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COUNTY OF UNION
NOTICE TO BIDDERS

Sealed bids will be received by the director of the Division of Purchasing, or his designee, at the
County of Union, New Jersey on April 30, 2013 at 2:00 p.m., prevailing time, in the 3" Floor Conference
Room, U.C. Administration Building, 10 Elizabethtown Plaza, Elizabeth, New Jersey for:

REBID: INTERSECTION IMPROVEMENTS CENTENNIAL AVENUE CORRIDOR
TOWNSHIP OF CRANFORD, COUNTY OF UNION, NEW JERSEY
BA#39-2013; UNION COUNTY ENGINEERING PROJECT #2010-007

Bid Packages may be obtained at no charge by registering and downloading at http://ucnj.org/bid-
specs. Bid Packages may also be obtained in person from the Division of Engineering at 2325 South
Avenue, Scotch Plains, New Jersey 07076 between 8:30 a.m. and 4:00 p.m. weekdays upon payment of
a non-refundable money order or bank check in the amount of $275.00 made payable to the County of
Union. No Personal / Company checks will be accepted. Requests for mailing of specifications will not
be honored. For further information please call 908-789-3675.

The County reserves the right to reject any and all bids and to waive any and all informalities in
the bid.

Bids shall be submitted in a sealed envelope and clearly marked with the subject of the bid, name
and address of the bidder, phone & fax number, and date of the bid opening. Each bid must be delivered
to the Division of Purchasing prior to the stated time of the opening of the bids. No late bids will be
accepted. The County will not be responsible for late delivery by the U.S. Mail or any other carrier.

Bidders are required to comply with the requirements of N.J.S.A. 10:5-31 et seg. and N.J.S.A.C.
17:27.

MICHAEL M. YUSKA - DIRECTOR OF PURCHASING

UNION COUNTY BOARD
OF CHOSEN FREEHOLDERS

We're Connected to You!
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UNION COUNTY BOARD OF CHOSEN FREEHOLDERS
INSTRUCTIONS TO BIDDERS AND FORMS

DEFINITIONS

Wherever reference is made to the County, Title of Project, Bidder, or Vendor/Contractor

they shall be as follows:

OWNER/COUNTY:

Union County Board of Chosen Freeholders
UC Administration Building, 6™ Floor

10 Elizabethtown Plaza
Elizabeth, New Jersey 07207

ADDRESS BIDS AND SUBMIT TO:

Union County Division of Purchasing
UC Administration Building, 3" Floor

10 Elizabethtown Plaza
Elizabeth, NJ 07207

Attn: Michael Yuska, QPA, Director, Division of Purchasing

Telephone: 908-527-4130
Facsimile: 908-558-2548

TITLE OF PROJECT: REBID: Intersection Improvements
Centennial Avenue Corridor
Township of Cranford, County of Union, New Jersey
BA#39-2013; UC Engineering Project #2010-007

BIDDER: Bidder shall be a single overall contract bidder

ENGINEER / ARCHITECT: T&M Associates

Eleven Tindall Road
Middletown, New Jersey

COUNTY ENGINEER:

Thomas O. Mineo, P.E.

Union County

Division of Engineering

2325 South Avenue

Scotch Plains, NJ 07076

Office: (908) 789-3675
Facsimile: (908) 789-3674
Email: tmineo@ucnj.org

CONSTRUCTION MANAGER:
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GENERAL SPECIFICATIONS
1. BID FORM

Bids for this Work will be enclosed in a sealed envelope addressed to the
Purchasing Division, County of Union, New Jersey, Union County Administration Building,
10 Elizabethtown Plaza, Elizabeth, New Jersey 07207, with the full name of the Project
clearly marked on the outside. Refer to the sheet marked “Notice of Bid (Advertisement)”
for the correct name of the Project. Bidders must submit their bids on the attached pricing
sheet (Bid Form), in a sealed envelope addressed to the County and bearing on the
outside: the name of the Bidder, Bidder’s business address, and the title of the Project.

The Division of Purchasing will receive the bids for this Work at the Union County
Administration Building, 10 Elizabethtown Plaza, Elizabeth, New Jersey on the date and
time noted on the sheet marked “Notice of Bid (Advertisement)”.

The County will not assume responsibility for bids forwarded by mail. It is the
individual’'s responsibility to see that the bids are presented to the Purchasing Division at
the time and at the place designated.

Bids will be accepted only on the Bid Form supplied. Bids on forms other than the
original supplied herein will be rejected. The “complete” Bid Documents includes the Bid
Bond, Bid Form, Bidder’s Checklist, Consent of Surety, Ownership Disclosure Certification,
Non-Collusion Affidavit, and any other documents noted in these Instructions to Bidders or
Contract Document to be submitted with this Bid. (See AIA Owner/Contractor Agreement
& General Conditions attached.)

The bidder will state in the bidding sheet the price per unit of measure for each
scheduled Item of Work for which he will agree to carry out the Work, and the Total Bid
Price for the construction of the Project.

The prices in the Bid Form shall be typed or written in pen and ink. Erasures or
alterations must be initialed by the bidder in ink.

The bidding sheet for this Project may include a fixed amount as a Bid Allowance. If
applicable, all bidders are required to add this fixed amount to their base bid and to include
this additional amount in their Bid Bond. This sum will be included in the Contract as well
as the performance, labor and materials bond. Payment by the County will be made to the
Contractor from these funds only upon the completion of extra Work pursuant to a written
Change Order(s) signed by the County’s Engineer or his designee and the Contractor, prior
to the commencement of such Work. Work commenced prior to written approval by the
County shall be done at Contactor’s risk. Such payment will only be in the amount agreed
to by the parties, in writing in the Change Order(s). See Section 38, Change Orders, of
these general specifications for further details.

G-2
3/2011



Refer to Bid Document Submission Checklist for all required documents.

In the event there is a discrepancy between the unit price given and the extended
total, the unit price will govern. Any discrepancies will be mathematically adjusted.

Insert applicable alternates, if any have been specified, applicable to the Bidder’s
Work. All alternates MUST be bid upon. Any Bidder’s failure to do so will be deemed a
material, non-waivable defect and shall render the bid nonresponsive. The Bidder shall
clearly designate whether the change in price is an addition or subtraction, by using either

a “+” sign or the word “addition”, or in the alternative, a “-“sign or the word “minus”. If there
is no other change in price, the Bidder shall insert “NC” or “No Charge”.

When two or more low bids are equal in all respects, awards will be made according
to the provisions of N.J.S.A. 40A:11-6.1(d).

Where unit prices have already been established by the Contract Documents, the
Bidder agrees that such unit prices shall prevail. All unit prices, whether filled in by the
Bidder or established by the Contract Documents, shall become part of the Contract. No
bid will be considered or award made, unless applicable unit prices, as required, are filled
in.

The County reserves the right to reject any or all bids and also reserves the right to
waive any informality in the bids received so long as said waiver is not of a response which
is considered to be material and non-waivable pursuant to law.

The County of Union has the right to reject any and all bids from any bidder that is
in, or contemplates bankruptcy of any chapter of nature. Said bidder shall notify the
County, in writing, of any condition or knowledge of the same.

Conditional bids will not be accepted. Bids may be withdrawn prior to the advertised
time for the opening of bids or authorized postponement thereof or in accordance with the
provisions of N.J.S.A. 40A:11-23.3 discussed below. Bids received after the advertised
time shall not be considered. Bidders shall be solely responsible for premature opening or
late delivery of bids not properly marked, addressed, or directed.

2. WITHDRAWAL OF BID DUE TO MISTAKE

N.J.S.A. 40A:11-23.3 authorizes a bidder to request withdrawal of a public works
bid due to a mistake on the part of the bidder. A mistake is defined by N.J.S.A. 40A:11-
2(42) as a clerical error that is an unintentional and substantial computational error
or an unintentional omission of a substantial quantity of labor, material, or both,
from the final bid computation.

A bidder claiming a mistake under N.J.S.A. 40A:11-23.3 must submit a request
for withdrawal, in writing, by certified or registered mail to Michael M. Yuska, QPA,
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Director, Division of Purchasing, County of Union, New Jersey, Union County
Administration Building, 10 Elizabethtown Plaza, Elizabeth, New Jersey 07207. The
bidder must request withdrawal of a bid due to a mistake, as defined by the law, within
five business days after the receipt and opening of the bids. Since the bid withdrawal
request shall be effective as of the postmark of the certified or registered mailing,
Michael M. Yuska, QPA, Director of the Division of Purchasing or his designee may
contact all bidders, after bids are opened, to ascertain if any bidders wish to, or already
have exercised a request to withdraw their bid pursuant to N.J.S.A. 40A:11-23.3.

A bidder’s request to withdraw the bid shall contain evidence, including any
pertinent documents, demonstrating that a mistake was made. Such documents and
relevant written information shall be reviewed and evaluated by the County’s
designated staff pursuant to the statutory criteria of N.J.S.A. 40A:11-23.3.

The County will not consider any written request for a bid withdrawal for a
mistake, as defined by N.J.S.A. 40A:11-2(42), by a bidder in the preparation of a bid
proposal unless the postmark of the certified or registered mailing is within the five
business days following the opening of bids.

3. QUALIFICATIONS OF BIDDERS AND REQUIRED SUBMISSIONS

The County may make such investigation as it deems necessary to determine
the ability of the Bidders to perform the Work, which includes investigation of any and
all subcontractors listed with the bid. The Bidder shall furnish any information and data
for this purpose as the County may request.

4. INTERPRETATIONS AND ADDENDA

Any explanation desired by a bidder regarding the meaning or interpretation of
the Contract Documents must be requested in writing to the County Engineer or Design
Professional as the case may be and with reasonable time allowed for a reply to reach
bidders before submission of their bids. Any interpretation or instruction made by the
County Engineer will be in the form of an addendum to the Contract Documents or
clarification and will be furnished to all prospective bidders. Oral explanations or
instructions given before the award of the Contract will not be binding. Bidders are
required to bring to the attention of the County Engineer, the discovery of any apparent
ambiguity, inconsistency, error, discrepancy, omission in the Contract Documents for
interpretation and correction at least ten (10) working days before opening of bids with
the exception of Saturdays, Sundays and holidays.

All Addenda issued through the Offices of the County Engineer are amendments

to the Contract Documents and shall be considered in preparing bids. Same shall
become part of the Contract Documents.
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Addenda take precedence over all earlier documents and over each other
according to the latest date. Addenda unless themselves interpretive remain subject to
interpretation the same as any other document incorporated in the Contract.

Addenda may be issued by the County Engineer up to seven (7) working days
prior to the opening of bids. Failure of any bidder to receive an addendum shall not
relieve such bidder from the obligation imposed by such addendum. Bidders are to
keep themselves currently acquainted with the Contract Documents during the entire
bidding period and make inquiry on their own initiative as to issuance of any Addenda.
Receipts of all Addenda shall be acknowledged on the “Acknowledgement of Receipt of
Changes” included in the bid package and must be submitted with the bid.

5. OBLIGATION OF BIDDER TO INSPECT SITE AND
CONTRACT DOCUMENTS

At the time of the opening of bids, each Bidder will be presumed to have
inspected the site(s) and to have read, and be thoroughly familiar with the Contract
Documents. The failure or neglect of any Bidder to receive or examine any form,
instrument, or document shall in no way relieve any Bidder from any obligation in
respect to its bid.

The Bidder shall examine the contents of the Project Manual and the set of
Drawings and assure itself that all pages of the Specifications, Drawings, and other
Contract Documents are included in the documents obtained for bidding purposes.
Should the Specifications, Drawings, and other Contract Documents be incomplete, the
Bidder shall notify the County Engineer in writing, who will supply the Bidder with any
missing pages of Specifications, Drawings, or other Contract Documents. The lack of
such written notification by the Bidder will be construed as evidence that the
Specifications, Drawings, or other Contract Documents supplied it for bidding purposes
are full and complete and as a waiver of any subsequent claim to the contrary.

6. BID AND PERFORMANCE GUARANTEE

Each bidder must furnish a Bid Bond, Certified Check or Bank Cashier’'s Check in
the amount of ten percent (10%) of the Bid. Checks shall be drawn to the order of the
County of Union, New Jersey, not to exceed $20,000.

Each bidder must furnish with the bid a certificate from a Surety Company, i.e.
Consent of Surety, stating that in the event of the contract being awarded to said bidder,
such Surety Company will provide the Contractor with Bonds guaranteeing the faithful
performance of the Work in accordance with the plans and specifications, and the payment
for labor, materials, and all other indebtedness which may accrue on the account of this
Work. A Performance, Labor and Materials bond will be furnished by the Contractor upon
an award of Contract, and will be in the amount of 100% of the contract price.
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A one-year Maintenance Bond will be required upon acceptance of the Project by
the County in the amount as stated in Section 15 of the General Specifications. Bonds will
be written by a firm authorized to issue the bonds under the laws of the State of New
Jersey and be in a form acceptable to the County Counsel.

N.J.S.A.40A:11-1.1 et. seq. allows the prime Contractor to furnish the Performance
Security for his Subcontractors. The County of Union requires Performance Security to be
furnished by the prime contractor for the entire job in the total amount of the contract.

The County of Union shall award the contract or reject all bids within sixty (60) days;
except that the bids of any bidders who consent thereto may, at the request of the County
be held for consideration for such longer periods as may be agreed.

The County will return all certified checks or cashier’s checks after the proposals
have been opened, read, tabulated and checked except those of the three (3) bidders who
have bid the lowest total price for carrying out the Project. The County will return the
checks of these bidders when a contract is awarded to the successful bidder within ten (10)
days after the award of the contract.

If the successful bidder refuses or neglects to sign the said Agreement and furnish
the required bonds, the Bid Bond will be held and used by the County to offset any
damages for such refusal or neglect.

7. COMMENCEMENT AND COMPLETION

Work will not commence until a Notice to Proceed is received from the County
Engineer.

Upon substantial completion of the Project, the Contractor must request a joint
inspection with the County Engineer. Upon completion of this inspection, the County
Engineer will prepare a list of incomplete or incorrect items (punch list) and have
Contractor initial and date same. The Contractor shall rectify all deficiencies noted on the
punch list within 30 calendar days of receipt of the list. The County Engineer may approve
extensions for extenuating circumstances.

8. BIDDER AFFIDAVIT
All Bidders are required to complete, sign, and submit with their Bid, the attached
“Affidavit Regarding List of Debarred, Suspended or Disqualified Bidders”. (See form
enclosed)

9. BID SECURITY

All Bidders are required to submit a form of Bid Security with their bids.
(Bid Bond or Certified Funds)
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The Bid Security shall be in the amount of ten percent (10%) of the Bid, but not
in excess of Twenty Thousand Dollars ($20,000.00), and payable to the order of the
“County of Union.”

10. LABOR AND MATERIALS

The prices will cover all costs of any nature incident to and growing out of the Work,
including all labor, material, equipment, transportation, loss by damage or destruction of
the Project, settlement of damages, and for replacement of defective work or materials.
N.J.S.A. 54:32B-1 et seq. exempts all materials sold to the County of Union from sales or
use taxes and should not be included in the prices provided on the Bidding Sheet.

11. INSURANCE REQUIREMENTS

The County of Union requires all bidders to be able to comply with the following
insurance requirements. In the event a bid is accepted by the County, the bidder must
accept the applicable insurance requirements, as set forth below, as part of any contract
awarded to it by the County.

1. Automobile Liability Insurance in any amount of not less than $1,000,000.00
combined single limits for Bodily Injury and Property Damage Liability. A certificate of such
current insurance will be provided to the County and will reflect the provision of at least
thirty (30) days notice to the County before any major cancellation or major change may be
made in the policy.

2. Workers Compensation Insurance insuring the obligations of the Contractor
and all Subcontractors under the New Jersey Workers Compensation and Occupational
Disability Laws as respects to Work performed under the Contract. Insurance will be
extended to include any obligations under the United States Longshoremen’s and Harbor
Workers Act or any maritime act, when applicable.

3. General Liability Insurance will be provided on a Comprehensive General
Liability form with a combined single limit of $3,000,000.00 per occurrence for Bodily Injury
Liability and Property Damage Liability and will include the interest of the County with
respect to Work emanating from the Contract with the County. This insurance will include
the following:

a) Personal Injury Liability

b) Blanket Contractual Liability applies to assumption of liability under any
written Contract

C) Coverage for A, X, C, U exposures, relating to excavation, blasting,
underground damage

d) Broad Form Property Damage Liability

e) Products and/or Completed Operations Liability
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A Certificate of Insurance will be filed with the County prior to commencement of any
Work. This certificate will contain a provision that insurance afforded under the policies will
not be canceled without at least thirty (30) days prior written notice being given to the
County.

12. INDEMNIFICATION REQUIREMENTS

The County of Union requires all bidders to accept the following indemnification
requirements in the event the County accepts their bid. The Contract awarded by the
County to the successful bidder will contain the following provision:

“To the fullest extent permitted by law the Contractor shall indemnify and hold
harmless the owner and the owner’s consultants, agents, representatives, and
employees from and against any and all claims, damages, losses, costs, and
expenses, including, but not limited to attorneys’ fees, legal costs and legal
expenses arising out of or resulting from the performance of the Contractor’s work
under this contract, provided that such claim, damage, loss, cost, or expense is
attributable to bodily injury, sickness, disease or death, or to injury to or destruction
of tangible property (other than the work itself) caused or alleged to be caused by
the negligent acts, negligent omissions, and/or fault of the Contractor, anyone
directly or indirectly employed or retained by the Contractor, or anyone for whose
acts the Contractor may be liable regardless of whether caused in part by the
negligent act or omission of a party indemnified hereunder provided it is not caused
by the sole negligence of a party indemnified hereunder. Contractor shall further
indemnify and hold harmless the County and the County’s consultants, agents,
representative, and employees from and against any and all claims, damages,
losses, costs, and expenses, including, but not limited to attorneys’ fees, legal costs
and legal expenses, arising out of or resulting from performance of the work,
provided that such claim, damage, loss, cost, or expense is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction of tangible property
(other than the work itself) caused or alleged to be caused by the negligent acts,
negligent omissions, and/or fault of the County or the County’s consultants, agents,
representatives, or employees and arises out of this project and provided such
claim, damage, loss, cost, or expense is not caused by the sole negligence of a
party indemnified hereunder.”

13. ROYALTIES AND PATENTS

The Contractor shall pay all royalties and license fees. He shall defend all suits or
claims for infringement of any patent rights and shall hold the County harmless from loss
on account thereof.

14. PLANS AND SPECIFICATIONS

In carrying out the Work, the plan(s) and the specifications will be followed by the
Contractor. Minor alterations in the plan may be made or permitted by the County

G-8
3/2011



Engineer from time to time and, if no additional Work is necessary, there will be no
additional charge for carrying out such minor alterations.

The Contractor shall provide the County Engineer a set of reproducible as-built
drawings upon completion of the Project. The Contractor shall maintain an updated
construction progress plan in the Project field office at all times.

When applicable, The New Jersey Department of Transportation Standard
Specifications for Road and Bridge Construction, as amended, and Supplemental
Specifications for State Aid Projects, herein after referred to as the “Standard
Specifications”, are made a part of these specifications and contract for the improvements,
and will govern the construction of this Project, the material used and the execution of this
Project, except as revised and modified herein. The references to these specifications are
given herein for the purpose of aiding in the rapid location of the description of the various
items herein specified. The entire Work must be carried on and completed to the
satisfaction of the County. The Standard Specifications are amended as follows:

“Any reference to the Commissioner, Department, Department Laboratory, Engineer
or Inspector should be redefined to be the County of Union”.

15. GUARANTEE AGAINST DEFECTIVE WORK

Prior to final payment being made or before the release of the performance security
required by Section 3 above, the Contractor and Surety shall execute and deliver to the
County an original Maintenance Bond with an original signature and seal having a penal
sum equal to:

A) One hundred percent (100%) of the final adjusted Contract amount, if such
amount is $50,000.00 or less;

B) Fifty percent (50%) of the final adjusted Contract amount, if such amount be
greater than $50,000.00 but less than $250,000.00; and,

C) Twenty-five percent (25%) of the final adjusted contract amount, if such
amount is $250,000.00 or more.

The Bond and Surety shall be satisfactory to the Union County Counsel. The Surety
shall hold a Certificate of Authorization to do business in the State of New Jersey and shall
conform to P.L. 1995 ¢.384, codified as N.J.S.A. 2A:44-143, 144. The Surety Disclosure
Statement and Certification required by N.J.S.A. 2A: 44-143, 144, shall be attached to the
Bond. Such Maintenance Bond shall remain in full force and effect for a period of one (1)
year from the date of Final Completion. Such Maintenance Bond shall also provide that
the Contractor and the Surety guarantee to replace for the said period of one (1) year from
the date of Final Completion, all Work performed and/or all materials furnished that were
not performed or were not furnished in accordance to the terms and performance
requirements of the Contract Documents, and will make good any defects thereof which
become apparent before the expiration of one (1) year. If, during that period, any part of
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the Project, in the judgment of the Engineer, is found defective, the Contractor will repair or
replace same within five (5) days of receipt of notice from the County Engineer. If the
Contractor refuses or neglects to do such Work in the time specified, the County Engineer
may have the Work done by others and the Contractor or his Surety thereof will pay the
cost.

The Contractor will furnish the County a Maintenance Bond for a percentage of the
final adjusted contract price, as stated above. The one (1) year period will start the day of
Final Completion of Project by the County. Final payment is conditional on the receipt of a
maintenance bond in a form acceptable to County Counsel.

16. TRAFFIC AND STREET MAINTENANCE

The Work must be started and performed by the Contractor in such a manner as to
minimize delays to the traveling public. It must be completed in a timely fashion, with little
or no inconvenience to traffic and pedestrians, where such inconvenience may be avoided.

All municipal, county, and state roadways shall remain open to traffic unless
otherwise provided for in the technical specifications.

If modified traffic patterns are authorized in order to provide a safe working or
traveling environment, the Contractor is responsible for providing all equipment, barrels,
cones, signs, and barricades to implement the work zone and detours, unless otherwise
specified in the technical specifications. All work zones and detours shall be established in
accordance with the technical plans and specifications if provided or in strict compliance
with the current version of the Manual for Uniform Traffic Control Devices (MUTCD). The
Contractor shall obtain approval for these work zones and detour plans from the Municipal
Police or applicable police agency and the Union County Bureau of Traffic Maintenance
prior to implementation.

All traffic control plans shall provide for safe movement of vehicular, bicycle, and
pedestrian traffic. Particular attention shall be given to requirements of the Americans with
Disabilities Act.

No portion of any street or alleyway may be used for the storage of any materials or
equipment without the approval of the Municipal Police or other applicable police agency.
Sidewalks, gutters, drains, fire hydrants and private drives shall be maintained for their
intended use unless specifically approved by the County Engineer.

Upon suspension of Work, at the end of the day or for protracted periods, the
Contractor shall remove all rubbish and materials from the Work site to the approved
storage/staging location. All road cuts, saw cuts, and trenches that may pose hazard to
vehicular, pedestrian, or bicycle traffic, to include handicapped users, shall be filled to the
surface of the roadway or sidewalk. At no time will steel plates or settled trenches be

G-10
3/2011



allowed at the daily suspension of Work, unless specifically approved by the County
Engineer.

Use of Traffic Control Officers shall be determined by the County in accordance with
the provisions of N.J.S.A. 40A:11-23.1(c). If applicable to the Project, the County shall
have provided an allowance for same as set forth in the Bid Form.

With respect to pedestrian traffic, the Contractor shall install signs restricting access
of the general public and, as necessary, Union County employees to the area of
construction. The Contractor shall provide safe access to required areas and place
physical barriers to restricted areas. These barriers may range from caution tape to actual
barriers, at the direction of the County Engineer.

17. CONTRACTOR’S EMPLOYEES

The Contractor must employ only suitable and competent labor in the Work, and
must remove from the Work any incompetent, unsuitable, or disorderly person upon
complaint from the County Engineer.

The parties to any contract resulting from this proposal do hereby agree that the
provisions of N.J.S.A. 10:2-1 through 10:2-4 (discrimination in employment on public works
contracts): 34:11-56.25 et seq. (payment of prevailing rate of wages determined pursuant
to N.J.S.A. 34:11-56.30 by the Commissioner), and the Rules and Regulations
promulgated pursuant thereto, are hereby made a part of any contract and are binding
upon them.

There will be no discrimination against any employee who is employed in the Work
to be covered by any contract resulting from this bid because of age, race, creed, color,
national origin, ancestry, marital status or sex.

Any person, firm, or corporation violating the provisions of this Section will be
deemed and judged a disorderly person.

18. OWNERSHIP DISCLOSURES REQUIRED
Pursuant to P.L. 1977, N.J.S.A. 52:25-24.2, the Bidder shall submit with its Bid, or
prior to receipt of bids, a statement setting forth the names and addresses of all
stockholders in the corporation or partnership bidding who own ten percent (10%) or
greater interest therein. (See forms attached)

19. NON-COLLUSION AFFIDAVIT

The Bidder shall submit with its bid either the attached completed “Non-Collusion
Affidavit” or a statement of non-collusion with verbiage similar to same.
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20. EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCES

The successful bidder shall be required to complete and submit an Initial Project
Workforce Report, New Jersey Department of Treasury Form AA-201, upon notification of
award. Failure to submit this completed form may result in the Contract being terminated.

The successful bidder shall also be required to submit a copy of its Monthly Project
Workforce Report, New Jersey Department of Treasury Form AA-202, to the New Jersey
Department of Treasury’s Division of Public Contracts Equal Employment Opportunity
Compliance and to the Board.

21. COMPLIANCE WITH NEW JERSEY PREVAILING WAGE ACT

The County of Union, in order to fulfill the requirements of N.J.S.A. 34:11-56a.25 et
seq, requires that the following additional conditions be strictly followed. The bidders
represent that he is not listed or is not on record in the Office of the Commissioner or the
Department of Labor and Industry as one who failed to pay prevailing wages in accordance
with the provisions of this Act. The bidder agrees to the inclusion of a contract provision
upon award which specifically requires said Contractor to fully comply with each and all of
the requirements of the aforesaid Act as it relates to prevailing rates of wages on public
contracts as set forth in the New Jersey Prevailing Wage Act, P.L. 1963, Chapter 150 and
P.L. 1974, Chapter 64.

A Copy of the Prevailing Wage Rates is attached for your reference. Applicable
rates are those wages and fringe benefit rates in effect on the date the contract is awarded.
All predetermined rate increases listed at the time the contract award must also be paid,
beginning on the dates specified. Rates may change between the time of issuance of this
determination and the award of the public works contract. Therefore, prior to the award of
the contract, verification must be made with the Public Contracts section, to insure that the
rates contained in this determination are still prevailing.

The Contractor agrees to abide and be bound by each and all of the said statutory
provisions with respect to the payment of prevailing rates of wages, and acknowledges that
the County reserves the right to terminate the Contractor’s (or his subcontractors’) right to
proceed with the scope of Work, or such portion thereof that relates to the failure to pay
prevailing rates of wages. In such event or under the terms of N.J.S.A. 34:11-56.27, the
Contractor and his surety will be liable to the County of Union for any excess costs
occasioned by such a violation.

The Contractor or subcontractors for this Project will post the Prevailing Wage Rates
for each craft and classification involved as determined by the Commissioner of Labor and
Industry, including the effective date of any changes thereof, in prominent and easily

G-12
3/2011



accessible places at the site of the Work or at such place or places as are used by them to
pay workmen their wages.

The County of Union requires a copy of payroll records from the Contractor and
subcontractors. Payroll records shall be submitted with each voucher request for payment.
Prevailing wage rates may be obtained from the New Jersey Labor, Division of Workplace
Standards, Public Contracts Section, (609-292-2259).

In addition to compliance with the New Jersey Prevailing Wage Act, the County
requires compliance with procedures established by Resolutions No. 1148-98 and 1167-98
adopted by the Board of Chosen Freeholders on September 24, 1998. The resolutions are
furnished in Section 50 of these General Specifications.

UNION LABOR IS PREFERRED ON ALL COUNTY WORK.

The foregoing reference to specific laws will not be deemed to be a limitation of
obligation of the Contractor to perform his obligations in full compliance with the provisions
and requirements of all federal and state statues and local ordinances applicable to the
Work to be done under the contract.

It is agreed and understood that any contracts and/or orders placed as a result of
this proposal will be governed and construed and the rights and obligations of the parties
hereto will be determined in accordance with the laws of the State of New Jersey.

Upon completion of the Work, the Contractor will furnish a Certification of
Compliance with the New Jersey Prevailing Wage Act. The certificate in a form acceptable
to County Counsel is a condition of the final payment. (See form attached)

22. BRAND NAME OR EQUAL

When the Specifications, Forms, and other Contract Documents use “brand name or
equivalent” or similar language, the listed brand name shall serve as a reference or point of
comparison for the functional or operational characteristic desired for the goods or services
being requested. Where a bidder attempts to submit an equivalent product for a brand
name, it shall be the responsibility of the bidder to fully describe and document the product
to be provided with the bid in order to establish the equivalence claim.

A. If the Bidder proposes to offer substitute goods as an equal to
those specified herein, the bidder shall so indicate with the Bid
Proposal. For the purposes of this paragraph, a proposed item
shall be considered equal to goods specified herein if:

1. The County, in its sole discretion, determines that: (i) the
goods conform substantially, even with deviations, to the
brand name goods specified herein; (ii) the goods are
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equal to or greater than the brand name goods specified
herein in terms of quality, durability, functionality,
appearance, strength and design; (iii) the goods are
capable, at least as well as the brand name goods
specified herein, or performing with existing equipment; and
(iv) the goods do not cost the County more than the brand
name goods specified herein costs the County.

B. To offer substitute goods as an equal to those specified herein, it is
necessary that:

1. The Bidder submits sufficient information with its bid to
permit the County to determine that the goods are
equivalent to the brand name goods specified herein,
including, but not necessarily limited to the brand, catalog
number and specifications/data sheets;

2. The Bidder fully identifies and describes the variations of
the goods from the brand name goods specified herein on
a separate sheet that is to be submitted with the bid
proposal. Bidder's literature WILL NOT suffice in
explaining exceptions to these specifications.

3. The Bidder certifies that the goods (i) are similar in
substance to the brand name goods specified, and (ii) are
suited to the same use as the item specified,;

C. The County shall be allowed a reasonable time within which to
evaluate the Bidder’'s proposal to offer substitute goods as an
equal to those specified herein. The County shall be the sole
judge of acceptability. No “or-equal” goods shall be ordered,
delivered, assembled, set-up or utilized until the County’s
evaluation is complete. The County’s determination as to
equivalency shall be deemed final and absolute.

In the event the Bidder does not provide sufficient supporting documentation with
the bid, it will be presumed and required that the brand name goods and services as
described in the specifications will be provided.

23. LINES AND GRADES
Normally, horizontal and vertical control points will be provided in the technical

specifications. All other surveying will be the responsibility of the Contractor unless
otherwise noted.
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24. NUMBER OF WORKING DAYS

In accordance with NJSA 40A:11-17, the Work for the within Project shall be
completed as specified on the Time of Completion Form. See form attached

There shall be taken a deduction from the contract price, or any wages paid by
the County, to any inspector(s) necessarily employed by it on the Work, for any number
of days in excess of the number allowed in the specifications.

25. PROMPT PAYMENT OF CONSTRUCTION CONTRACTS
(NJ Prompt Payment Act)

Pursuant to NJSA 2A:30A-1 et. seq., payment to the Contractor, other than for
Work done pursuant to a contact allowance, where applicable, shall be processed and
paid as follows:

1. All contractor bills shall be either approved for payment, or notice
provided as to why the bill or any portion of it will not be approved
by the representative(s) of the governing body no later than the
public meeting following 20 calendar days of the billing date as
defined in the statute.

2. If the billing is approved, said bill shall be paid in the payment
cycle following the meeting.

26. STOPPING WORK ON ACCOUNT OF BAD WEATHER

Work must only be performed in weather suitable for the type of construction
planned or underway. Extremes in temperature, humidity, precipitation, evaporation, etc.
can detrimentally affect the constructed product. Refer to the Standard and Technical
Specifications for specific items.

27. ACCESS FOR OTHER CONTRACTORS

The Contractor for this Work will give proper access to other contractors who may
be employed upon the Project and must not hinder or delay unnecessarily any Work that
may be progressing under other contracts.

28. CONDEMNED MATERIALS AND WORK

Any materials and or part of the Work that may be condemned by the County
Engineer will be removed and replaced by the Contractor or otherwise rectified, as may be
G-15
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directed by the County Engineer. No payment will be made upon the Work until such faulty
work has been made good as may be directed. In the event the Contractor refuses or
neglects to make good such faulty work, he will be deemed to have abandoned the
contract and proceedings may be taken against him as provided herein.

29. STORAGE

In the event that it is necessary for the Contractor to stockpile or store materials or
equipment on the job site, the Contractor shall inform the County of such necessity and the
County may offer available space, if any, for storage of such materials or equipment. The
Contractor shall use said space only for such purpose. Any and all materials which may be
stored in such space or which may be brought onto the job site at any time by the
Contractor will be at the Contractor’s sole risk. The County will not be responsible for loss
of or damage to said materials or equipment for any cause whatsoever. The Contractor
shall take necessary measures to protect any such storage area and shall be responsible
for any and all damages.

30. FINAL CLEAN UP

Upon completion of the Work, the Contractor will remove all equipment, unused
materials, rubbish, etc., and will repair, or replace in an a manner acceptable to the County
Engineer, all areas that may have been damaged in the prosecution of the Work. Same
shall be a condition precedent to final payment. Should said Contractor fail to comply with
this requirement, the County shall undertake the clean-up with its own forces and charge
the cost of same against the Contractor’s contract balance.

31. SUB-LETTING OF WORK

Except for the List of Subcontractors, pursuant to NJSA 40A:11-16 (See form
attached), no portion of the Work will be sublet by the Contractor to any other entities,
except with the consent of the County Engineer. A complete list of subcontractors must be
submitted to the County Engineer at the preconstruction meeting. If the job does not
warrant a preconstruction meeting, the Contractor must submit such list prior to the start of
Work.

All Subcontractors will be subject to NJSA 34:11-56 et al.

N.J.S.A. 40A:11-16 requires the bidder to list in the bid sheets the name or names
of all subcontractors involved in the following types of Work: plumbing and gas fitting and
all kindred work, steam and hot water heating, ventilating apparatus, steam power plants
and kindred work, electrical work, ornamental iron work, and structural steel. In addition,
the County may require the identification of specific additional subcontractors. If these
trades are expected to be part of the contract, such subcontractors should be listed on the
“Subcontractor Identification Statement List of Subcontractors” and Bidder shall certify
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same on the accompanying sheet titled “Subcontractor Identification Certification”. (See
forms attached) Bidder’s failure to submit these two forms shall be considered a
material defect and result in rejection of Bidder’s bid. Substitutions of any listed
subcontractors pursuant to NJSA 40A:11-16 will not be permitted except with the consent
of the County Engineer.

32. SAFETY

The Contractor shall observe all rules and regulations of the Federal, State, and local
health officials. Attention is directed to Federal, State, and local laws, rules, and regulations
concerning construction safety and health standards. The Contractor shall not require any
worker to work in surroundings or under conditions that are unsanitary, hazardous, or
dangerous to the worker's health or safety.

The Contractor shall admit to the site, without delay and without the presentation of an
inspection warrant, any inspector of OSHA or other legally responsible agency involved in
safety and health administration upon presentation of proper credentials.

The Contractor shall make available to the Contractor's employees, subcontractors, the
County Engineer, and the public, all information pursuant to OSHA 29 CFR Part 1926.59 of
The Hazard Communication Standard 29 CFR 1910.1200, and shall also maintain a file on
each job site containing all Material Safety Data Sheets (MSDS) for products in use at the
Project. These Material Safety Data Sheets shall be made available to the Engineer upon
request.

The Contractor shall at all times conduct the Work to provide for the safety and
convenience of the general public and protection of persons and property. The safety
provisions of applicable laws, OSHA regulations, building and construction codes, and the
rules and regulations of the New Jersey Department of Labor and Commerce shall be
observed.

33. QUALITY, SAFETY AND PERFORMANCE STANDARDS
All goods and services must be constructed and provided with the highest quality
materials and workmanship. It is the intent of these specifications that only equipment

equal to, or exceeding, the standard specified will be acceptable in order to protect the
safety of the occupants of the Building.

34. MATTERS NOT MENTIONED IN CONTRACT DOCUMENTS

Any Work, material, or method, not specifically described in these specifications, but
shown upon the plans of the Work, will be carried out as shown on said plan.

35. PERMITS

The Contractor will obtain all necessary permits required by law and provide the
County with necessary approvals prior to commencement of permitted Work.
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36. CONTRACTOR TO PROVIDE PROOF OF PAYMENT

Upon the completion of the Work, the Contractor will furnish a General Release as
proof that all claims for labor, materials, etc., have been settled by the Contractor. The
General Release, in a form acceptable to County Counsel, is a condition of final payment.

37. CHANGE ORDERS

Change Order Procedures shall comply with N.J.A.C. 5:30-11.1 et seq., “Change
Orders and Open End Contracts” and subsequent provisions of the New Jersey
Administrative Code.

38. SUPPLEMENTAL WORK

In case any supplemental work is necessary, it will be performed by the Contractor
at a price fixed by agreement between the Contractor and the County Engineer and
approved by the County as specified in Section 38. The Contractor will do no
supplemental work on any character, for which the Contractor will demand pay, except
upon the written order of the County.

39. FORM OF CONTRACT

Contracts will be let on the attached Form of Agreement Between County
(“Owner”) and Contractor (AIA 101), and General Conditions (AIA 201), as
supplemented.

The Contract will be subject to all statutory provisions on the matter of Public
Works, Public Contracts, The Law Against Discrimination, the Laws Governing
Affirmative Action and Prevailing Rates of Wages under the laws of New Jersey.

The Agreements shall be executed by both parties not later than twenty-one (21)
days from the date of the award by the County (Sundays and holidays excluded);
however, such time frame may be extended by agreement of the parties.

40. PROGRESS PAYMENTS

Monthly progress payments will be made based on the value of labor and materials
incorporated in the Work and of materials suitably stored at the site. Anitemized schedule
of values shall be submitted with each Application for Payment.

(Refer to the Owner/Contractor Agreement for Retainage and other conditions
pertaining to payment and the application of NJSA 2A:30A-1 et. seq.)

All Applications for Payment shall be accompanied by paid invoices for materials
incorporated in the Work and for materials suitably stored at the site, and affidavit(s) by
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Subcontractors whose Work was included in the next to the last application to the effect
such Work and such materials have been paid for.

No payment shall be made without Contractor having provided all submittals set
forth in this Section, and the approval of same by the County.

For contracts exceeding $100,000.00, monthly payments will be made on the Work
to the extent of 98% of the value of the Work done which is considered to be retainage.

For contracts less than $100,000.00, monthly payments will be on the Work to the
extent of 90% of the value of the Work done. In lieu of the retainage, the Contractor will, at
his option, deposit with the County Counsel negotiable bearer bonds of the State of New
Jersey or any political subdivision thereof, equal to the amount otherwise withheld as
retainage.

When the Project is completed, the final cost of the Project will be based on actual
guantities of authorized Work done under each item scheduled in the bidding sheet and
approved Change Orders, if any. The money due to the Contractor as determined by said
final certificate after deduction of previous monthly payments on account, will be paid to the
Contractor in accordance with the terms of the contract dealing with Prompt Payment,
providing, however that before such final payment is made, all outstanding claims against
the Contractor must be satisfied. Before final payment is released, the Contractor must
furnish: a) Maintenance Bond (see Section 16 of these general specifications); b)
Certification of Compliance, New Jersey Prevailing Wage Act (see Sections 22 & 51); and
c) General Release (see Section 37) in a form satisfactory to County Counsel; d) complete
set of as-built plans in the latest AutoCad on compact disc; and e) a complete set of in-
progress photos in jpg, jpeg, or bmp digital format on a compact disc.

41. INSPECTION

The Work must be done in accordance with the plans and specifications, and will be
inspected by the County Engineer. An inspector may be placed upon the Work at any time
by the County Engineer to see that the plans, specifications, and instructions of the County
Engineer are carried out. In connection herewith, bidders are referred to N.J.S.A. 40A:11-
17.

42. DAMAGES

The Contractor will be held responsible for all damages that may occur to Work, or
to persons or property by reason of the nature of the Work or from the elements, or by
reason of inadequate protection of the Work, or from any carelessness or negligence on
his part or on the part of his employees. The County will withhold payments on the Work
until all suits or claims for damages sustained on, or by reason of, this Work will have been
settled by the Contractor.
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The construction and final completion of this Work will be guaranteed by the
Contractor. Any damages that may be done to the Work or any part thereof, by the
elements or otherwise, during its construction, will be made good by the Contractor.

43. LIQUIDATED DAMAGES

If the Project is not completed within the time specified herein or within such further
time as may have been granted by the County Engineer, then the Contractor hereby
agrees to pay to the County as liquidated damages, but not as a penalty, $1,000.00 per
day for each and every calendar day that he is in default on time to complete the Work.
The said sum will be deducted from moneys due the Contractor and if the damages
exceed this amount, then the Contractor or his Surety Company will pay the excess.
These damages may be waived at the option of the County.

44. AFFIRMATIVE ACTION REQUIREMENTS

EXHIBIT B
(Revised 4/10)

MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
N.J.A.C. 17:27

CONSTRUCTION CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or
applicant for employment because of age, race, creed, color, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.
Except with respect to affectional or sexual orientation and gender identity or expression, the
contractor will ensure that equal employment opportunity is afforded to such applicants in
recruitment and employment, and that employees are treated during employment, without regard to
their age, race, creed, color, national origin, ancestry, marital status, affectional or sexual orientation,
gender identity or expression, disability, nationality or sex. Such equal employment opportunity shall
include, but not be limited to the following: employment, up-grading, demotion, or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees to postin
conspicuous places, available to employees and applicants for employment, notices to be provided
by the Public Agency Compliance Officer setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry,
marital status, affectional or sexual orientation, gender identity or expression, disability, nationality or
sex.
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The contractor or subcontractor will send to each labor union, with which it has a collective
bargaining agreement, a notice, to be provided by the agency contracting officer, advising the labor
union or workers' representative of the contractor's commitments under this act and shall post
copies of the notice in conspicuous places available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply  with any regulations
promulgated by the Treasurer, pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented
from time to time and the Americans with Disabilities Act.

When hiring or scheduling workers in each construction trade, the contractor or subcontractor
agrees to make good faith efforts to employ minority and women workers in each construction trade
consistent with the targeted employment goal prescribed by N.J.A.C. [7:27-7.2; provided, however,
that the Division may, in its discretion, exempt a contractor or subcontractor from compliance with
the good faith procedures prescribed by the following provisions, A, B and C, as long as the Division
is satisfied that the contractor or subcontractor is employing workers provided by a union which
provides evidence, in accordance with standards prescribed by the Division, that its percentage of
active "card carrying" members who are minority and women workers is equal to or greater than the
targeted employment goal established in accordance with N.J.A.C. I7:27-7.2. The contractor or
subcontractor agrees that a good faith effort shall include compliance with the following procedures:

(A) If the contractor or subcontractor has a referral agreement or arrangement with a
union for a construction trade, the contractor or subcontractor shall, within three business days of
the contract award, seek assurances from the union that it will cooperate with the contractor or
subcontractor as it fulfills its affirmative action obligations under this contract and in accordance
with the rules promulgated by the Treasurer pursuantto N.J.S.A. 10:5-31 et. seq., as supplemented
and amended from time to time and the Americans with Disabilities Act. If the contractor or
subcontractor is unable to obtain said assurances from the construction trade union at least five
business days prior to the commencement of construction work, the contractor or subcontractor
agrees to afford equal employment opportunities minority and women workers directly, consistent
with this chapter. If the contractor's or subcontractor's prior experience with a construction trade
union, regardless of whether the union has provided said assurances, indicates a significant
possibility that the trade union will not refer sufficient minority and women workers consistent with
affording equal employment opportunities as specified in this chapter, the contractor or
subcontractor agrees to be prepared to provide such opportunities to minority and women workers
directly, consistent with this chapter, by complying with the hiring or scheduling procedures
prescribed under (B) below; and the contractor or subcontractor further agrees to take said action
immediately if it determines that the union is not referring minority and women workers consistent
with the equal employment opportunity goals set forth in this chapter.

(B) If good faith efforts to meet targeted employment goals have not or cannot be met for
each construction trade by adhering to the procedures of (A) above, or if the contractor does not
have a referral agreement or arrangement with a union for a construction trade, the contractor or
subcontractor agrees to take the following actions:

() To notify the public agency compliance officer, the Division, and minority and women referral
organizations listed by the Division pursuant to N.J.A.C. 17:27-5.3, of its workforce needs, and
request referral of minority and women workers;

(2) To notify any minority and women workers who have been listed with it as awaiting available
vacancies;
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(3) Prior to commencement of work, to request that the local construction trade union refer minority
and women workers to fill job openings, provided the contractor or subcontractor has a referral
agreement or arrangement with a union for the construction trade;

(4) To leave standing requests for additional referral to minority and women workers with the local
construction trade union, provided the contractor or subcontractor has a referral agreement or
arrangement with a union for the construction trade, the State Training and Employment Service and
other approved referral sources in the area;

(5) If it is necessary to lay off some of the workers in a given trade on the construction site, layoffs
shall be conducted in compliance with the equal employment opportunity and non-discrimination
standards set forth in this regulation, as well as with applicable Federal and State court decisions;

(6) To adhere to the following procedure when minority and women workers apply or are referred to
the contractor or subcontractor:

(i) The contactor or subcontractor shall interview the referred minority or women worker.

(ii) If said individuals have never previously received any document or certification signifying a level
of qualification lower than that required in order to perform the work of the construction trade, the
contractor or subcontractor shall in good faith determine the qualifications of such individuals. The
contractor or subcontractor shall hire or schedule those individuals who satisfy appropriate
qualification standards in conformity with the equal employment opportunity and non-discrimination
principles set forth in this chapter. However, a contractor or subcontractor shall determine that the
individual at least possesses the requisite skills, and experience recognized by a union, apprentice
program or a referral agency, provided the referral agency is acceptable to the Division. If
necessary, the contractor or subcontractor shall hire or schedule minority and women workers who
gualify as trainees pursuant to these rules. All of the requirements, however, are limited by the
provisions of (C) below.

(iii) The name of any interested women or minority individual shall be maintained on a waiting list,
and shall be considered for employment as described in (i) above, whenever vacancies occur. At the
request of the Division, the contractor or subcontractor shall provide evidence of its good faith efforts
to employ women and minorities from the list to fill vacancies.

(iv) If, for any reason, said contractor or subcontractor determines that a minority individual or a
woman is not qualified or if the individual qualifies as an advanced trainee or apprentice, the
contractor or subcontractor shall inform the individual in writing of the reasons for the determination,
maintain a copy of the determination in its files, and send a copy to the public agency compliance
officer and to the Division.

(7) To keep a complete and accurate record of all requests made for the referral of workers in any
trade covered by the contract, on forms made available by the Division and submitted promptly to
the Division upon request.

(C) The contractor or subcontractor agrees that nothing contained in (B) above shall preclude
the contractor or subcontractor from complying with the union hiring hall or apprenticeship policies in
any applicable collective bargaining agreement or union hiring hall arrangement, and, where
required by custom or agreement, it shall send journeymen and trainees to the union for referral, or
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to the apprenticeship program for admission, pursuant to such agreement or arrangement.
However, where the practices of a union or apprenticeship program will result in the exclusion of
minorities and women or the failure to refer minorities and women consistent with the targeted
county employment goal, the contractor or subcontractor shall consider for employment persons
referred pursuant to (B) above without regard to such agreement or arrangement; provided further,
however, that the contractor or subcontractor shall not be required to employ women and minority
advanced trainees and trainees in numbers which result in the employment of advanced trainees
and trainees as a percentage of the total workforce for the construction trade, which percentage
significantly exceeds the apprentice to journey worker ratio specified in the applicable collective
bargaining agreement, or in the absence of a collective bargaining agreement, exceeds the ratio
established by practice in the area for said construction trade. Also, the contractor or subcontractor
agrees that, in implementing the procedures of (B) above, it shall, where applicable, employ minority
and women workers residing within the geographical jurisdiction of the union.

After notification of award, but prior to signing a construction contract, the contractor shall submit to
the public agency compliance officer and the Division an initial project workforce report (Form AA
201) electronically provided to the public agency by the Division, through its website, for distribution
to and completion by the contractor, in accordance with N.J.A.C. 17:27-7. The contractor also
agrees to submit a copy of the Monthly Project Workforce Report once a month thereafter for the
duration of this contract to the Division and to the public agency compliance officer.

The contractor agrees to cooperate with the public agency in the payment of budgeted funds, as is
necessary, for on-the-job and/or off-the-job programs for outreach and training of minorities and
women.

(D) The contractor and its subcontractors shall furnish such reports or other documents to the
Division of Public Contracts Equal Employment Opportunity Compliance as may be requested by the
Division from time to time in order to carry out the purposes of these regulations, and public
agencies shall furnish such information as may be requested by the Division of Public Contracts
Equal Employment Opportunity Compliance for conducting a compliance investigation pursuant to
Subchapter 10 of the Administrative Code (NJAC 17:27).

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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45. COMPLIANCE WITH THE PUBLIC WORKS CONTRACTOR
REGISTRATION ACT - (NJSA 34:11-56.48 et. seq.)

Pursuant to the above-referenced law, Bidders are required to be registered with
the New Jersey Department of Labor and to possess a current certificate by said
Department indicating compliance with the Act prior to the time and date that bids are
received. Bidders are notified of this requirement of their compliance. Such certificates
or applications shall also be provided for each Subcontractor furnishing plumbing and
gas fitting, steam and hot water heating and ventilating apparatus, and all kindred work,
steam power plants and kindred work, electrical work, structural steel and ornamental
iron work, and such other subcontractors as the specifications require relative to prior
identification.

46. UTILITIES

Attention of the bidder is directed to the fact that the approximate locations of known
utility structures and facilities that may be encountered within and adjacent to the limits of
the Work are shown on the plans and described herein. The accuracy and completeness
of this information is not guaranteed by the County Engineer and the bidder is advised to
ascertain for himself all the facts concerning the location of these and other utilities.

The Contractor will not proceed with his Work until he has made diligent inquiries of
all public utility and municipal officials to determine the exact location of all-underground
structures and pipes within the site of the Project. The Contractor will notify utility owners
not less than ten (10) days in advance of the time he proposes to perform any Work that
will endanger or affect their facilities in compliance with New Jersey One-Call. In
excavating in any part of the Work, care must be taken not to remove or damage any gas,
water, sewer, or other pipe, conduit, or structure, - public or private - without the
concurrence of the owner and the County Engineer. The Contractor will, at his own
expense, shore up, secure and maintain a continuous flow in such structures, and will keep
them in repair until final acceptance of the Work.

When pipes or other structures are encountered or when the removal, relocation or
protection of these utilities are necessary in carrying out the Project as planned, the
Contractor will cooperate with the owner of said utilities and will permit the owners or their
agents access to the site of the Work in order to relocate or protect their facilities and not
hinder or delay unnecessarily the Work of the owners in moving same. No extra allowance
of payment will be made to the Contractor for the use of any materials, equipment, etc., or
for the performance of any Work in connection with the moving of said structures unless
the Contractor is specifically ordered by the County Engineer to furnish such materials,
equipment, or services. If directed by the County Engineer to do any Work or furnish any
materials or equipment, payment will be allowed the Contractor in accordance with the unit
prices bid for such Work, or, if such items are not scheduled in the proposal, such Work
shall be allowed “Supplemental Work™ as provided in Section 39 of these general
specifications. The corporations, companies, agencies or municipalities owning or
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controlling the utilities, and the name, and telephone numbers are listed in the beginning of
the Technical Specifications.

47. MATERIAL COMPLIANCE AND SHOP DRAWINGS

The Contractor will require the manufacturer or supplier to furnish three (3) copies of
Certification of Compliance with each delivery of materials, components and manufactured
items for the Project. Two (2) copies will be furnished to the County Engineer; one copy
will be retained by the Contractor. Certificates of Compliance will contain the following
information:

1. Project to which material is consigned;

2. Name of the Contractor to which the material is supplied;

3. Kind of material supplied;

4. Quantity of material represented by the Certificate;

5. Means of identifying the consignment, such as label marking, seal number,
etc.;

6. Date and method of shipment;

7. That the material is in conformity with the pertinent specifications stated in
the certificate; and

8. Signature of a person having legal authority to bind the supplier.

The Contractor will submit to the County Engineer for his approval five (5) copies of
complete and fully detailed shop or working drawings for those items listed in the beginning
of the technical specifications.

Each drawing will identify the name of the job, location and Contractor.

All drawings will be approved in accordance with the standard specifications. Refer
to the Technical Specifications for specific items.

All materials or articles used in the Work will be of American manufacture, insofar as
same are available, in conformance with N.J.S.A. 40A:11-18.

48. PRECONSTRUCTION

In order to provide full coordination of this Project among the parties concerned, the
County Engineer will arrange for a preconstruction meeting between the Contractor,
County Engineer and other interested parties as soon as possible after the contract is
executed. Atthis meeting the Contractor will present his proposed schedule of Work which
shall be subject to review and approval of the County through its designated
representatives.
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49. DISPUTES UNDER THE CONTRACT

A dispute arising under the Contract shall be submitted in writing to the County
Engineer with all facts and supporting data. The County Engineer will review the dispute
and issue his decision or request additional facts or documentation after which he will
render his decision.

In the event the dispute is not then resolved, the matter shall, pursuant to law, be
submitted to mediation before being submitted to a court of competent jurisdiction venued
in Union County.

The County Engineer will notify the County Counsel when a matter is to be

submitted to mediation. The County Counsel will communicate with the parties and inform
them of the procedures to be followed in making such a submission.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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50. RESOLUTION NO. 1148-98 AND 1167-98 ADOPTED ON
SEPTEMBER 24, 1998 BY THE BOARD OF CHOSEN
FREEHOLDERS

In addition to compliance with the New Jersey Prevailing Wage Act, the Contractor
shall comply with the requirement as set forth in Resolutions No. 1148-98 and 1167-98
adopted on September 24, 1998 by the Union County Board of Chosen Freeholders.

UNION COUNTY BOARD OF CHOSEN FREEHOLDERS RESOLUTION NO. 1148-98
DATED: 9/24/98

WHEREAS, the Public Contract Law of New Jersey that all contractors and subcontractors
pay to the workforce on such projects the prevailing wage rates; and

WHEREAS, it has come to the attention of the Board of Chosen Freeholders that workmen
have not at all times received such wages; and

WHEREAS, while the Board of Chosen Freeholders is aware that the State of New Jersey is
the actual enforcing arm for such requirements, the Board desires to itself on behalf of such workers
put in place a procedure which will further protect the rights of the workers to the payment of
accurate and fair wages:

NOW, THEREFORE, BE IT RESOLVED, by the Board of Chosen Freeholders of the County
of Union; hereby declares that henceforth, as a matter of POLICY;

(1) The bidder and all contractors and subcontractors on any project for the County of
Union must comply with the Prevailing Wage Law of the State of New Jersey,
N.J.S.A. 34:11-56.25 et seq., and its regulations, N.J.A.C. 12:60-1 et seq.

2 As per N.J.S.A. 34:11-56.29 the County shall have the right to inspect the books and
records of every contractor and subcontractor showing the name, craft or trade, and actual hourly
rate of wages paid to each worker employed by the contractor in connection with a public work.
Further the County shall have the right to demand such proof as necessary to verify said records.

3) All contractors shall post the prevailing wage rates for each craft and classification
involved in prominent and easily accessible places at the site of the work.

4 All public works specifications and contracts shall include a clause that requires all
contractors and subcontractors to submit properly executed Worker Notification
Acknowledgment forms to the County. These forms will be supplied by the County to
all approved contractors and subcontractors; a copy of such form is attached as
Appendix A. These forms will provide proof that all workers have been made aware
of their rights to receive the prevailing wage for the particular craft or trade for which
they are employed.

(5) This resolution shall apply to any projects bid after the passage of this Resolution and
shall not apply to any project already under construction or for which bid specifications have been
issued.
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EMPLOYEE NOTIFICATION ACKNOWLEDGMENT FORM*
Pursuant to N.J.S.A 34:11-56.25 et seq. as well as N.J.A.C. 12:60 et seq., the Contractor,

, has informed me that | will be employed as a

(Name of Contractor)
, on the public project designated as,

(Employee’s Job Title) (Project Name)
| further acknowledge that my compensation for this job will be , plus (+) the
Fringe Benefits (% per hour)

for a Total Prevailing Wage of . This total is pursuant to the
($per hour) (% per hour)

Prevailing Wage for Construction Trades in Union County.

DATE:

(Print Name)

(Sign Name)

Employer Certification
| hereby certify as to the accuracy of the above information.

DATE:

(Name of Company Officer)

(Signature of Company Officer)

*This acknowledgment form is a public record that will be kept to determine compliance
with N.J.S.A. 34:11-56.25 et seq. Falsification of a public record is a crime. Union County
reserves the right to prosecute violators of the Prevailing Wage Act to the fullest extent
possible, including, but not limited to, fraud upon a public agency, theft of services, theft of
deception, and misrepresentation of public records.

White Copy = Labor Compliance Officer Yellow = Contractor
Pink = Employee
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UNION COUNTY BOARD OF CHOSEN FREEHOLDERS RESOLUTION NO. 1167-98
DATED: 9/24/98

WHEREAS, the County of Union finds that it is essential to the public safety that any and all
public works be performed by competent and trained employees of responsible contracts and
subcontractors; and

WHEREAS, the State of New Jersey has recognized and provided for training of employees
through Apprenticeship Programs licensed by the State of New Jersey; and

WHEREAS, the County of Union has the right and responsibility to determine that all
contractors and subcontractors who perform public work be qualified according to consistent and
uniformly applied standards; and

WHEREAS, it is important that the County of Union use a contractor and/or subcontractor
who acts with responsibility in complying with applicable wage laws:

NOW, THEREFORE, BE IT RESOLVED, that all applicable regulations, bid specifications
and rules of the County of Union shall state that:

QD The bidder and all contractors and subcontractors on any project for the County of
Union must comply with the Prevailing Wage Law of the State of New Jersey,
N.J.S.A. 34:11-56.25 et seq., and its regulations, N.J.A.C. 12:60-1, et seq. Employer
contributions for employee benefits pursuant to a then existing bona fide collective
bargaining agreement shall be considered an integral part of the wage rate paid by
employers of any craft or trade in Union County for the purpose of determining the
prevailing wage.

(2) As per N.J.S.A. 34:11-56.29 the County shall have the right to inspect the books and
records of every contractor and subcontractor showing the name, craft or trade and actual hourly
rate of wages paid to each work man employed by him in connection with a public work. Further,
the County shall have the right to demand such proof as is necessary to verify said records.

All contractors shall post the prevailing wage rates for each craft and classification
involved in prominent and easily accessible places at the site of the Work.

3) The bidder, and all contractors and subcontractors must employ the ratio of
apprentices to journeymen as set forth by the Commissioner of Labor in determining
the Prevailing Wage, or, if no such ratio has been established, than at a ratio of one
apprentice to every four journeymen.

An apprentice is an individual who, while performing Work on a public project, is
registered, in good standing, in an apprenticeship program approved or certified by
the Division of Vocational Education in the New Jersey Department of Education or
by the Bureau of Apprenticeship and Training in the United States Department of
Labor.

A contractor or subcontractor employing one or more apprentices on a public work
project shall maintain with its records written evidence that the apprenticeship
program while performing Work on the Project. The contractor or subcontractor shall
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(4)

(5)

(6)

(7)

(8)

(9)

make all records available for inspection by Union County and by the Commissioner
during normal business hours.

Union County and the Commissioner shall have unencumbered access to the
employees who are employed on a public project for the purpose of interviewing and
determining compliance.

A contractor or subcontractor shall not create job titles and worker classifications that
are not consistent with prevailing practices and existing task ratios for a specific
building trade’s craft for the purpose of circumventing the intent of this resolution.

The bidder, and all contractors and subcontractors must properly classify workers as
employees and not as independent contractors, and treat them accordingly for
purposes of wages, benefits, workers compensation insurance coverage,
unemployment taxes, social security tax and income tax withholding. The criteria
identified in the Unemployment Compensation Law at N.J.S.A. 43:21-
19(1)(6)(a)(b)(c) and interpreting case law will be used to determine whether a
worker is an employee or independent contractor for purposes of this resolution.

The bidder, and all contractors and subcontractors shall comply with the Prevailing
Wage Act and its regulations regarding payment of fringe benefits.

Any bidder, contractor or subcontractor who fails to maintain throughout the entire
duration of the Project full compliance with the foregoing requirements and
gualifications shall be subject to one or more of the following sanctions:

Cessation of Work.

Removal from Project.

Withholding of payment until compliance is obtained.

Damages resulting from efforts taken to correct or sanction for failure to
comply, such as costs of delay, or of obtaining new Contractor to complete
Work.

oo

A general contractor shall be liable for any violations by any subcontractors. The
County reserves the right to investigate project sites for any and all possible
violations. Contractors who have been determined to be in violation of this
Resolution on any project for Union County will be reported to the Commissioner of
Labor that debarment proceedings be instituted against the delinquent contractor.

The foregoing qualifications and requirements shall be binding on any and all
bidders, contractors and subcontractors who perform Work on any public work, as
defined in the Prevailing Wage Act, bid by the County of Union without regard to their
affiliation, or lack of affiliation, to any labor or construction organization or
association, and shall not be deemed to require or mandate the use of employees
who are members of unions or any labor organization.

This Resolution shall apply to any projects bids after the passage of this Resolution
and shall not apply to any project already under construction or for which bid
specifications have been issued.
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51. CONTRACTOR BUSINESS REGISTRATION CERTIFICATE
New Mandatory Requirement -Effective 1/18/2010

The recently enacted P.L. 2009, ¢.315, requires that effective January 18, 2010;
a contracting agency must receive proof of the bidder’s business registration prior to the
award of a contract. However, the proof must show that the bidder was in fact
registered with the State of New Jersey Department of the Treasury, Division of
Revenue and obtained the business registration prior to the receipt of bids.

If subcontractors are named on the bid, proof of the business registration for
each subcontractor must be provided prior to the award of bid. Similarly to the bidder,
the proof must show that each subcontractor was registered with the State of New
Jersey Department of the Treasury, Division of Revenue and obtained the business
registration prior to the receipt of bids.

Proof of business registration shall be

O A copy of a Business Registration Certificate issued by the Department of
the Treasury, Division of Revenue; or
O A copy of the web version provided by the NJ Division of Revenue, or

Register online at http://www.state.nj.us/treasury/revenue/busregcert.hntm. Click the “online”
link and then select “Register for Tax and Employer Purposes or call the Division at 609-292-
1730.

Note: A NJ Certificate of Authority is not acceptable.

FAILURE to submit proof of registration of the bidder or any subcontractor named on
the bid prior to the award of contract shall be cause to reject the bid.

FAILURE of the bidder or any subcontractor named on the bid to be registered prior to
the receipt of bids is cause for a MANDATORY REJECTION of bids. (A NON-
WAIVABLE DEFECT). This covers construction Work as well as non-construction
bids.

IN ADDITION:

N.J.S.A. 52:32-44 imposes the following requirements on Contractors and all
subcontractors that knowingly provide goods or perform services for a Contractor
fulfilling this contract:

1) the Contractor shall provide written notice to its subcontractors and suppliers to
submit proof of business registration to the Contractor;

2) subcontractors through all tiers of a project must provide written notice to their
subcontractors and suppliers to submit proof of business registration and
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subcontractors shall collect such proofs of business registration and maintain
them on file;

3) prior to receipt of final payment from a contracting agency, the Contractor must
submit to the contacting agency an accurate list of all subcontractors and
suppliers or attest that none was used; and,

4) during the term of this contract, the Contractor and its affiliates shall collect and
remit, and shall notify all subcontractors and their affiliates that they must collect
and remit, to the Director, New Jersey Division of Taxation, the use tax due
pursuant to the Sales and Use Tax Act, (N.J.S.A. 54:32B-1 et seq.) on all sales
of tangible personal property delivered into this State.

A Contractor, subcontractor or supplier who fails to provide proof of business
registration or provides false business registration information shall be liable to a
penalty of $25 for each day of violation, not to exceed $50,000 for each business
registration copy not properly provided or maintained under a contract with a
contracting agency. Information on the law and its requirements are available by calling
(609) 292-9292.

[REMAINDER OF PAGE INTENTIONALLY LEFT BLANK]
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52. BID PROTEST - LEGAL FEES AND COSTS

In the event a Bidder unsuccessfully challenges a Bid Submission by filing an action
in a court of law concerning same, said Bidder shall be responsible for payment of
reasonable legal costs and fees incurred by the County relating to said protest.

53. AMERICAN GOODS AND PRODUCTS WHERE POSSIBLE

Bidder shall comply with the requirements of NJSA 40A:11-18 and use only
manufactured and farm products of the United States, wherever available, for the
Project.

54. NEW JERSEY PAY-TO-PLAY REQUIREMENTS

This Contract is required by law to be publicly advertised for bids. As such, lists of
political contributions pursuant to NJSA 19A:44A-1 et. seq. are NOT REQUIRED to be
provided with the bids.

55. STATEMENT OF EQUIPMENT TO BE USED IN CONSTRUCTION

Pursuant to NJSA 40A:11-20 entitled Certificate of Bidder Showing Ability to
Perform Contract, the County requires a Certification from all bidders submitting a bid
showing that the Bidder owns, leases, or controls all necessary equipment required by the
Project Plans and Specifications. All bidders shall provide this information at the time of
the bid opening using the attached form entitled, “CERTIFICATE OF BIDDER SHOWING
ABILITY TO PERFORM CONTRACT".

If the Bidder is not the actual owner of the equipment, it shall state the source from
which the equipment will be obtained and shall attach a certificate from the owner or
person in control of the equipment demonstrating that the equipment owner has granted
the Bidder control of the requisite equipment during such time as may be necessary for
completion of the portion of the contract for which the equipment is necessary.

56. NEW JERSEY SALES AND USE TAX REQUIREMENTS,
Contractors are required to comply with the following:

New Jersey Sales and Use Tax Requirements: All contractors with
subcontractors, or any of their affiliates, who enter into contracts for the
provision of goods or services with or for New Jersey local government
entities, are required to collect and remit to the New Jersey Director of
Taxation in the Department of the Treasury the use tax due on all of their
sales of tangible personal property delivered into the State of New Jersey
pursuant to the “Sales and Use Tax Act,” (NJSA 54:32B-1 et, seq.),
regardless of whether the tangible personal property is intended for a
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contract with the contracting agency. This tax shall be remitted for the term
of the Contract.

For purposes herein “affiliate” shall mean any entity that: (a) directly,
indirectly, or constructively controls another entity, (b) is directly, indirectly, or
constructively controlled by another entity, or (c) is subject to the control of a
common entity. For purposes of the immediately preceding sentence, an
entity controls another entity if it owns, directly or indirectly, more than fifty
percent (50%) of the ownership interest in that entity. NJSA 52:32-44(g)(3).
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ALFRED J. FAELLA MICHAEL M. YUSKA, DIRECTOR
COUNTY MANAGER DIVISION OF PURCHASING

BID DOCUMENT SUBMISSION CHECKLIST
ALL SIGNATURES AND SEALS SHALL BE ORIGINALS UNLESS OTHERWISE SPECIFIED

EACH BIDDER SHOULD COMPLETE THIS FORM AND INITIAL EACH ENTRY.

DATE COMPLETED:

IN ACCORDANCE WITH THE BID SPECIFICATIONS | HAVE REVIEWED, COMPLETED/EXECUTED AND INCLUDED THE FOLLOWING
FORMS!

Bid Form Page (Signed, Dated and Bid on all alternatives applicable to the Work).

Security in the form of:

Bid bond in an amount equal to 10% of the total amount of this bid not to exceed $20,000.00: or
Certified check or cashier’s check in the amount of 10% of this bid not to exceed $20,000.00

Consent of Surety form signed by a Surety Company if the total amount of your bid is over $36,000.00.
If your bid is accepted, the Surety Company that provided the Consent shall be required to furnish a
Performance, Labor and Materials Bond in the amount of 100% of the award of contract.

The County of Union has provided its Consent of Surety form for your use. The use of this form by your
Surety Company will expedite the bid review process and eliminate the possibility of having your bid
rejected. If, however, you should need to use another form, please use language similar to that used on
the Union County form and avoid making any additions or deletions to the Union County form language.
In lieu of the Consent of Surety you may submit a Certified Check in the full amount of the bid.

STATEMENT OF BIDDER OWNERSHIP. Pursuant to N.J.S.A. 52:25-24.2, which includes BOTH of the
following documents:

- Bidder Signature Page
- Bidder Disclosure Statement (Fill out 2 pages completely)

SUBCONTRACTOR IDENTIFICATION. Pursuant to N.J.S.A. 40A:11-16, which includes BOTH of the
following documents:

- Subcontractor Identification Statement: List of Subcontractors (only for certain types of work)
- Subcontractor Identification Certification

Acknowledgement of Addendum form — (This form is to be used only when an addendum has been
added to the specifications).

A copy of the State of New Jersey Department of the Treasury, Division of Revenue, Business
Registration Certificate (“BRC”) should be included with the bid as it must be received by the County
prior to the award of the contract. The BRC provided must show that the Bidder was registered at the
time of receipt of bids or the bid will be rejected.

A copy of the State of New Jersey Department of the Treasury, Division of Revenue, Business
Registration Certificate (“BRC”) of all named or listed subcontractors on page B-11 (List of
Subcontractors) in a construction bid should be included with the bid as the BRC(s) must be received
by the County prior to the award of the contract. Each subcontractor’s certificate provided must show
that the subcontractor was registered at the time of receipt of bids or the bid will be rejected.
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Affirmative Action Requirement

Experience Statement

Certificate of Bidder showing ability to perform Contract.
Non-Collusion Affidavit — Fill out completely and notarize.

Certificate from NJ Department of Labor — Public Works Contractor Registration Act. (Only for certain
types of work).

__ Federal Attachments (If applicable)
Americans with Disabilities Act
Statement of Bidder’'s Qualifications
Contractor Performance Record
__ Affidavit Regarding List of Debarred, Suspended or Disqualified Bidders
Prior Negative Experience Questionnaire

Contractor’s Certification of Compliance — New Jersey Prevailing Wage Act

Certificate of Insurance Statement.
Collection of Use Tax on Sales to Local Governments Statement.
Time of completion

| HAVE TAKEN THE FOLLOWING ACTIONS:

______ Visited the site and attended Pre-Bid Meeting (Where applicable).
Reviewed the Contract Documents (including any permits the County or its professionals may have
obtained), Work, Site, Locality, and Local Conditions and Laws and Regulations that in any manner may
affect Cost, Progress, Performance or Furnishing of Work.

__ Reviewed Bond Requirements

Provided Proof of Compliance with New Jersey Prevailing Wage Act.

Reviewed Form of Owner/Contractor Agreement and General Conditions to the Contract.

NOTE: QUESTIONS PERTAINING TO THIS BID ARE TO BE DIRECTED TO DIVISION OF ENGINEERING AT
908-789-3675.
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BIDDING DOCUMENTS

The Bidding Documents consist of the following items:

ADDENDA, if issued

CLARIFICATIONS, if issued

INSTRUCTIONS TO BIDDERS

BID FORM

OWNER-CONTRACTOR AGREEMENT (AIA 101) AND GENERAL CONDITIONS (AIA 201)

SPECIFICATIONS: As outlined in the Table of Contents and included in the Project
Manual.

e DRAWINGS: As per List of Drawings, indicated on Project Title Sheet.
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Bidder’s Name

BID FORM
I/We have carefully examined the plans, specifications, and advertisement for bid for the
REBID: INTERSECTION IMPROVEMENTS
CENTENNIAL AVENUE CORRIDOR
TOWNSHIP OF CRANFORD, COUNTY OF UNION, NEW JERSEY

BA# 39-2013; Union County Engineering Project #2010-007

that is on file in the Union County Division of Engineering. I/We have inspected the site of the work and will

contract to do all the work and furnish all materials mentioned in said plans and specifications. Work will be

accomplished in the manner prescribed therein.

BASE BID ITEMS:

ITEM DESCRIPTION UNITS CONTRACT UNIT PRICE | AMOUNT

QUANTITY

1 CONSTRUCTION LAYOUT LS 1

2 MONUMENT UNIT 3

3 INLET FILTER, TYPE 1 SF 45

4 INLET FILTER, TYPE 2, 2’X4’ UNIT 5

5 SILT FENCE LF 900

6 BREAKAWAY BARRICADE UNIT 55

7 DRUM UNIT 140

8 TRAFFIC CONE UNIT 50

9 CONSTRUCTION SIGNS SF 900

10 TRAFFIC DIRECTOR, FLAGGER HR 600

11 CLEARING SITE LS 1

12 NO ITEM

13 EXCAVATION, TEST PIT CY 20

14 EXCAVATION, UNCLASSIFIED CY 445

15 DENSE GRADED AGGREGATE BASE | SY 750
COURSE, 4” THICK

16 HMA MILLING, 3” OR LESS SY 6,500

17 HOT MIX ASPHALT PAVEMENT TON 25
REPAIR

18 HOT MIX ASPHALT 19M64 BASE TON 275
COURSE

19 HOT MIX ASPHALT 9.5M64 SURFACE | TON 865
COURSE

20 NO ITEM

21 INLET CASTING, TYPE B, WITH TYPE | UNIT 6
N-ECO CURB & BICYCLE SAFE
GRATE

22 BICYCLE SAFE GRATE UNIT 2

23 FUEL PRICE ADJUSTMENT LS 1 $ 700.00 $ 700.00

24 ASPHALT PRICE ADJUSTMENT LS 1 $2,500.00 $2,500.00

25 NO ITEM

26 CONCRETE SIDEWALK, 4” THICK SY 500

27 CONCRETE DRIVEWAY, SY 10
REINFORCED, 6” THICK

28 GRAVEL DRIVEWAY SY 5

29 DETECTABLE WARNING SURFACE SY 16
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30 10” X 20" CONCRETE VERTICAL LF 1,200
CURB

31 NO ITEM

32 PAINT CONCRETE CURBING LF 1,000

33 TRAFFIC STRIPES, LONG LIFE, LF 10,450
THERMOPLASTIC

34 TRAFFIC MARKINGS, LONG LIFE, UNIT 30
THERMOPLASTIC

35 RPM, MONO-DIRECTIONAL, WHITE UNIT 10
LENS

36 RPM, MONO-DIRECTIONAL, AMBER UNIT 24
LENS

37 RPM, BI-DIRECTIONAL, AMBER LENS | UNIT 12

38 NO ITEM

39 NO ITEM

40 NO ITEM

41 REGULATORY AND WARNING SIGN SF 190

42 POLE MOUNTED SIGN SF 8

43 MAST ARM SIGN, TYPE SF SF 17

44 MAST ARM SIGN, TYPE DF SF 59

45 NO ITEM

46 NO ITEM

47 2” RIGID METALLIC CONDUIT, LF 90
EARTH

48 4” SCHEDULE 80 PVC, EARTH LF 410

49 4” SCHEDULE 80 PVC, ROADWAY LF 470

50 NO ITEM

51 NO ITEM

52 177 X 30" JUNCTION BOX UNIT 9

53 24” X 36" JUNCTION BOX UNIT 3

54 FOUNDATION, TYPE SFT UNIT 5

55 FOUNDATION, TYPE SFT-H UNIT 5

56 FOUNDATION, TYPE P-MC UNIT 3

57 FOUNDATION, TYPE SPF UNIT 15

58 METER CABINET, TYPE T UNIT 3

59 SERVICE WIRE, NO. 6 AWG LF 470

60 GROUND WIRE, NO. 8 AWG LF 1,400

61 CONTROLLER ASSEMBLY, 12 UNIT 3
PHASE WITH BATTERY BACKUP
SYSTEM

62 BATTERY BACKUP SYSTEM AT UNIT 1
RARITAN ROAD AND CENTENNIAL
AVENUE

63 UC-SMA15-TB2-1 SINGLE MEMBER UNIT 1
ARM AND SHAFT ASSEMBLY

64 UC-SMA15-TB2-2 SINGLE MEMBER UNIT 1
ARM AND SHAFT ASSEMBLY

65 UC-SMA20-TB2-1 SINGLE MEMBER UNIT 1
ARM AND SHAFT ASSEMBLY

66 UC-SMA20-TB2-2 SINGLE MEMBER UNIT 2
ARM AND SHAFT ASSEMBLY

67 UC-SMA25-TB4-2 SINGLE MEMBER UNIT 3
ARM AND SHAFT ASSEMBLY

68 UC-SMA30-TB4-2 SINGLE MEMBER UNIT 2
ARM AND SHAFT ASSEMBLY

69 TRAFFIC SIGNAL ASSEMBLIY, UNIT 4

TYPE C-1

B-5
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70 TRAFFIC SIGNAL ASSEMBLY, UNIT 8
TYPE MM-1

71 PEDESTRIAN SIGNAL ASSEMBLY, UNIT 3
TYPE W-1

72 PEDESTAL ASSEMBLY, UNIT 1
TYPE P-1-D(12)

73 PEDESTAL ASSEMBLY, TYPE PW-1 | UNIT 12

74 PEDESTAL ASSEMBLY, UNIT 1
TYPE P-1-W-1-D(12’)

75 PEDESTRIAN PUSH BUTTON UNIT 16
ASSEMBLY, R10-3E

76 NO ITEM

77 TRAFFIC SIGNAL CABLE, LF 2,000
2 CONDUCTOR

78 TRAFFIC SIGNAL CABLE, LF 2,000
5 CONDUCTOR

79 TRAFFIC SIGNAL CABLE, LF 3,700
10 CONDUCTOR

80 VIDEO DETECTION SYSTEM UNIT 3

81 PRIORITY CONTROL SYSTEM UNIT 3

82 NO ITEM

83 TOPSOILING 4” THICK SY 600

84 FERTILIZING & SEEDING, TYPE A-3__| SY 600

85 STRAW MULCHING SY 600

TOTAL BASE BID ITEMS

Words

Figures

BID CONTINGENCY: (To be used if and when directed by the County)

SEVENTY-FIVE THOUSAND DOLLARS
Words

TOTAL BASE BID ITMES PLUS BID CONTINGENCY AMOUNT:

Written

$75,000

Figures

Figures

NOTE: Bid Contingency may include one-half of one percent of contract amount set aside for local
training if and when directed by the County.

B-6
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Bidder’s Name

CONSENT OF SURETY
TO ACCOMPANY PROPOSAL (BID)

(hereinafter called Surety), organized and existing under the laws of the State

of duly authorized and qualified to transact business in the State of New

Jersey, in consideration of the sum of One Dollar ($1.00), lawful money of the United States of
America, to it in hand paid, receipt whereof is hereby acknowledged, and in consideration, hereby
certifies and agrees that if the contract for which the attached proposal is made be awarded to
(hereinafter called Contractor) for the performance of certain work and labor

or the supplying of certain materials, or both, as more particularly set forth in said proposal and
described for purposes of this instrument as a proposal for to the COUNTY

OF UNION and if Contractor shall enter into the contract, Surety will become bound as surety for its
faithful performance, labor and material payment and will provide the Contractor with a performance,

labor and material payment bond in the full amount of the contract price.

NOTE: NAME OF INSURANCE COMPANY
Expiration date

Needed if Annual ADDRESS:

Surety

ORIGINAL SIGNATURE
ATTORNEY-IN-FACT FOR INSURANCE CO.

NOTE: PROOF OF AUTHORITY OF OFFICERS OF SURETY COMPANY TO EXECUTE THIS
DOCUMENT MUST BE SUBMITTED.

3/2013
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BIDDER SIGNATURE PAGE
THE BIDDER MUST READ THE FOLLOWING INSTRUCTIONS TO COMPLETE THIS PAGE:

1. If doing business under a trade name, partnership or a sole proprietorship, you must submit
the bid under exact title of the trade name, partnership, or proprietorship, and the bid must be
signed by either the owner, or a partner and witnessed by a notary public.

2. If a Corporation, the bid must be signed by the President or Vice President and withessed
by a Corporate Secretary (corporate title must be exact) and affix_corporate seal. If a
Corporate Secretary does not exist, President or Vice President’s signature shall be witnessed
by a Notary Public.

3. Other persons authorized by corporate resolution to execute agreements in its behalf may
also sign the bid documents (pages). Copy of a resolution must accompany the bid.

4, The person who signs this bid form must also sign the Non-Collusion Affidavit.

5. You cannot witness your own signature.

NAME OF BIDDER

ADDRESS OF BIDDER

ORIGINAL SIGNATURE
CORPORATE SECRETARY

TEL:
PRINT NAME AND TITLE FAX:
CORPORATE SECRETARY E-Mail:

BY:

ORIGINAL SIGNATURE

Corporate Seal

PRINT OR TYPE NAME AND TITLE

WARNING: IF YOU FAIL TO FULLY, ACCURATELY, AND COMPLETELY SUPPLY THE
INFORMATION REQUESTED ON THIS PAGE, YOUR BID MAY BE
REJECTED.
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Bidder’s Name

BIDDER DISCLOSURE STATEMENT
N.J.S.A. 52:25-24.2 (P.L. 1977 c. 33)

Failure of the bidder/respondent to submit the required information is cause for automatic rejection.
CHECK ONE

0 | certify that the list below contains the names and home addresses of all stockholders holding
10% or more of the issued and outstanding stock of the undersigned.
OR
0 | certify that no one stockholder owns 10% or more of the issued and outstanding stock of the
undersigned.

LEGAL NAME OF BIDDER:

Check the box that represents the type of business organization:

OPartnership CJCorporation [JSole Proprietorship
CLimited Partnership OJLimited Liability Company OLimited Liability Partnership
OOSubchapter S Corporation

Complete if the bidder/respondent is one of the 3 types of corporations:

Date Incorporated: Where Incorporated:

BUSINESS ADDRESS:

Street Address City State Zip Code

Telephone # Fax #

Pursuant to N.J.S.A. 52:25-24.2, also referred to as P.L. 1977, c. 33, no corporation or partnership shall be
awarded any contract for the performance of any work or the furnishing of any materials or supplies, unless, prior
to the receipt of the bid or accompanying the bid of said corporation or partnership, there is submitted a statement
setting forth the names and addresses of all stockholders in the corporation or partnership who own ten (10)
percent or more of its stock of any class, or of all individual partners in the partnership who own a ten (10) percent
or greater interest therein. Further, the Attorney General has concluded that the provisions of N.J.S.A. 52:25-
24.2, in referring to corporations and partnerships, are intended to apply to all forms of corporations and
partnerships, including, but not limited to, limited partnerships, limited liability corporations, limited liability
partnerships, and Subchapter S corporations.

Bidders are required to disclose whether they are a partnership, corporation or sole proprietorship. The
Stockholder Disclosure Certification form shall be completed, signed and notarized. Failure of the bidder to submit
the required information is cause for automatic rejection of the bid.

3/2013
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Bidder’s Name

BIDDER DISCLOSURE STATEMENT - (Continued)

N.J.S.A. 52:25-24.2, also referred to as P.L. 1977, Ch. 33, requires all corporate and partnership bidders for
state, county, municipal or school district contracts to submit a list of names and addresses of all stockholders
owning 10% or more of their stock or 10% or more of the stock of the corporate stockholders or in the case of
partnership the names and addresses of those partners owning 10% or greater interest in the partnership.
Furthermore, the Union County Board of Chosen Freeholders requires a statement from all Bidders, which must
indicate all Principals of Bidders.

You must set forth the name, home address, title and percentage of ownership of every person who is an owner
of the bidder. You must also set forth the business form of the bidder.

Il. Principals:
NAME HOME ADDRESS TITLE % OF OWNERSHIP
1
2.
3.
4.

If one or more of the owners of the Bidder is itself a corporation or partnership, then for that corporation or
partnership owner you must set for the name, home address, title and percentage of ownership of every person
who is an owner of that corporation or partnership.

NAME HOME ADDRESS TITLE % OF OWNERSHIP

3/2013
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Bidder’s Name

SUBCONTRACTOR IDENTIFICATION STATEMENT
LIST OF SUBCONTRACTORS

This form is ONLY required for plumbing and gas fitting, steam and hot water heating and ventilating apparatus,
steam power plants, electrical work, structural steel, ornamental iron work, and any other trades required to be
identified by the specifications.

O CHECK THIS BOX IF NONE OF THE ABOVE LISTED TRADES OR THOSE REQUIRED TO
BE IDENTIFIED IN THE SPECIFICATIONS ARE TO BE USED TO PERFORM THE WORK

In compliance with N.J.S.A. 40A:11-16 and the bid specifications, the undersigned hereby lists the name or
names of the following subcontractors:

Company Name:
Address:

Telephone: . Subcontract Amount: $

Specific Scope of Work Subcontracted:

License No.

Company Name:
Address:

Telephone: Subcontract Amount: $

Specific Scope of Work Subcontracted:

License No.

Company Name:
Address:

Telephone: Subcontract Amount: $

Specific Scope of Work Subcontracted:

License No.

IF MORE THAN THREE SUBCONTRACTORS, PLEASE COPY THIS SHEET AS NECESSARY AND
ATTACH TO THE BID PACKAGE.

(Continued on following page)

3/2013
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SUBCONTRACTOR IDENTIFICATION CERTIFICATION

Note the law does not permit the listing of alternate subcontractors. However, multiple subcontractors for the
same trade are permitted to be named provided the bidder meets the following requirements:

. Bidder identifies each subcontractor named for that category;

. Bidder states the scope of work, goods and services (the portion of the work) to be performed by each
subcontractor; and

. Bidder provides the price quote provided by each subcontractor.

The bidder is advised that any change of subcontractor(s) from ones listed herein is subject to the County’s
approval. Change of subcontractor(s) will be approved only if made for good cause and not as a result of an
arbitrary purpose.

The undersigned Bidder certifies and declares that the subcontractors listed above shall be used as
subcontractors to complete certain portions of the work in this project as set forth in N.J.S.A. 40A: 11-16.

Witness NAME OF BIDDER

Date

ADDRESS

By:

ORIGINAL SIGNATURE ONLY

PRINT NAME AND TITLE

3/2013
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Bidder’'s Name:

ACKNOWLEDGMENT OF ADDENDUM

COUNTY OF UNION

(Name of Construction /Public Works Project) (Project or Bid Number)

Pursuant to N.J.S.A. 40A:11-23.1a., the undersigned bidder, hereby acknowledges receipt of the following
notices, revisions, or addenda to the bid advertisement, specifications or bid documents. By indicating date of
receipt, bidder acknowledges the submitted bid takes into account the provisions of the notice, revision or
addendum. Note that the County of Union’s record of notice to bidders shall take precedence and that failure to
include provisions of changes in a bid proposal may be subject for rejection of the bid.

Local Unit Reference Number How Received (mail, fax, pick- | Date Received
or Title of Addendum/Revision | up, etc.)

ACKNOWLEDGMENT BY BIDDER:

NAME OF BIDDER:

ORIGINAL SIGNATURE:

PRINTED NAME AND TITLE:

DATE:

3/2013
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CONTRACTOR BUSINESS REGISTRATION CERTIFICATE
New Mandatory Requirement - Effective 1/18/2010

The recently enacted . P.L. 2009, c.315, requires that effective January 18, 2010; a contracting agency
must receive proof of the bidder’s business registration prior to the award of a contract. However, the
proof must show that the bidder was in fact registered with the State of New Jersey Department of the
Treasury, Division of Revenue and obtained the business registration prior to the receipt of bids.

If subcontractors are named on the bid, proof of the business registration for each subcontractor must
be provided prior to the award of bid. Similarly to the bidder, the proof must show that each
subcontractor was registered with the State of New Jersey Department of the Treasury, Division of
Revenue and obtained the business registration prior to the receipt of bids.

Proof of business registration shall be

0 A copy of a Business Registration Certificate issued by the Department of the Treasury,
Division of Revenue; or
0 A copy of the web version provided by the NJ Division of Revenue, or

Register online at www.nj.gov/treasury/revenue/taxreg.htm. Click the “online” link and then select
“Register for Tax and Employer Purposes or call the Division at 609-292-1730.
Note: A NJ Certificate of Authority is not acceptable.

FAILURE to submit proof of registration of the bidder or any subcontractor named on the bid prior to
the award of a contract shall be cause to reject the bids.

FAILURE of the bidder or any subcontractor named on the bid to be registered prior to the receipt of
bids is cause for a MANDATORY REJECTION of bids. (A NON-WAIVABLE DEFECT). This covers
construction work as well as non-construction bids.

IN ADDITION:

The contractor shall provide written notice to all subcontractors and suppliers not specifically named
on the bid of the responsibility to register and submit proof of business registration to the contractor.
The requirement of proof of business registration extends down through all levels (tiers) of the project.

Before final payment on the contract is made by the contracting agency, the contractor shall submit an
accurate list and the proof of business registration of each subcontractor or supplier used in the
fulfillment of the contract, or shall attest that no subcontractors were used.

For the term of the contract, the contractor and each of its affiliates and a subcontractor and each of its
affiliates [N.J.S.A. 52:32-44(g)(3)] shall collect and remit to the Director, New Jersey Division of
Taxation, the use tax due pursuant to the Sales and Use Tax Act on all sales of tangible personal
property delivered into this State, regardless of whether the tangible personal property is intended for a
contract with a contracting agency.

A business organization that fails to provide a copy of a business registration as required pursuant to
section 1 of P.L.2001,c.134 (C.52:32-44 et al.) or subsection e. or f. of section 92 of P.L.1977,c.110
(C.5:12-92), or that provides false business registration information under the requirements of either of
those sections, shall be liable for a penalty of $25 for each day of violation, not to exceed $50,000 for
each business registration copy not properly provided under a contract with a contracting agency.

3/2013
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Bidder’s Name

BUSINESS REGISTRATION
Mandatory Requirement

P.L. 2009, c.315, requires that effective January 18, 2010; a contracting agency must receive
proof of the bidder’s business registration prior to the award of a contract. However, the proof
must show that the bidder was in fact registered with the State of New Jersey Department of
the Treasury, Division of Revenue and obtained the business registration prior to the receipt of
bids.

If subcontractors are named on the bid, proof of the business registration for each must be
provided prior to the award of a contract. Similarly to the bidder, the proof must show that
each subcontractor was registered with the State of New Jersey Department of the Treasury,
Division of Revenue and obtained the business registration prior to the receipt of bids.

Proof of business registration shall be:
e A copy of a Business Registration Certificate issued by the Department of Treasury,
Division of Revenue; or

® A copy of the web printed version provided by the NJ Division of Revenue

STATE OF New RSty y
BUSINESS REGISTRATION CERTIFICATE | DXPARIUON F FEARARY

STATE OF NEW JERSEY
BUSINESS REGISTRATION CERTIFICATE

| FORSTATAGEACY AND CASMO SSRVICECONTACTORS | St -

DA AL AR RS0 M Tuspayer Name: TAX REG TEST ACCOUNT

TAXPAYER NAME: TRADE NAME: Teade Name

ez
TAX REGISTRATION TEST ACCOUNT CLIENT REGISTRATION

1 Address: 847 ROEBLING AVE
TAXPAYER IDENTIFICATION: SEQUENCE NUMBER: TRENTON. NJ 08611
70079821509 () {
Certificate Number: 1093907

ADDRESS: ISSUANCE DATE: |
47 ROEALING AVE Date of Issusnce: October 14, 2004

TRERTON W) dgid 0w

EFFECTIVE OATE: { } SRt
onoion @ ! For Office Use Only:

FORMERC0L01] » )

. 20041014112623533

" Y MO 0 0 AN I ANHNY

ATTACH BRC HERE
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Bidder’s Name

AFFIRMATIVE ACTION REQUIREMENT

REQUIRED AFFIRMATIVE ACTION EVIDENCE
General Requirements of P.L. 1975, c. 127: You are hereby put on notice that:

CONSTRUCTION CONTRACTS: The successful contractor must submit within three
(3) days of the notice of intent to award or the signing of the contract the initial project
manning report (A.A.201). This report should be submitted at the time the signed
contract is returned to the County of Union. Attention: Affirmative Action Officer.

If the successful contract does not submit the initial project manning report
(A.A.201) within the three (3) days from the time the signed contract is returned to
the County of Union, the County of Union WILL declare the contractor non-
responsive and award the contract to the next lowest responsible bidder.

NAME OF BIDDER

ORIGINAL SIGNATURE

PRINT OR TYPE NAME AND TITLE

DATE THIS FORM IS COMPLETED

3/2013
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EXPERIENCE STATEMENT

| hereby certify that my company has performed the following private or public work, which is
relevant to this bid. | further certify that my company has never defaulted under any contract.
Should you not sign this form due to prior defaults, please provide details on an attached sheet.

Give name of project, owner’s name and address, contact person, and phone number, type of
work, when started and completed, and dollar amount of work.

Witness NAME OF BIDDER

Date

ADDRESS

By:

ORIGINAL SIGNATURE ONLY

PRINT NAME AND TITLE

YOU MAY ATTACH ADDITIONAL SHEETS, BUT YOU MUST SIGN AND WITNESS THIS
SHEET.

3/2013
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Bidder’s Name

CERTIFICATE OF BIDDER SHOWING ABILITY TO PERFORM CONTRACT

STATE OF NEW JERSEY / )
Specify, if Other ) SS:
COUNTY OF )

1, , of the (City, Town, Borough, etc.) of
State of , of full age, being duly sworn according to
law on my oath depose and say that:

I am of the firm of , the

Bidder making the proposal for the above named Project (“Contractor’), and that | executed said
proposal with full authority to do so; and that said Contractor, pursuant to N.J.S.A. 40A:11-20, certifies
that it owns, leases or controls all the necessary equipment required by the Plans, Specifications and

Advertisements under this Bids are asked for.

If the Bidder is not the actual owner or lessee of any such equipment, then the Bidder shall attach to
this Certificate information identifying the source from which the equipment will be obtained, and such
information shall be accompanied by a certificate from the owner or person in control of the equipment
definitively granting to the Bidder the control of the equipment required during such time as may be
necessary for the completion of that portion of the contract.

(Also type or print name of affiant under signature)

By:

3/2013
B-18



Bidder’s Name

NON-COLLUSION AFFIDAVIT
(N.J.S.A. 52:34-15)

STATE OF )

)SS:
COUNTY OF )
| , of the City of , in the County of ,
and the State of , of full age, being duly sworn according to law, on my oath
depose and say that: | am of the firm of

the bidder making the proposal for the above named project, and that | executed the said proposal for
the above named project, and that | executed the said proposal with full authority to do so; that said
bidder has not, directly or indirectly, entered into any agreement, participation in any collusion, or
otherwise taken any action in restraint of free, competitive bidding in connection with the above named
project; and that all statements contained in said proposal and in this Affidavit are true and correct, and
made with full knowledge that the COUNTY OF UNION, NEW JERSEY relies upon the truth of the
statements contained in said proposal and in the statements contained in the affidavit in awarding the
contract for the said project.

| further warrant that no person or selling agency has been employed or retained to solicit or secure
such contract upon an agreement or understanding for a commission, percentage, brokerage or
contingent fee, except bona fide employees or bonafide established commercial or selling agencies
maintained by (N.J.S.A. 52:34-15).

NAME OF BIDDER

ORIGINAL SIGNATURE ONLY

NOTE: The person who signed the bidder
signature page for the bidder should sign this
form also.

Subscribed and sworn before me

this day of , 200

Notary Public of the State of
My commission expires:

WARNING: IF YOU FAIL TO FULLY, ACCURATELY, AND COMPLETELY FILL OUT THIS
AFFIDAVIT OF NON-COLLUSION, YOUR BID MAY BE REJECTED.
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Contractor Registration Advisement
For Public Works Projects

A new law, known as “The Public Works Contractor Registration Act” (P.L. 1999, c.238), became
effective April 11, 2000. Under the Act, no contractor/subcontractor will be permitted to bid on or
engage in any contract for public work, as defined in Section 2 of P.L. 1963, ¢.150 (C:34:11-56.26),
unless that contractor/subcontractor is registered with the New Jersey Department of Labor. The Act
provides that upon registration with the Department, a public works contractor/subcontractor will be
issued a certificate by the Department indicating compliance with the Act's requirements. The
registration fee has been set at $300.00 per year. Upon the effective date of the Act, public bodies will
be expected to request production of such a certificate from those bidding on or engaging in public
works projects.

It is important to note that the term “contractor,” is defined in the, Act as, “a person, partnership,
association, joint stock company, trust, corporation or other legal business entity or successor thereof
who enters into a contract which is subject to the provision of the “New Jersey Prevailing Wage Act,”
P.L. 1963, c.150 (C.34:11-56.25, et seq.) for the construction, reconstruction, demolition, alteration,
repair or maintenance of a public building regularly open to and used by the general public or a public
institution, and includes any subcontractor or lower tier subcontractor as defined herein: except that, for
the purposes of the act, no pumping station, treatment plant or other facility associated with utility and
environmental construction, reconstruction, demolition, alteration, repair or maintenance shall be
regarded as a public building regularly open to and used by the general public or a public institution.”

Registration forms, copies of the Act, and other relevant information can be obtained by contacting:

Contractor Registration Unit
New Jersey Department of Labor
Division of Wage & Hour Compliance
PO Box 389
Trenton, New Jersey 08625-0389
Telephone: 609-292-9464
Fax: 609-633-8591
E-mail: contreg@dol.state.nj.us
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Bidder’s Name

AMERICANS WITH DISABILITIES ACT
EQUAL OPPORTUNITY FOR INDIVIDUALS WITH DISABILITIES

The contractor and the County of Union (hereafter “Owner”) do hereby agree that the provisions of Title
Il of the Americans With Disabilities Act of 1990 (the “Act”) (42 U.S.C.S12.101 et seq.), which prohibits
discrimination on the basis of disability by public entities in all services, programs and activities
provided or made available by public entities, and the rules and regulations promulgated pursuant
thereunto, are made a part of this contract. In providing any aid, benefit, or service on behalf of the
Owner pursuant to this contract, the contractor agrees that the performance shall be in strict
compliance with the Act. In the event the contractor, its agents, servants, employees, or subcontractors
violate or are alleged to have violated the Act during the performance of this contract, the contractor
shall defend the Owner in any action or administrative proceeding commenced pursuant to this Act.
The contractor shall indemnify, protect, and save harmless the Owner, its agents, servants, and
employees from and against any and all suits, claims, losses, demands, or damages of whatever kind
or nature arising out of or claimed to arise out of the alleged violation. The contractor shall, at its own
expense, appear, defend, and pay any and all charges for legal services and any and all costs and
other expenses arising from such action or administrative proceeding or incurred in connection
therewith. In any and all complaints brought pursuant to the Owner’s grievance procedure, the
contractor agrees to abide by any decision of the Owner which is rendered pursuant to said grievance
procedure. If any action or administrative proceeding results in an award of damages against the
Owner, or if the Owner incurs any expense to cure a violation of the ADA which has been brought
pursuant to its grievance procedure, the contractor shall satisfy and discharge the same at its own
expense.

The Owner shall, as soon as practicable after a claim has been made against it, give written notice
thereof to the contractor along with full and complete particulars of the claim. If any action or
administrative proceeding is brought against the Owner or any of its agents, servants, and employees,
the Owner shall expeditiously forward or have forwarded to the contractor every demand, complaint,
notice, summons, pleading, or process received by the Owner or its representatives.

It is expressly agreed and understood that any approval by the Owner of the services provided by the
contractor pursuant to this contract will not relieve the contractor of the obligation to comply with the Act
and to defend, indemnify, protect, and save harmless the Owner pursuant to this paragraph.

It is further agreed and understood that the Owner assumes no obligation to indemnify or save
harmless the contractor, its agents, servants, employees and subcontractors for any claim which may
arise out of their performance of this Agreement. Furthermore, the contractor expressly understands
and agrees that the provisions of this indemnification clause shall in no way limit the contractor’s
obligations assumed in this Agreement, nor shall they be construed to relieve the contractor from any
liability, nor preclude the Owner from taking any other actions available to it under any other provisions
of this Agreement or otherwise at law.

Name (Please print or type)

Signhature Date

3/2013
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Bidder’s Name

STATEMENT OF BIDDER’S QUALIFICATIONS

All questions must be answered and the data given must be clear and comprehensive. This statement
must be notarized. Questions may be answered on separate attached sheets. The Bidder may submit
any additional information it desires.

1.
(Name of Bidder)

2.
(Permanent Main Office Address)

3.
(When Organized)

4.
(If a Corporation, Where Incorporated)

5. Number of years engaged in construction or contracting business under present firm or trade
name?

6. Contracts on hand: (Show gross amount of each Contract and the appropriate dates of
Completion)

7. General character of work performed by you.

8. Have you ever failed to complete any work awarded to you?

9. Have you ever defaulted on a Contract? If so, complete details, including where and
why?

3/2013
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10.

11.

12.

13.

14.

15.

16.

17.

Bidder’s Name

List your major equipment available for this Contract. (Attach separate sheet, if necessary)

Experience in the Construction work similar in importance to this Project.

Have you had any material adverse changes from the trades as listed in NJ Notice of
Classification within last five (5) years? . If so, list prior classification.

Background and experience of the principal members of your organization, including the
officers.

Bank Reference. (Name, Address, Phone, Representative)

Will you, upon request, fill out a detailed financial statement and furnish any other information
that may be required by the proper agency?

The undersigned, hereby authorized and requests any person, firm or corporation to furnish any
information requested by the proper agency in verification of the recitals comprising this
Statement of Bidder’s Qualifications.

Bidder’s telephone number, fax number and e-mail address (if applicable).

Phone

Fax

E-mail

Mobile

3/2013
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Bidder’s Name

Dated at this day of , 20

BIDDER (Signature)

BIDDER (Print Name)

Subscribed and sworn to before me
this day of , 20

(Seal) Notary Public of New Jersey/
Specify Other State
My Commission Expires ,20

NOTE: FAILURE TO COMPLETE AND SUBMIT THIS DOCUMENT WITH
YOUR PROPOSAL MAY RESULT IN A REJECTION OF YOUR BID.
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Bidder’s Name

CONTRACTOR PERFORMANCE RECORD

How many years has your organization been in business as a Contractor under your present business
name?

How many years experience in construction work has your organization had (a) As a general
contractor? (b) As a subcontractor?

What is the construction experience of the principal individuals of your organization?

Individual’s Name Present Yrs. of Magnitude & | In What
Position Construction Type of Work | Capacity
or Office Experience

Have you ever failed to complete any work contracted to you?

If so, where and why? (Attach separate sheet if necessary)

Has any officer or partner of your organization ever failed to complete a construction contract handled
in its own name?

If so, state name of individual, name of owner, location and type of project, and reason for the failure to
complete.
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PERFORMANCE RECORD (Continued) List of all contracts completed by you.

Bidder’s Name

Name of Owner

Name &
Location of
Project: Type
Of Work

Prime or Sub-
Cont.

Engineer
or
Architect
in
Charge for
Owner

Contract
Price (Omit
Cost)

Date
Completed

Was Time*
Extension
Necessary

Were Any
Penalties
Imposed

Were Liens*
Claims or
Stop Notice
Filed

Explain “Yes” answers under following item.

NOTE:

FAILURE TO COMPLETE AND SUBMIT THIS DOCUMENT WITH YOUR PROPOSAL MAY RESULT
IN A REJECTION OF YOUR BID.
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Bidder’s Name

Explanation of details in connection with non-completion of contracts, time extensions, penalties
imposed, labor troubles experience, liens, claims and notices filed again contracts listed in
preceding item “Performance Record.”

CERTIFICATION

The information above is true and complete to the best of my knowledge and belief.

(Name of Organization)

(Signature)
(Title)
Subscribed and sworn to before me
This day of , 20
(Seal) Notary Public of New Jersey/
Specify Other State
My Commission Expires , 20
NOTE: FAILURE TO COMPLETE AND SUBMIT THIS DOCUMENT WITH YOUR

PROPOSAL MAY RESULT IN A
REJECTION OF YOUR BID.
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Bidder’s Name

AFFIDAVIT REGARDING LIST OF DEBARRED,
SUSPENDED OR DISQUALIFIED BIDDERS

STATE OF NEW JERSEY / )
Specify, if Other ) SS:
COUNTY OF )

I, , of the (City, Town, Borough, etc.) of
State of , of full age, being
duly sworn according to law on my oath depose and say that:

I am of the firm of ,
the Bidder making the Proposal for the above named Project. | have executed the said
Proposal with full authority to do so. Said Bidder is not at the time of the making this bid
included on the New Jersey State Treasurer’s or the Federal Government’s List of Debarred,
Suspended or Disqualified Bidders as a result of action taken by any State or Federal Agency.

Name of Contractor

By:
(Signature of Authorized Representative)

Subscribed and sworn to before me
this day of , 20

(Seal) Notary Public of New Jersey/

Specify Other State
My Commission Expires , 20
NOTE: FAILURE TO COMPLETE AND SUBMIT THIS DOCUMENT WITH YOUR

PROPOSAL MAY RESULT IN A REJECTION OF YOUR BID.

1/2012



Bidder’s Name

PRIOR NEGATIVE EXPERIENCE QUESTIONNAIRE — CERTIFICATION
(N.J.S.A. 40A:11-4)

Within the past ten (10) years, have you been found, through either court adjudication, arbitration,
mediation, or other contractually stipulated alternate dispute resolution mechanism, to have:
failed to provide or perform goods or services; or failed to complete a contract in a timely manner;
or otherwise performed unsatisfactorily under a prior contract with a public entity?

yes no If yes, please provide full, detailed explanation.

Within the past ten (10) years, have you defaulted on a contract, thereby requiring a public entity
to utilize the services of another contractor to provide the goods or perform the services or to
correct or complete the contract?

yes no If yes, please provide full, detailed explanation.

Within the past ten (10) years, have you defaulted on a contract, thereby requiring a public entity
to look to your surety for completion of the contract or tender of the costs of completion?

yes no If yes, please provide full, detailed explanation.

Within the past ten (10) years, have you been debarred or suspended from contracting with any of
the agencies or department of the executive branch of the State of New Jersey at the time of the
contract award, where the action was based on failure to perform a contact for goods or services
with a public entity?

yes no If yes, please provide full, detailed explanation.

1/2012



Bidder’s Name

CERTIFICATION

I hereby certify that the above statements are true and accurate as of this

day of , 20

Name of Contractor

By

(Signature of Authorized Representative)

Subscribed and sworn to before me
This day of , 20

(Seal) Notary Public of New Jersey/
Specify Other State
My Commission Expires , 20

NOTE: FAILURE TO COMPLETE AND SUBMIT THIS DOCUMENT WITH YOUR

PROPOSAL MAY RESULT IN A REJECTION OF YOUR BID.

1/2012



Bidder’s Name

TO BE COMPLETED ONLY WHEN FINAL PAYMENT IS REQUESTED

CONTRACTOR’S CERTIFICATION OF COMPLIANCE -
NEW JERSEY PREVAILING WAGE ACT

TO: County of Union CONTRACT:
Division of Engineering
2325 South Avenue
Scotch Plains, New Jersey 07076

PROJECT:

In accordance with the requirements of the New Jersey Prevailing Wage Act, N.J.S.A. 34:11-56 et al *,
the undersigned contractor on the public work being performed for:

COUNTY OF UNION

hereby certifies that he/she has complied with the contract requirements regarding the payment of the
minimum prevailing wages established under “The New Jersey Prevailing Wage Act” N.J.S.A. 34:11-56
etal.

CONTRACTOR:
ADDRESS:

BY:

ORIGINAL SIGNATURE ONLY

STATE OF NEW JERSEY

COUNTY OF

Being by me duly sworn according to law, on his oath deposes
and says that is

of the above named contractor, and that

the facts set forth in the above statement are true.

Subscribed and sworn before me
this day of , 200 .

Notary Public:
My Commission Expires:

* N.J.S.A. 34:11-56.33 requires the contractor and subcontractor to file written statements with the public body in form

satisfactory to the Commissioner certifying to the amounts then due and owing from such contractor and subcontractor
filing such statement to any and all workmen for wages due on account of the public work, setting forth therein the
names of the persons whose wages are unpaid and the amount due to each respectively. Union County will withhold
the amount so deducted for the benefit of the workmen whose wages are unpaid as shown by the verified statement
filed, and will pay directly to any workman the amount shown by such statement to be due to him for such wages.
Such payment shall thereby discharge the obligation of the contractor to the person receiving such payment to the
extent of the amount thereof.

1/2012



Bidder’s Name:

CERTIFICATE OF INSURANCE STATEMENT

The Bidder fully understands the County of Union insurance requirements as stated in the
Instructions to Bidders as well as the Owner/Contractor Agreement and agrees to provide all
insurance required by these documents prior to the issuance of the Notice to Proceed.

BIDDER (Signature)

BIDDER (Print Name)

NOTE: FAILURE TO COMPLETE AND SUBMIT THIS DOCUMENT WITH YOUR
PROPOSAL MAY RESULT IN A REJECTION OF YOUR BID.

1/2012



Bidder’s Name

COLLECTION OF USE TAX ON SALES TO LOCAL GOVERNMENTS STATEMENT

The Bidder fully understands the requirements of the use tax on sales to local governments as
stated in the General Conditions to the Contract for Construction and the Instructions to Bidders,
and agrees at all times to comply with the “Contractor Use Tax Collection Legislation”, as
defined therein, and the terms relating thereto contained in the Contract Documents.

BIDDER (Signature)

BIDDER (Print Name)

NOTE: FAILURE TO COMPLETE AND SUBMIT THIS DOCUMENT WITH YOUR
PROPOSAL MAY RESULT IN A REJECTION OF YOUR BID.

1/2012



Bidder’s Name

TIME OF COMPLETION

The undersigned proposed that if awarded the Contract, the scope of work will be started within
ten (10) calendar days and will be substantially completed within 360 calendar days from the

date of the notice to proceed.

I, of

NAME (Print or type) COMPANY

Agree to complete work in the time frame specified

SITE VISIT — GENERAL CONTRACTOR

I, of

SIGNATURE

NAME (Print or type) COMPANY

Visited the site of the work on

SIGNATURE

1/2012



STANDARD SPECIFICATIONS

The 2001 U.S. Customary English Units Standard Specifications for Road and Bridge
Construction, of the New Jersey Department of Transportation, with the exception of
Division 100, General Provisions, usually referred to herein as the Standard
Specifications, is hereby made a part of these Contract Documents. Division 100,
General Provisions, except as otherwise provided in the Special Provisions, is replaced
by the Information for Bidders, General Conditions and Special Provisions.

Said Standard Specifications are made a part of these sgpecifications by this reference
and will not be repeated herein. It is the responsibility of any Bidder and/or
CONTRACTOR to become familiar with these Standard Specifications, copies of which may be
examined at the office of the Engineer, and may be obtained, upon payment of the cost
thereof, from:

State of New Jersey
Department of Transportation
1035 Parkway Avenue

Trenton, New Jersey 08625

The Notice to Bidders, Proposal, Information for Bidders, General Conditions, Special
Provisions, and/or Supplementary Specifications shall, in the order of precedence
established in the General Conditions, govern and prevail in the case of conflict
between them and the Standard Specifications.

In the Standard Specifications, the words "COMMISSIONER" or "DEPARTMENT" shall refer to
and mean the person, persons, body, board or agent legally empowered to enter into
contracts and otherwise legally act for the OWNER. The word "STATE" shall refer to and
mean the OWNER as hereinbefore defined unless the context clearly means only the State
of New Jersey. The word "Engineer” shall refer to and mean the professional engineering
representative of the OWNER as hereinbefore defined and the word "Inspector" shall mean
the authorized project representative of the Engineer with the authority as hereinbefore
defined. The word "Laboratory" shall mean and refer to the Engineer who may, at his
discretion, and with the congent of the OWNER, employ qualified technical personnel or
testing laboratories to assist him in fulfilling the duties normally assigned to the
"Laboratory" in these Standard Specifications.

Payment for a pay item in the Proposal includes all the compensation that will be made
for the work of that item as described in the Contract Documents unless the “basis of
payment” clause provides that certain work essential to that item will be paid for under
another pay item. Whenever any section, subsection, subpart or subheading is amended by
such terms as changed to, deleted or added it is construed to mean that it amends that
section, subsection, subpart or subheading of the 2001 Standard Specifications unless
otherwise noted. Whenever reference to page number is made, it is construed to refer to
the 2001 Standard Specifications unless otherwise noted. Whenever reference to Title 27
is made, it is construed to mean Title 40.

Whenever reference is made in the Standard Specifications to a portion of Division 100,
General Provisions, not saved from deletion nor replaced by a reference to the
Information for Bidders or General Conditions in the Special Provisions, it will be
construed to refer to appropriate provisions of the Information for Bidders, General
Conditions or Special Provisions covering the same subject matter.

When reference is made herein to the bulletins, standards, specifications, publications,
or requirements of the American Association of State Highway and Transportation
Officials (AASHTO), the American Concrete Institute (ACI), the American Society of Civil
Engineers (ASCE} or similar national or regional associations, institutes, or
organizationa, the requirements  of the bulletins, standards, specifications,
publications, or requirements referred to shall be considered a part of these
gpecifications by such reference and shall not be repeated herein but shall have the
same import and be as binding as if herein set forth in full.

85-1
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i THE WORK OF THIS CONTRACT

K DATE OF COMBENCEMENT AND SUBSTANTIAL COMPLETION ‘
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g GISFUTE RESCLUTICN =

i TERMINATION OR SUBPENSION S o
8 MISCELLANECGUS PROMVISIONS | ;

ENUBERATION OF CONTRACT DOCUMENTS

A

i INBURANCE AND BONDS

ARTICLE 1 THE CONTRACT DOOUMENTS

The Confract Documents consist of this Agreement, Conditions of the Contraci (General, Supplementary and other
{‘nﬂﬁmms}, Drawings, Specifications, Addenda issued prior to exeoution of this Agreement, other documents EiSL{"d
in this Agreement and Modifications issued after execution of this Agreement, all (}f which form the um;trad and e
are as fully a part of the Contract ag if attached to this Agreement or mpeated herein, The {’antrac;.reﬁresepi;gjhe f

entire and infegrated agreement between the parties herete and supersedes prior n@gmzaﬁemMrepresem‘aimns &'.?I‘ ;
agreements, either written or oral. An enumeration of the Contreet Diocwnents, other than % M@z‘éiﬁaaﬂﬁm appeprs !m

Article 9, : S
ARTICLE 2 THE WORK OF THIS CONTRACT «~ ........ |

the Comiract Ebae,zzmenie to be the reﬂpmmbzlziy e:nf @thers. The éf,am‘acmr wﬂ, m}i h@ mmp@nsated for gabm or
materials outside the scope of work that is not properly awthorized.

e

f,:-?"‘ ‘\Q"“\, _)..f"uﬂﬂ
ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION / j,w“’““‘“w X“\{ -
§ 3.1 The date of commencement of the Work shall be the date of this Agresment nnless a diffefent date 1 13 staﬁ‘cd

below or provision is made for the date to be fixed in 2 Notice {o proceed issued by the Owher Fwhich is ;l.z‘t!% m&ied

ta be on or abowt Si :

B, prior to the commencement of the Worl, the Cwaer requires time to file morigages and bther seouritydnterastpy -
the Owner's time requirement shall be ag follows: Net applicable,

ot

§ 3.2 The Contract Time shall be measured from the date of commencement.

Lot

» H i

5§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than I

date of copmmencement, or as follows: '

{Insert number of calendar days. Altermatively, a calendor dote may be used when coamm@fedémm the date of ;' I

commencement. ff appropriate, insert regquirements Jor earlier Substaniial Complerion of certczm DOFIIORT 6f tHeE : =

Work.) S . i ]
HEE Moennunent .!U_(}j."“ - 2807, Copyright © 1815, 1938, 1935, 1837, 18531, 1955, 1961, 1983, L1267, 1974, 1977, 1987, 12%1, 193F and 2007 by The
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oriion of Work

, subject to adjustments of this Contract Time 28 provided in the Contract Documents,

{Insert provigions, if any, for fiquidated damages reloting 1o failure to achieve Substaritial Cc}my{ezmn o time or for

borus payments for early completion of the Work )

ﬁ
i
&
]

5

p@rforma__ncei?f the

ARTICLE 4 CONTRACT BUM
& 4% The Owmer shall pay the Contracior the Contract Sum in curvent funds for the Cfm‘ira
Contract. The Contract Sum shall be B85 (5§
Drocuments,

vy

;2;, SN

E
5
g
£

or
¢ 3, subiect to additions and deductions as préjw od in the %Zem;

-

act

§ 4.2 The Contract Sum s based upon the following alternates, if any, which are dese:ribed in the Contract

Documents and ars hereby accepted by the Owner: )
(State the numbers or other identificarion of accepred alternates. If the bidding oF proposal documents permit the-" “
Owner to accept other alfernates subsequent (o the execution of this Agreement, aftach a schedule of Szf@}zxﬂfﬁer
alternates showing the amount for each and the date when that amount expires. )

ettt
pe
™

§ 4.3 Unit prices, if any: o,
{Identify and state the wnit price; state quantity limitavions, if any, to which the unit price witl be applicabiéh.,

ltam ‘ Unite and Limifations

Prics Par Unif ($0.00)

§ 4.4 Allowances included in the Contract Sum, fany: ;’é. f""‘"‘““’“"m% Y o
g , : i £ " ) : 5 4 o
{Identify allowance and state exclusions, if any, from the allowance price.} ! % ¥
: .
}

ARTICLE S PAYMENTS o o
£ 5.1 PROGRESS PAYMENTS 5
§ 811 Based upon Applications for Payment submitted to the County Lﬂg;ﬁ@&i" or his designee by the Contracior

and Certificates for Payment issued by the County Enginesr or his designee, the Owner shall make © PIOEERS T,

paymenis on account of the Contract Sum to the Contractor as provided heiew and elsewhere mw’rhe Contract m
Documents. | /- f,,w“’“ RN
; '

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month anﬁdm‘é on the last day of

the month, or as follows:

p—

§5.1.3 The Contractor shall submit a Preliminary Payment Request (Pencil Requisition) mg.h&f‘@u;m! Euginesr.or
bis designee on the twenty-fifth (25™) day of any given calendar month for Work performed during that momh

RTE Documast RLGLY - 2087, Copyright ® 1915, 19218, 1825, 1937, 1.‘?51, 1258, 1861, 1863, AGT, 1974, 19W7, 19BT, i%9L, 1297 and 2007 by The
American Ingtitute of Architects. 212 zights ressrwad, H&RN:)FIG:VThis KYET Document is protected by T.5. Copyright Law and International
Treaties. Unavthorized reproduction er disgtributicon of this ATE Document, oy any portion of it, may result in severe oivil and criminzi
penalties, apd will be prosecuted Yo the maximum extent possible wnder the lew, Thiz dvaft was produced by ATA software at 15:16:35%5 on
10/13/2010 under Ovder Ho, 9438229527 _% which expires on ¢9%/30/2011, and iz not for resale.
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Upon receipt of the Pencl! Requisition from the Contractor, the County Baginesr or ls degignice shafl review the
Fencll Requisition and approve or digsapprove of it t whole or in part ag set forth hereafter. Within (4) calendar
days of receipt of the Pencil Raguisition from the Contractor, the County Fngineer or bis designes shall retign the
Fencil Requisition to the Contractor, with those charges that ave approved or disapproved, if any, by the County
Enginesr or his designee, for the Contractor’s lucorporation inte an Applcation for Payment . Within two ()
caiendar days of returi of the Pencil Requisition from the County Engineer or his designes, ‘i‘h& Contractor shail
submit a formal application for Payment to the County Engineer or his designee for reviewland approval by the
County Engineer or his designee moorporating any revisions made by the County Engineerior his designes in the
Pencil Requisition submission. Within five (5) calendar days of receipt of Contractor’s Applicstion for Payinent,
the County Engineer or his designee shall take any oue of the following actions:. o

Iy Certify the entire Application for Payment;
23 Certify pariial payinent and provide the Contractor with reasons for wiﬂ:a};oi{igﬂg the remaining

pertion of the payment; or Pt

3 Withhold certification of the entire Application for Payment and provide the Contracter With
reasons for withholding the entire payment, i

Once the Application for Payment id certified either in whole or in part, the County Bnginger of his desighee th
ransit the Certified Payment Application within three (3) calendar days to the Owner forlits seview and payment.
The Owner shall make payment to the Contractor for the Certified Pavment Amount by no Jater “ﬁmﬂiwﬂmeiﬁmad en—
set forth in the New Jersey Prompt Payment Act following receipt of the Certificate for Pavment Somihe Cownty ]
Engineer or his designes. The Owner shall not be obligated to pay any Application for Payment until the

Application for Payment is certified by the County Engineer or his designee. Approval of any Application for
Fayment may be withheld should the Contractor fail to submit Manning Reports in a tinsely manner, e

Pursuant to MJ.S.A. 2A:30A-1 gt seq. (the “Prompt Payment Act™, a public or gavm}memai em,}t}f‘mai requms

the entity's gavemmc body to vote on authorizations for each periodic payment, fimal pavn eﬁi'“ or r@,tam‘aoc mém%s,
such as the Owner, iz excepted from the timing requirements of the Act. Accordingly, the ¢ w;*a%m};aii not Bpprove
the Contractor’s Application for Payment untii it is certified by the County Engineer oy his é&s:ﬁg}eﬁ i “'xmgrdahc@
herewitir and shall not approve the Contractor’s Certified Payment Application umti} the next ‘;chediziafg ublie’ -
meeting of the Gwner following the Ovwner’s receipt of the Certified Payment Application from the County~..,
Engineer or his ﬂeqxgﬂea The Owner shall not make payment to the Contractor for the Certified Payinent Ammourt .,
urrtil the Owner’s subsequent payment cycle following its approval of the Pavment Application.

Pursuant 1o this same Act, if a payment due pursuant to the provisions herein is not made in fg.‘izmd K@ity ﬁ%@s the r,}.e»"”‘
Owner shall be Hable for the amount of money owed under the contract, plus interest af a rafe equ’a‘i t6'th pnims ratfs o
plus one percent {1%), notwithstanding anything to the contrary in the Contract Docwments Emere‘,ﬁ; on &nonnts o

due pursuant to the Act shall be paid to the prime contractor for the pmed beginning o th éay after the ﬁmnmd

£

payimnent date and ending on the day on which the check for pavment is received by the Contracior, E {
: !
Pursuant to this same Act, disputes regarding whether a party has failed 0 make payments tequired by ti‘;é Ac{% may
be submitted t6 a process of alternative dispute resolution, notwithstanding anything to the Contrary in the contract
documents, where the parties agree to same. Alternative dispute resolotion permitted by thi-Act-shall-notanphy-to
disputes concerning any other matters that may avise under or from this Contracl. Any civil action brought to collect
payments shall be conducted in Union County, State of New Jersey, and the prevailing party shall bg awarded ...
reasonable costs and attorneys’ fees. o '

e”‘f : R —
P jal M,

§5.1.4 The Connty Engiuee;‘ or his designes may decide not to certify pay*nmt and may Wiﬁih{;ki a Certificate for
Payment, in whole or in part, to the extent reasonably necessary to g}rotem«z the Owner if, in the (é‘m.mty Engineer or
his designes’s opinion, the represenitations as described in Section 5.1.5 below cannot be made fo the Owner. Ifthe
County Engineer or his designee withholds a Certificate for Payment, the County Engineerfor his designee will
notify the Contractor and Owner as provided in Section 5.1.3 above. If'the Contractor and jnu Engmeer or his ‘
designee cannot agres on a revised amount, the Coupty Engineer or his designee will zssneé CEFTaie TaF PEVTHERT
for the amount for which the County Engineer or his designee is able to make such represefmmnmmﬁm@nm;,as\,,@__W,".W...ﬂ,‘i-
set forth in Section 53.1.3 above. The County Engineer or his designee may also decide to withheld certifying

£Z5 Docemant L1613 - 2007, Copyrignt © 1915, 13318, 1925, 1937, 18351, 1538, 1961, 1963, 196%, L1874, 1077, 184%, i8%i, 1827 mnd 2007 by The
amevicen Institute of hrchiteche. ALY wights seserved, WARNTHG: This AIR" Document is protected by U.5, Copyright Law and Internatioma}
Treaties. Unavthorized reproduction or distzibuticn of this ATA" pocument, or any portionr of it, mEy result in severe civil znd criminal
panaliies, and will be prosecuted teo the meximon #xtent possible under the law. This drall was prodeced by ATR softwares abt 15:16:35 on
10/13/2010 under Order Ho.$435229527 1 which expives on 0%/30/2011, and ie act for rapale,
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payiment in whole or in part, or, becanse of subsequently discovered evidence or subseguent cheervations, fo such
extent as may be necessary in the County Engineer or his designes’s opinion to preatect the Owner from loss because
of:

1 Defective Work not remedied;

2 third party ciaims filed or reasonable evidence indicating probable filing ofguch claims;

3 failure of the Contractor to make payments properly to Subcontractors orifor fabor, materials, or
eqrripment; .

4 reasonable evidence that the Work canuot be completed for the unpaid balance of the Contract
Som: '

5 damage to the Owner or another contractor, .

6 reasonable evidence that the Work will not be completed within the Contract!Time, and that the

unpaid balance would not be adequate to cover actual or Liguidated Dant: ges for the anticipated
delay; =

T failure to carry out the Work in accordance with the Contract Docnments™™

B avoidable delay in the progress of the Work; vy

Y deliberate delay in the submission for approval of names of Subconractors, materialinef], sturces
of supply, shep drawings, and samples; f "

A8 failure to maintain the Project Site in a safe and satisfactory condition In scedrdance with gpod
construction practices as deterroined by the Coupty Engineer o his desigheedor ol

A1 failure to submit updates as required by the General Conditions, L £

When the foregoing reasons for withhelding certification are resolved, certification will be rade for amounts
vrevicusly withheld in the manner set forth in Section 5.1.3 above,

§5.1.5 The issuance of a separate Ceriificate for Payment will constitute representations made separately by %E;@Ww"“ww
County Engineer or his designee to the Owner, based on its individual observations at the site and the d‘g\;aw“"m )
comprising the Application for P ek
Payment submitted by the Contractor, that the Work has progressed to the point indicated wl that, to.the Best éf the
!

o

County Engineer or his designee’s knowledge, information and belief, quality of the Wesk s inEigordance with tHe
Confract Docoments, ' T e, ]
" . r . . = o o Tl
The foregoing representations are subject to an evaluation of the Werk for conformance with the LBntagt L

Documents upon Substantial Completion, te results of subsequent tests and inspections, o minor deviat%ﬁ%"ﬁz@ggg thf\;m“"mm_
Contract Decuments conrectable prior te completion and to specific qualifications expressed by the County Enginegr-.,

or his designes. The ‘
issvance of a separate Certificate of Paymem will further constitisie 8 representation that the Cagi;m@i{amg; entitled o "

payment in the amoupt cortified. However, the issuance of 2 separate Certificate for Paymentwill not be &, o
representation that the County Engineer or his designees has (1) made exhaustive or contmu-{}usfﬂ'ﬁ'is??é“-inspégtjﬂﬁ L
to check the quality or f oy

i

2
T

guantity of the Work; (2) reviewad the Contractor’s constructon means, methods, techniqugs, fequences or 7
procedures; (3) reviewed copies of requisitions received from Subcontractor’s and materialy supphers andt‘ethér data
requested by the Owner to substantiate the Contracior’s right te payment; or (4) made &?{Eﬁéi sEpion i aso riain how
or for what purpose the Contractor has used money previously paid on account of the Centﬂae:;kmm i?- %

5o
s n

ot

§3.16 Each Application for Payment shall be based on the most recers sehedule of values submitiedd y-he

Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract

Sum emong the various portions of the Work, The schedule of values shall be prepared in such form and-sapported

by such data to substantiate its accuracy as the County Engineer or his designee may require. 'j;:b~if§ﬁschsdui¢, unless

%,

objected to by the e f““"““’”’“’““-“"‘““*Mmm_& Ay
County Engineer or bis designee, shall be sued as a basis for reviewing the Contractor’s Apgﬁic%tfgms for Payment. %, %
\
§5.1.7 Applications for Payment shalt show the percentage of completion of sach portion cﬁ‘tf thi: Work as of the end ;
of the period covered by the Application for Payiment. . ' . o

§ 5.1.8 Subject to other provisions of the Contract Documents, the amount of each progreas payienit SHATHE
computed as follows: -

ATH Docwment ATNHL™ - 00T, Copyright ¥ 1915, 1918, 1523, 1837, 1851, 19SE, 1961, 1353, 196, LETE, LET77, 1887, 1091, 1997 aznd 2007 by The
smerican Ingtitote of Architects. RLL Sights meearved, WREWING: Thig AIE" . pooweest s proterted by V.5, Copyright Lavw and Internetional
Treatiss, Uvavtborizsd reproduction ox diatribution of this ATA Document, oF any porkion of it, mey result in severe civil and criminsl
penaltias, and will be prosecutbsd to the manimue exbent possible under the law. This graft was profoced by ATA software at 15:16:35 on
18/13/2010 under Order WG, $435228527_1 which erpires on 09/30/2001, and is nol for resale.
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4 Take that postion of the Contract Sum property allocable to completed Work as detenmined by
multiplving the percentage completion of each portion of the Work by the share of the Contract Sum
alfocated to that pertion of the Work in the schedule of values, less retainage of g percent e 0
Pending final determination of cost 1o the Gweer of changes in the Work, smounis not in dispute
shall be included as provided in Section 7.3.9 of AJA Document AZ01TM-2007, General Condltions
of the Contract for Construction; e

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction {or, if approved
i advance b‘ ihe COrwner, suttably stored off the site &t 2 location agreed upm in writing), less
retainage of £ percent { G %),

3 Subiract the apgregate of previcus payments made by the Owner; and

4 Subtract amouats, if any, for which the County Engineer or his designee hasjwithheld or suliified a
Certificate for Payment as provided in Section 9.5 of ATA Document &?{}imﬁﬁi}}’u

85.1.% The progress payment amount determined In sceordance with Section 5.1.8 shall be Bifther modified under
the following cucumstances: e
B Add, apon Substantial Completion of the Work, & sum suffi msm to incredse the total pavimients o
the full amount of the Contract Som, less such amounts ag the County Enbineer or his dmxgﬁcp
shatl determine for incomplete Work, retainage applicable to such work dr;ri ansetiled maﬁ 5, B
Add, if final completion of the Work is thereafier materially delayed thropghine fauli af the
Contractor, any additional amounts payable in accordance with Section 9103 of AlA Emuagmem
AZG-2007,

:.‘!"‘

§5.1.10 Retainage shall be determined as follows: Pursuant to N.JS. A, 404:11-6.1, the Owner will withhold two
pereent {29} of the amount due on each partial payment when the outstanding balance of the )
Contract exceeds One Hondred Thoosand Dollars (3100,000.00, e

§5.5.11 Except with the Owner's prior approval, the Contractor shall not make advance pa‘vmen}& A su,:p zem%fa |
materials or equipment which bave not been delivered and stored at the site. g« o :
i

§ 5.2 FINAL PAYMENT o pa U ;
& 5.2.1 Final payment, constititing the entive unpaid balance of the meam Sum shall be made by?ﬁmﬁ*fqner o the_
Contractor when T, T '
& the Contracter has fully performed the Contract except for the Contractor’s responsibility to correet™-_ |

Work as provided in Section 12.2.7 of ALA Document A201-2007, and to ssiisfv other requirements,

e

if any, which extend bevond final payment; and P
. 3 g : 4 e = =
2 afinal Certificate for Peyment has been issued by the County Engineer or his e@zgme "
4 . Y 2

i N b
§ 5.2.2 The Owner’s final paymem to the Contractor shall be made no later than 30 days aftfr v ilie 1 ssnam\é of the o
ounty Engineer or his designee’s final Certificate for Payment, or as follows: { P

e

ARTICLE 6 DISPUTE RESOLUTION
§ 6.1 IHITIAL DECISION MAKER
The Comty Engineer or his designee will serve as Initial Decision Maker pursuant to Section 15.2 of AI&
DPocument A201-2007, unless the parties appoint below another individual, not & party fo this 4 greginant-to-serve,
as Initial Decision Maker. -
(If the parties muiually agree, insert the name, address and other contact information of the {mriafﬁecmox WMakar.
if other than the County Engineer ar his designee.) o z%

et

AER Pooeosest ALOEY - 200F. Copyright ¥ 1515, 1B, 1825, 1837, 1981, 195:{ 1861, 1963, 1967, 1974, 197 7 I9BT, 1851, 1987 and 2007 by The
rmerican Institute of Architects. AL1 righie reserved. WARKING: Tha,,g 2T8" pocwnent is profechted by U.8. Copyright Law and Internationoal
tremties. Unzuthorized reproduction oz cletwibution of this axs” Document, or any portion of it. may x&suit in severa civil and criminal
penalties, and will be prosecutad o the waxlmem sxtent possible under the law. 9his drafi was produced by AIA goftware at 15:26:35 on
18/43/2000 wnder Order Mo, 9435229527 1 which suwplres on 03/306/20%1, and iy net for resale.
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?«%ﬁa%\%ﬁ BISPUTE RESOLUTION
Frxcept as provided in Section 5.1.3 of the Standard Form of Agreement between the Owner and

C@nﬁas’wr all claims, disputes or other matters in question between the parties o this Contract, arising out
of or relating to the Project or 1o the Contract, or the alleged breach hereof, shall be subject one 1o
mediation, and if not resolved, then same shall be decided in a Court of competent jurisdiction venued In
ihvon Ceounty, New Jersey. Mo party may be compelled to subinit any dispute comeeming the Project to
arbitration. In the event any claim arising from the Project is beyond the Jurisdiction gf the court, the
Contract consents to juinder as a party to such action or alternative dispute procesding

£47%
f»’,ﬂ"ﬁ

ARTICLET TERMIMATION OR BUSPENSION E
§ 1.1 The Contract may be terminated by the Owner or the Contractor as provided in Articlé 14 of-AJA-Dociment—.
A201-2007.

§7.2 The Work may be suspended by the Owner as provided in Article 14 of ALA Documer 1 A 202007,

ARTICLE 8 MISCELLANEQUS PROVISIONS —
& 8.1 Where relerence is made in this Agreement o a provision of AIA Docwment A201-2007 br anothes *{l‘brgwaf:t
Drovnment, the reforence refers to that provision a3 amended or supplemented by other provisions of the ‘{"“ oniract

Docnments. i

H

§ 8.2 Payments due and unpaid under the Contract shall in no instance bear interest, except as réquired byjiaw% in
secordance with Section 5.1.3 hereof. '

§8.3 The Contractor shall enswre that the Project Site is maintained in 2 clean and safe condition at all Himes, based
upon Owner’s sole discretion. I¥ the Contractor fails to keep the Pralect Site in 2 clean and safe condition, said
failure shall result in the following: . ™

all claims resulting from the Contractor’s fzilwre shall be the Contractor’s respgnsaﬁ‘ifdty '
said failure shall constitute an act of default and a substantial breach of the ﬂonwagi gi‘\'fﬂg:, the :
Ovwmer remeadies under the confract Docvments; and g Wi % i
the Owner shall have the right o withheold any payments until i:h@ Coniracior. £ures 1T§meiur§ E
Failure m do so shalf authorize the Owner to 'mﬂlh@ﬁd any Applications for pavment until such timess. Qhe g,‘%
Contractor has rectified same. Forther, if the Contractor Bile to clesn up as provided in the Coniract Decwﬁm{% h e
Oromer may do 5o and the cost thereof shall be charged to the Contractor, -

B e

ﬁ,:.a

§8.4 Indemmification — Sse Indemmification Requirements in Bid Documents. e
e q“’x‘
P %,
§8.5 The within contract shall be governed by and interpreted pursuant to the law of the State ﬁﬁfﬂew ?e@‘qey‘ f

o -
v W _,,-n
§8.6 The Contractor shall comply with the anti-discrimination provisions of NLLS A, 124 @‘é{ seq., the MNew E@ﬁ se) 54
Law Agamnst Disarimination, MISA 1051 et seq, NLAC 172710 et seq. and shall gpraraniee to afford fqua‘ﬁ
opportonity in performance *}f the ka in accordance with an affirmative action program mppégwd by t‘h State

Treasurer. {See Page G-21). % %

§8.7 The Contracior shall submit vroof of Business Registration for itself and it subcontractorsée-the Gwnerand
shall provide written notice to Hs sobconfractors and suppliers of the responsibility to submit proof of business
regisiration to the contractor, The reguirement of proof of Business Registration extends down thr@ug,i@«aiw@@@%sw .
(tiers) of the Project. A T
f;‘ Mmﬂ S ., %
The Contractor agrees to comply with the miles and regulations gsremaﬁga‘ied mirsuant o thef ‘tanﬁacmr Else Tax
Callection Legislation, ; ; ‘ ]

For the term of the contract, the Coniractor, any subcontractor, and each of their affilistes i: ;L AL 52:32-44(5)93)],
shall collect and remit to the New Jersey Director of the Division of Taxation in the Depaﬂinem of Treasury, the use
tax due pursuant 1o the “Sales and Use Tax Act,” P.L 1966, ¢. 30 (C.54:32B-1 et seq.) on all of HHET A 6 THREIHIE
personal property delivered into the State of New Jersey, regardless of whether the fangzbié,pmmm* PEOperh.is
intended for a coniract with a contracting agency. For purposes herein, “affiliate” shall mean any entity that. (a}

11
"
i
§.

BLA Pocuesal RLEL™ - 2007, Copyright ® 1818, 1$18, 1925, 1937, 1851, L858, 1961, 1963, 1967, 1874, 1977, 18987, 198k, L%%7 and 2007 hy The
Americen Imgtitute of Architects. #1) mighte ceperved. WARNING: This AT Document iz protected by U.E. Copyright Law and International
Treaties, Unaubborized reproduction or distribution of this AIA Cocument, of any porkionm of it, may result in severe c¢ivil and criminal
penalties, snd will be proseguted te the mazimum extent possible vodes the law, This draft was produced by AR Roftwsre at 15:16:35 on
10/33/2010 wndey Ovder Mo, 9435228827 )1 which expires on 03/30/201%, and is nok for resals,

Tuer Mrbas: {B35837033)
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direcily, indirectly or constructively controls another entity; (8) is directly, indirecily, or construetively controlled by
anather entity; or (¢) iz subject 1o the control of 3 common entity. For purposes of the mnmedistely preceding
senterce, an entity controls another entity if it owns, directly or indirectly, mors than fifty percent (30%) of the
Ownership oterest in that entity.

§&.8 This Standard Form of Agreement and the Geners] Conditions set forth in the Bid Dopuments shall conirol in
the case of conflict between these documents and the Project Specifications, the Project Maﬁud and any other
exhibits incorporated by reference in this Contract.

ARTICLE ¢ ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Confract Documents, except for Modifications issued after exscution of this A g,reume% e CRRImerated-in
the sections below, and incorporated herein as if sef forth in their entirety.

§.4.1 The Agreement is this execoted ATA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor o

§ 8.1.2 The General Conditions are ALA Document A201-2007, General Conditions of the Coniract for
Cons rmr% tion,

;

§ 8.1.% The Supplementary and other Condiifous of the Contract:

TS TR

Document
:ﬁ'\ @%QM‘\&%‘ (T

Section

§ 9 'E 5 The i}rawingq"

§ 8.1.6 The Addenda, if any:

Number

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding
reguirements are also enumerated in this Article 9, '

§ 9.1.7 Additonal documenis, if any, forming part of the Contract Documenis: T B
z‘"

e

A ALA Document E20TTM007, Dgital Data Protocol Exhibit, if completed h}{, f";e pﬁzgﬁ: oF the
following:

H?

/

2 Other documents, if any, Hsted below,

R R M s

AT Docusast ALSLY - F667. Copyright © 1915, 1918, 1925, 1837, 1861, 1858, 1861, 1%63, 1987, 1874, 1977, 1587, 1981, 1997 and 2007 by The
american Ingtitute of Architects. AL rilghts reserved. WARNING: This AIR' Doomtent is protacted by U.5. Copyright Law and International
Treaties., Unaurborized reproduction or éistributidcn of this ain Documsnt, oF sy portics of 1%, may result in severe civil and criminal B
penalties, and will be prosecuted te the maximm extent popsible undez the law, This draft was producsd by AIR software &% 15:16:35 on
10/13/2010 undey Order Wo.9445229527 1 which sxpires on 0%/30/2011, and is net for reszale,

Moy Hebos: (895837039)



ARTICLE 10 INSURAHCE AND BONDS

The Contractor shall purchase and maintain insurance snd provide bonds as set forth is Ame,ie 11 of ATA Diocument
AZ0T--2047,

{State bonding reguivements, if any, and Fmits of Bability for insurance "egaf:raaf in Article 17 of 434 Document
AZGI-2007 }

Type of | insurance o bond Limit of habﬁ ity or bgmd amount (30, i}{}

This Agreement entered info as of the day and vear first written above. - —

TGWNER (Signature) ' CONTRACTOR (B;g?zmw‘e)

i

frted name and fitle) inted nome and zr?é’ﬁ)

e

S

R
e

RER Docosent 2100 - 2867, Copyvight © 2915, 19318, 1925, 1837, 1351, iEv‘-:E. 1861, 1283, 1887, 1374, 1277, 1287, 1851, 1337 and 2007 by The
werican Inztitute of Architecte. 211 pighbtes repesved, WARNING: Thig 214" Document is protected by U.3. Copyright Law and International
Treaties. Unauthorized reproductlon or distributicn of this ara’ Docwment, or any porticn of it, may reselt in severe civil and criminal
penalties, and will be propecuted te the marximum extent posszible under the lew. This draft was produced by AYL sofivware abt 15:16:35 on
10/13/2010 vnder Order Wo.8435229527_31 which expires om 09/30/2011, and is not For resale,
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Document A2017 -
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HHRESR

{Topics and rumbers in bold are section headings.}

Aceeptance of Nonconforming Work
D86 893 123
Acceptance of Work
966 987 995 9,101, 9103, 12.3
Aeeess to Work
3is,62.1, 121
Accident Prevention
19
Acts and Omissions
12,332 3.12.8,3.18,42.3, 83,1, 5.81,10.2.5,
10,28, 1342, 137, 14,1, 1582
Addenda
IRBRCREN
Additional Costs, Clalms for
3.7.4,370.5,61.1,73.7.5 103, 1514
Additional Inspections and Testing

472,683, 1221, 135
Additional Insured
11.1.4
Additional Time, Clabms for
134,374,375 3,102,832, 1515
Adwministration of the Confract
3.1.3,4.2,94,95
Advertisement or Invitation o Bid
1.0
Aesthetic Bffect
4.2.13
Altewances
3.8 738
All-risk Insurance
1131, 011308
Apphcations for Payment
425 739,82, 9394, 951,963,
ili3
Approvals
2.1.3,2.02,2.4,3.03, 4102, 3,128, 3128, 31234,
427,932, 13,51
Ari‘;zimm}ﬂ

30, 105010, 1311, 1532, 154
?;NPENELR OR H}‘% DESIGHNEE
4
Engineer, or his designes
4.1.1
Engineer, or his designee , Exient of Authority
24.1,3.12.7 41,472,52,63,7.1.2, 787, 14,82,
931,94 9.5 9,63, 9.8 9103, %103, 12,5, 1220,
13,50, 13.5.2, 34.22, 14.2.4, 1513 1521
Engineer, or his designes |, Limitations of Authority
aﬁd Respﬂmibiﬁ%}f

, 12,4, 3128, 312,010,412, 421,423,
423 42.6,437, 42,10, 45“}4 42.13,52.1,7.4,
472,953 964, 151.3,152

9.7, 2.10,

, Definition of

Engineer, or his dwgﬁaﬁ ‘s Additional Services and
Expenses
241, 11310 1221, 1352, 1352, 1424
Enginesr, or his designes s Administration of the
Condract e
3.1.3,42, 3774, 152, 94.1,5.5)
Engineﬂi or his designee 5 Approvals
241, 515,35 3102, 427 |
Engzmezy or his designes "k or Ingmesr s
Authority to Relect Waork
3.5,426,12.1.2, 1221
anmw ot his designes “s Copyright
L7, LS . ;
Engmecr or his deszgnefb T Rcisions
3.7.4,42.6,42.7,42.31, 4212, 42,13, 42,14, 6.3,
737,739,813, 8.3, e‘s:}i 9.4.1,9.5 9847951,
ia§a15zzms - [
Fapgineer, or his designes  °% Ins p@aﬂcﬁf,}m
374,422,429, 942, % §:4, $52,9.104, 1
i

"y
s

53

o
g
Lm

ﬁﬂgﬁmer or his dem?gme nabrnotions
324,331,426 4. Hsz"
Engineer, or his desrgneﬁ *¢ Juterpretations
42.11, 42,12

Engineer, or his designes

s Project Representative

42.10 e
Engineer, or his designee s Relation Shipgwimﬁ/ e
Cantractor » P

112, 1.5, 313, 322,3.2%%24 {.ﬁh«i T4, .
3.74,371.5,3.92,3.83, Eiix 34%,3.32,3.16, 3.18
4.1.2,4515,42 5.z 622 S3E 92‘“93,%; ‘9.2-,

97,9, 1S, 1

152 | h“ww R —

Eﬁﬁ‘mﬁ&f or his designes s Relationship with
Subeontracton

1.1.2,42.3,4.24, 426,963, 5044437
Enpineer, or his designee s Eiepzeamma;éu\g
942 951 9.10.1 o

Engineer, or his designes E%ﬂ{g Visits %

374,400 479 42 951,992, 9.10.),

Asbestos E \ i
10.3.1 ; » -
Attorneys’ Fees | E Py

318.1,8.10.2,10.33
Avward of Separate Conlracts

6.1.1, 612
Avward of Suboontracts and @ﬂmr ontractsfor,
Fortions of the Worl o 2
o J—
5 1 :ﬁ“r ﬁ#’,w g
Basic Defimitions [
1.1 L
Bidding Requirements ; Eo
101,521,114 e -
Bmﬁm 2 Dispuis R&:mfubsﬂ; [L :
7,11.3.9, 113,10, 13.0.0, £ 5.2 TRETI TS0

zﬁwzﬁm ' %
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Boiler and Machipery Insarance

1132

Bonds, Lien

FAT4, B0, 9103

Bonds, Performance, and Payment
73.74,967 8103, 1139, 1.4

Ruilding Fermit

373

Capitalization

1.3

Certificate of Substantial Completion
¢83,984,985

Certificates for Payment

4.2.1,4.25,42.9,93.3, 94,95 961,966, 9.7,
9.10.1, 91603, 141,13, 1424, 1513

Certificates of Inspection, Testing or Approval
1354

Certificates of Insurance

93102, 11,03

Change Orders

LLE 2.4, 342,374 823,310, 3128428,
3.2.3, 04 713,02, T3, ?3.5, 7.3.8, 73,10,
£33, 95,01, 5.303, 16.3.2, 11312, 1134, 11.3.9,
1Z.1 Z‘;, i5.1. ’%

Change Orders, Definition of

A

CHANGES IN THE WORK

22.1,3.01,42.8,7, 121,731, 74, 83,1, 8311,
1139

Claims, Definition of

i51.1

CLATMS AND DISPUTES

324,601,653, 739,233, 2104, 1033, 15 134
Claims and Timely Assertion of Claims

i54.1

Clalms for Additional {osi

324 574,611,039, 1032, 1534

Claims for Adiilﬁﬂﬁ&i Time

324, 570461.1,832, 1032, 1515

Concenled or Unknown Conditlons, Claims for
3.7.4

Claims for Damages

324,518 61.1,853, 955,987 1033, 1LLL,
1135, 1137, 14,13, 1424, 1516

Claims Subdect to Arbitration

1531, 1541

Cleaning Up

315,63

Commencement of the Work, Conditions Relating o
224,328,340, 5701, 3408, 3}26,5132 52.3
622,812 B22 351, 10 1130, 1036 114, .i.
i5.14

Commencement of the Wark, Definition of

812

Communications F auhiaimgy  Contract
Administration

321,424

Complstion, Conditions 'Raming iy

341,311, 3.15,40.2, 428 82, 942 28 591,
.10, 122, 137, ié%ﬂi,,,a

COMPLETION, PAYMENTS AND

2 .

Completion, Subsiantial
479, 81.1,813,823,942, 9.8 981, 9103,
122,137

Compliance with Laws
1.6.1,3.2.3, 3.6, 3.7, 3.12.18, 3. 13 ATT964,
1022, EH, 113, 13.1, 13.4, 13.8ulebdfude 106,
14.1.1, 14213, 15.2.8,154.2, 1543

{oncesled or Unknown Conditibng

374,428 837, 1063
Caonditions of the Contract
1.1.1,61.1,6.14 Ty

Cong em, Writlen :
342,374, 5332.8 3,042, 41.72,93.2 201,
0,302, 91053, 11,31, 13.2, 8342, 15
Consohidaiion or Joinder 'g
15.4.4 ;

ji o—

ARG e el

CONSTRUCTION BY OWNIR'OGRRY
SEPARATE CONTRACTORS

i.id, 6. o
{,ﬁ"ﬂstrmtmn fﬁ“h‘mga Eireatwe Drefinition of
’7 ’% l Mwm_:,w,..»d‘ ''''' :
(,anstrm,tmn Change Directives ,,,M“'“" e "

}.134?322842%71}’?JQ”?’HNE&, f
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ARTICLE 1 GENERAL PROVISIONS
& 9.1 BASIC DEFINITIONS

§1.1.1 THE CONTRACT ROCUBENTE
The Contract Documents are enumerated in the Agreement between the Owner and Contractor Chereinafier the
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda lssued prior to exscution of the Contract, other documents Hsted in
the Agreement and Modifications issued after execution of the Contract. A Medification 1571} E written amendment
i the Conract signed by both pariies, (2) a Change Order, (3 a Construction Change Dire _:iiwﬁf; or (4} a written
arder for a minor change in the Work issned by the Architect or Engineer  Unless specifically emanerated in the
Agreement, the Contract Decuments do not incinde the advertisement or invitation to bid, Instrichione ToHidders,
sarnple forms, other Information furnished by the Owner in anticipation of receiving bids or propesals, the
Contractor’s bid or proposal, or portions of Addenda relating o bidding requirements. 3

=

§ 1.1.2 THE CONTRACT o
The Contract Documents form the Contract for Construction. The Contract represents the eptivg and %megr"fmd
agreement batween the parties hereto and superssdes prioy negotiations, representations or Egreg mends, elfbefwritten
or oral. The Contract may be amended or modifted only by & Modificstion. The Contract Dﬁcu mEnts Qha!ﬁ niok be
construed 10 creste 2 contractual reiaﬂmsiﬂp of anv kind {1} between the Contractor and ﬂw Engineer, orhi
designes  or the Engineer, or his designee s consuliants, (? 3 hetween the Gwner and a Subco stracior em Sib-
subsoniracior, (3) between the Owner snd the Engineer, or his designee oy the Engineer, or ki éesrgm@% 's ;

congullants or {4} between any persons or entities other than the Owner and the Contractor. %‘Thw Brrgipear, or Ry
designee 3 hall, howsver, be entitled to performance and enforcement of obligations underithe Confract intended to.
facilitate performance of the Engineer, or his designee s duties.

& 1.9.3 THE WORK
The term “Work” means the construction and services required by the Contract Documents, whether compie‘ied oF e
partially completed, and includes all other labor, materialg, equipiment and services prowded or tg.be” prmfidgd By *
the Contractor fo fulfili tha Contractor’s obligations, The Work may constituie the whole eg»«ﬁ pa:'t oﬁ,ﬂflﬁ"ijwegt !

. O T P j WW‘M. £ %
§ 1.1.4 THE PROJECT o \j |
The Project is the total congtruction of which the Work performed under the Contract Documents Thayhe the hob
or 2 part and which may inchude construction by the Owner and by separate contractors, M““‘“"*zmm

§ 1.1.5 THE DRAWINGS
The Drawings are the graphic and pmmriax postions of the Contract Documents showing the f:aec;gﬁ Jm:ahm and
dirnensions of the Wﬂrk generally including plans, elevations, sections, deisils, schedules ami‘cixag&m ‘mﬂ_&

e

{700

J“-}
§ 1.1.6 THE SPECIFICATIONS / Yo
The Specifications are that portion of the Contract Documents rmmmtmgﬁ of the written ﬁmézre‘fmﬁia for maﬁmaﬂa
equipment, systems, standards and workinanship for the Work, and performance of related seryices f
i Lo
& 1.1.7 NSTRUMENTS OF SERVICE E 5 E i

Instruments of Service are representations, in any medinm of expression now Jotown or later devd@p&d of the .
am‘tg:,ahi-ﬂ aud intangible creative work performed by the Engineer, or his designes and the Ergineerpor-fis-degipnes oo
's consulftants under their respective professional services agreements, Instruments of Service may include, without
limitation, shidies, surveys, models, skeiches, drawings, specifications, and other similar n:aa.terials;rﬁ_,ﬁ,w~=ﬁ-u—~--ww~mm,,,ﬁM_p

r':l/::m bt o,
§ 1.1.8 HITIAL DECISION MAKER i;"} P
The Initial Decision Maker is the person identified in the Agreement to render initial decisiohs of Claims

aceordance with Section 15.2 and certify termination of the Agresment under Section 14.2.2. |

812 mﬁﬁﬁELﬁ??ﬁ& AND INTENT OF THE CONTRACT DOCUMENTS § §
£ 1.2.1 The intent of the Contract Documents is to include all items necessary for the pmwz @?e@mm and P
completion of the Work by the Contractor, The Contract Documents are complementary, and whAU1S TE8uIea Y
one shall be as binding as if required by all; performeance by the Contractor shall be requiredi ondyto the exient

KIR Dooumeot AZEL™ - 2807, Copvricht ¥ 1813, 1815, 1518, 1828, 1837, 185L, 105, 1841, 1963. 196§, 1970, 1876, 1%87, 1997 and 2007 by The
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10/15/2010 under Order MNo.2435229527_1 which expires on 09/30/2011, and is not for vesale.
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consiutent with the Confract Documents snd rezsonably inferable from them as being necessary io produce the
indicated resuliz,

§1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shali not
coniro! the Coniractor in dividing the Work among Subcontractors or in establishing the extent of Work to be
performed by any irade, —

& 4.2.3 Unless otherwise stated in the Coniract Documents, words that have well-known technical or construction
industry meanings are used in the Contract Documents in accordance with such recognized meanings.

§ 1.3 CAPITALIZATION
Terms capitalized m these General Conditions include those that are (1) specifically dafmeﬁ (2) the titles of

nummhered articles or {3} the titles of other documents published by the American Institute of Exigineer, or his
designes s, 3

§ 1.4 INTERPRETATION
In the interest of brevity the Contract Documents frequently omit modifying words such asially and “amf” aiid
articles eueh a8 “the” and “an,” but the fact that a modifier or an article iz absent frow one glatement and 3;‘% e‘::a in

another i not intended to affect the interprotation of efther statement, : ;

§ 4.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS OF SERVICE E %

§1.5.4 The Engineer, or his designes and the Engineer, or his designes s consuliants shall be'temmied the mﬁﬂ‘a‘ﬂf S
and Owners of their respective I’m.tmmems of Service, including the Drawings and Specifi éa};;@;;m The Contractor.
Subcentractors, Sub-subcontractors, and maierial or equipment suppliers shall not own or clabm a copyright in the
Instrirments of Service. Submittal or distribution o meet official ;eguiatwy requirements or for other purposes in
connection with this ?10}@9& is not to be construed as publivation in derogation of the Engineer, or his deswn&e L
Engineer, or bis designee s consultants’ reserved rights. o

are” e

L
§4.5.2 The Contractor, Subcontractors, Sub-subcontractors snd material or e*cmmmem suppglel S are auihénzed Lﬂ
and reproduce the Tnstruments of Service provided to thew solely and exclusively for exec ‘m}m@f he Work. }«‘%EH
copies made under this authorization shall bear the copyright notice, if any, shown on the Elgsm;;gents Gf“’%ﬁﬁ?l?e
The Contractor, Subcontractors, Sub-subcontraciors, and material or eqmpmam suppliers may not isedhe e
Instruments of Service on other projects or for additions o this Project outside the scope of the Werk withdubthe T

gpecific written consent of the Owner, Engineer, or his designes and the Engineer, or his designes s consultants.™

Hse
i
£

§ 1.6 TRANSHISSION OF DATA TH DIGITAL FORM — ,f(«»‘
if the partiss intend to transmit Instruments of Service or any other information or d@cumemg{m} in digital. Jorm, "

they shall endeavor to establish necessary protocols governing such transmissions, unless oiher\gfse aix‘eq&y y ,« o
provided in the Agreement or the Contract Documents. f } o

ARTICLE 2 DWHNER

§ 2.1 GENERAL

§ 2.4 The Owaer iz the person or entity identified as such in the Agreement and is referreg io) Ezmughmfsﬁws

Contract Documents ag if singular in numbes, The Gwner-shall designate in writing 2 repregentaiive who shall have |

express autherity to bind the Owner with respect to all matiers requiring the Owoer’s approvatoranthorizatiomr e

E}acep:‘ as otherwise g:»mvéd@cl elsewhere in the Contract Documents, the Engineer, or his designes does not have
uch authority. The term “Owner” means the Owner or the Owner's avthorized representative. weomermn,

o5

o o
’
R .
o o,

T R
wm»mmﬁx

§ 2.2 TNFORMATION AND SERVICES REQUARED OF THE OWRER . :
§ 2.2.1 The Contractor may request in writing that the Owner E}mmé@ reasonable ewd TEE thiat ﬁ:&éﬂ Orwner has made
financiai arrangements to fubill the Owaer’s obligations under the Confract only in the evepﬁ; it (1) the Owner
fails to make payments to the Contractor as the Contract Documents require; (2) a change ip thé Work materially
changes the Contract Sum, The Owner shall furnish such evidence as a condition precedeny to pommencerment of
continuation of the Work or the portion of the Work affected by a material change, After the Ogner furnishes the
evidence, the Owner shall not materially vary such financisl atrangements without prior m}éﬁ‘.ice e UaRgatior.

H

BRI Docewani AZOZY o 2007. Copyright € 1913, 1225, 151E, 1535, 1837, 1351 1958, 12E&1, 1963, 1%66, 1870, 1976, 1987, 1857 and 2007 by The
American Inmstitwis of Architects. ALL zighte reserved. WARNING: 'I‘!na AIR’ Doomment in protected by T,2, Copyright Law and Internatiomnal -
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§ 2.2.2 Bxcent for permits and fess that are the responsibility of the Contrgetor under the Contract Documents,
inclnding those required uader Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements,
assessments and charges required for construction, use or sceupancy of permanent souctares or for penmanent
changes in existing fa&.ihizéb‘

§2.2.3 1T readily available, the Owner shall furnish surveys describing physical characteristies-and legal limitations
for the site of the Project, and a legal description of the sits. The Contractor shall be entitled 10 rely on the acouracy
of information fornished by the Gwner but shall exercise proper precantions relating to the safe p&rfm"mame of the
Work, The Contractor shall be responsible for requesting and obtainiug a wiility mark-out.

§ 2.2.4 The Owner shall Drnish information or services required of the Owner by the Contract Documents-with
reasonable prompness. The Owner shall also furnish any other information or services under the Owner’s control
and relevant to the Contractor’s performance of the Work with reasonsble prezapiness afier aec*iv‘mg the
Contractor’s written reguest Tor such information or services.
§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall farnish to the Contractor one m;‘v of
the Contract Documents for purposes of making reproductions prsuant to Section 1.3.2,

§ 2.3 CWHRER'S RIGHT TO 8TOP THE WORK i
It the Contractor fails to comreet Work that Is not i accordance with the requirements of the {Zﬂ vt Dmuxmn%‘.s a8
required by Article 12 or fails to earry out Work in accordapcs with the Contract Documents, the Owuer may issue
& wrttten order to the Contracter to stop the Work, or any portion thereof, uniil the cavss for sudbropde s by
eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty of the nart.of the Ownerio. .o
exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by
Section 6. Owner shall in no way be responsibie for any delays or claims arising from delays for enforcement of
this Section, e
w«ﬁ.«lf‘"’u
§ 2.4 OWNER'S RIGHT T0O CARRY QUT THE WORK o o ] E
If the Contractor defaults or neglects to carry out the Work in accordance with the Conidrac Eﬁ’éﬁnmﬁt&*&n{i f«},ﬂs i
within a seven-day peried afier receipt of written notics from the Owner to commence and %znt{ﬁfcm rectionjof |
such defaunlt or neglect with diligence and promptness, the Owner may, without prejudice 10 thg_ﬂa‘emeﬂ:a& the E
Orwner may have, correst such deficiencise. In such case an appropriate Changs Order shall be 1SS§’€*’Meduc‘tm§ b
fram payments then or thereafler due the Contracior the reasonable cost of correcting such deficiencies, H‘ﬁﬁﬁhﬂg
Owner’s expenses and compensation for the Engineer, or his designes s additional services made necessary by ™.
guch default, neglect or failure, ¥f pavments then or thereafter due the Contractor are not safficient to cover such B
arnouis, the Condractor shall pay the difference to the Dwner, e,

,f”""
ARTICLE 3 CONTRACTOR e
§ 3.1 GENERAL {

& 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred o throughout ;%fi,
Contract Documents ag if singular n number. The Contractor shall be lawfully licensed, if aqiﬁmd inthe; |
jurisdiction where the Project is Jocated and shall maintain as curvent any approvals or certifications that may '%_be
required fo perform the Work, The term “Contractor” means the Contractor or the Condractor’s authorized |
representative. '

§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Docunents,

T s,

& 5.1.3 The Contractor shall not be relieved of obligations te perform te Work in sccordance with the usﬂgzct S,
Droctments sither by activities or duties of the Enginger, o his designes in the Enginder, er hfs degigfide " “ Sy
admindstration of the Contract, or by tesis, inspections or approvals required or performed b b {}ﬁg&"gm ar mﬁtaeg " "%_é

other than the Confractor. / ;-

£ 3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR ;:
§ 324 Execution of the Contract by the Contractor is a representation that the Contractor his visited the site, become  ~ |
generaily familiar with local conditions under which the Work is to be performed and {zm*f?atm personal '
observaiions with reguivements of the Contract Documents.

#IE Deownanh A2OLY - 2007, Copyrigb: ¥ 1831, 1915, 1916, 1B25. 1937, 15?3 I8EE, 198L, 1963, L1968, 1970, 1976, 19ET. 1987 and 206% by The
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§3.2.2 Because the Contract Documents are camplementary, the Contractor shall, before starting sach portion of the
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as
the information furnished by the Ovwner pursuant to Section 2.2, 3, shall take field measurements of any existing
conditions related to that portion of the Work, and shall observe any conditions at the site affecting it. These
obligations are for the purpese of facilitating coordination and construction by the Contractor and ars not for the
prpose of discovering errors, omissions, or inconsistencies in the Contract Documents; bowever, the Contractor
shall promptly report to the Engineer, or his designes any errors, inconsistencies er oraissigns discoversd by or
made kpown te the Confractor as a request for information in such form as the Engineer, ¢ his%designe& naEy
require. It is recognized that the Contractor’s review is made in the Contracter”s capacily a$ a Contractor and not as
a Heensed desipn professional, unless otherwise specificaily provided in the Contract Documends.

§3,2,3 The Contractor is not required to ascertain that the Condract Docuiments are i accor Eaﬂce with applicable
laws, stututes, ovdinances, codes, rules and regulations, or lawful orders of public authorities, but the Conlractor
shall prompily report to (he Engineer, or his designee  any nonconformity discovered by o ma%de knywmn o the

. T X . - I
Condractor as a request for information in such form as the Engineer, or his designee may YETTire.

1

& 3.2.4 1 the Contractor believes that additional cott or thne is involved becanse of clarifications or instmumns the
Engineer, or his designee issues in response to the Contractor’s notices or requests for mf@fmagran guﬂuani to
Sections 3.2.7 or 323, the Fe}ﬁtraatm shall make Claims as provided in Avticle 15, Hihe Clouis ; CHOE faﬂs:%cs Df‘i"fﬁ»m

the obligations of &actzmﬂ 3.2.% or 3.2.3, the Contractor shall pay such costs and damages fo ihe Crwmer as would
have been avoided if the Contractor had performed such obligations. If the Contracior perfgim | those thﬁatmm,
the Contractor shatl not be Hable to the Owner or Engineer, or his designee for damages ve uhmg”f“@m“eﬁ e ]
inconsistencies or omissions in the Contract Documents, for differsnces between feld measurements of condition pkw
and the Contract Docwments, or for nonconformities of the Contract Documents io applicable laws, statutes,
ordinances, codes, rles and regulations, and fawfal orders of public authorities.

et
™

§ 3.3 SUPERVISION AND CONSTRUCTION PROCEDURES e
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Confractor’s best skill and atieﬁhoﬁ Theq
Contractor shall be solely responsible for, and have control over, construction means, meth il teq,hmqﬁés i :
sequences and procedures and for coordinating all portions of the Work under the Contract] unless ) the Commcl }
Documents give other specific instructions concerning these matters, If the Contract Docurribnts, ive specxf i E ?
instructions concerping construction means, methods, techniques, sequences or procedures, the Corftracior shafl |,
evaluate the jobsite salety thereof and, except as stated below, shall be fully and solely responsibie for the' j@i}’m&tb
safety of such means, methods, techniques, sequences or procedures. If the Comtractor determines that such means o
methods, technigues, sequences or procedures may not be safe, the Contractor shall give thmely written notice to the "
Orwmer and Engineer, or his designes and shall not proceed with that portion of the Work withoyt farther written ‘
ingtructions from the Engineer, or his designee . If the Contractor is then instructed to oo & with the rég&zﬁﬁd T
means, methods, techniques, sequences or ;:'mcs?dures without acceptance of changes pr@pﬁf’il E;W the {q’q}ntratcmr |
the Owner shall be solely responsible for any loss or damage arising selely fom those Own GT*K‘QUHFd m‘ean&i
methods, techniques, sequences or procedures. L ) i g <

§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Cmf{ ach @E: empﬁa- Yeos
Subcontracters and thelr agents and employees, and other persons or entities performing partichs of the o ;f b for, or
on hehall of, the Contractor or sny of its Subeontraciors, ' 1 |

§ 3.3.3 The Contracior shall be responsible for inspection of portions of Work already performed to determine that
such portions are in proper condition to recefve subseguent Werk, s
§ 3.4 LABOR AND MATERIALS iy d o T
§ 3.4.1 Unless otharwise provided in the Coniract Brocuments, the Comtractor shall provide ahd pdy for labor,
materials, eqamm@m tools, construction eqguipmen and machinery, water, heat, wiilities, mnspgﬁmimn and other 1’3;-
facilities and services necessary fov proper execution and completion of the Wy fHEL, wﬁaﬁh&rﬁemﬁwwy oF permanent :
and whether or not ncorporated or to be moorporated in the Work. E

§ 5.4.2 Except in the case of minor changes in the Work awthorized by the Engineer, or his ée‘ixgnes H ACCoTaanRce
with Sections 3.12.8 or 7.4, the Coniractor may make substitutions only with the consent of the. Lhwner.after

e’
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svaluation by the Engineer, or his designee and i accordance with 8 Changs Order or Constroction Change
Directive,

§ 3.4.3 The Contractor shell enforee strict disciplineg and gﬁad order ATROng the Contractor’s employees and other
persons carrying out the Work. The Contractor shall not pennit employment of unfit persons or persons not properly
skilled in tasks assigned to them. -

§ 3.5 WARRANTY :
The C(mtmi;ior warrants to the Owner and Engineey, or his designes that materials and equipment flonished vnder
the Contract will be of good quality and new unless the Contract Docuiments require or peninit otherwise. The
Contractor forther warrants thaf the Work will conform to the reguirements of the Contract Documents.and-wilkbe
free from defects, except for those inherent in the quality of the Work the Contract Documgnts pequire or permit.
Work, materials, or equipment not conforming to these requirements may be considered defective. The Contractor’s
warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not e couted by the
Contractor, lmproper or insufficient maintenance, jmproper operation, or normal wear and {gar'and normal usage. If
required by the Engineer, or his designee , the Contractor shall furnish satisfactory evidenge'ss to the kind and
guality of materials and equipment. Such warranfy shall continue for a pericd of one (1} ydar from the ddua sf
Substantial Commletion of the Work., Under this warrardy, the Confractor shall remedy at his ekpense a 'Jm amh
failure for the Work 1o be conforming to the requirement of the Cordract, or any other defedt ayppearing mﬂ o Waorlk.
Tn addition, the Coniractor shall remedy at hiz own expense, any damage to Owner's owned, cdntrolisd, i"§‘:£l gﬁsr
personal property, when that damage is the result of the Contractor’s failure to proved confprming Work as it relates

to the Contract Documents or any other defect of equipment, material, workmuanshinp or deafgﬁ.i““f W"”mﬁ?r&c%Ji““ﬁai"’”’““'“
also restore any Work damaged in fulfilling its obligations under the terms of this provisiol,, The Contractor’s
warranty with respect {o the Work repaired or repaced hereunder will yun for a period of one (1) year from the date
of vepair or replacement.

!
it
r?"mﬁ
st

§ 3.6 TAXES e e '

The Contractor shall pay use and similar taxes for the Work provided by the Contractor that are iggaﬂy enactﬁd ’

when bids are received or negotiations concluded, whether or not yet effective or merely scpeduif:d gl into effmt
: “"“““w«w \

§ 4.7 PERMITS, FEES, NOTICES AND COMPLIANCE WITH LAWS S, W““’“m% 1

8 3.7, Unless otherwise pmvsded in the Contract Documents, the Centractor shall secume and pay fﬁvdm h@iﬁhﬂg L.

permit as well as for other permits, fees, Hoenses, and inspections by government agensiess necessary Tor prper,

execution and completion of the Work that are customarily secured afler execution of the Contract and Esgaﬁy e,

required at the time bids are received or nsgotiations concluded. |

§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, Sﬁamtgaa, or émam 3%%@0&@% o
rules and regulations, and fawful orders of public avthorities appliceble to performance of fhe Weik, 3 7 )
y ¢ 1 i e
5 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutss, cfrémameu,?wdc‘:’
rules and vegulations, or lawful orders of public authorities, the Contractor shall assume apgmgzéﬂata r@@pomzb;hty
£
£
%

for such Work and shall bear the costs attributable to corvection, E

i

£3.7.4 Coneealed or Unknown Conditions. If the Contractor encounters conditions 2t thelsite that are {E}

subsirface or otherwise concesled physical conditions that differ materially from those indicated-in-the Contrant
Docoments or (2} unknown physical conditions of an unosual navars, that differ materially from those ordinarily
found fo exist and generally recognized ag inherent in construction activities of the character pm\r@gﬁ. forinthe.,
Contract Documents, the Contractor shall promptly provide notice to the Owner sud the Eng,mc;ﬁ” or his designes

before conditions are distirbed and in no event Jater than 21 days affer frst observance of ﬂiii"(:{}i’i(iﬁﬁml% The ~
Engineer, or his designee will promml‘y investigate such comditions and, if the Enginesr, or }ﬁds @aszgnaa determines
that they differ materially and canse an increase or decrease In the Conlractor’s cost of) or fime ﬁ’“&qmmd for,
perf@mﬁa‘mcc of any part of the Work, will recommend an equitabls adpstment in the Contipet Bum or Contract
Thne, or both, If the Engineer, or his desigree determines that the conditions 2¢ the site are not mater ially differsnt
from thoss indicated in the Condract Documents and that no change in the terms of the © en}ra&% ig justified, the
Engineer, or his designee shall promptly netify the Cwaer and Contractor in writing, stating the TERSGRY T Sliler
party disputes the Engineer, or his designes s determmination or recommendation, that par%g' mayproceed.as
provided i Article 15

ALE Docupsst BROI™ - 2067, Copyvright ¥ 1913, X931, 1518, 1825, 1937, 1951, 1858, 1981, 1963, 1966, 1§70, 1$76, 1987, 1897 =nd 2007 by The
mmerican Inztitute of Arghitects, RIL wmighits ressrvod. WARNING: This AR Document is protected By .8, Copyzight Lew and Internaticonal .
Trestize. Unauchorimed reproduction o digtribution of this AR Document, oFf apy portion of it, may wresult in seveve civil and oriminal L
penalties, and wiil be prossented to the mexioum extent poszible undel the law. Thiz dreft wag produeced by 313 software af 13:51:47 on
10/16/2000 undex Order Mo, 5435228527 1 which expires on 0%/20/2011, and ia not for resale.
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§2.7.5 11, in the course of the Work, the Contractor encounters Innnan remains of recogrizes the existence of buvial
markers, archeeciogical sites or wetlands not indicated in the Contract Docurnents, the Confractor shail immediately
suspend any operations that would affect them and shall notify the Owmer and Engineer, or his designes . Upon
receipt of such notice, the Owner shall vromptly take any action necessary to obtain governmental awthorization
required to vesume the operations. The Contractor shall continue to suspend such operationg-ungil otherwise
instructed by the Owaer but shall continue with all other operations that do not afiect those remains oF features
Requests for adjustments in the Contract Sum and Contract Time arlsing from the existence of such remains or
features may be made as provided in Article 15 . ;

§ 3.8 ALLOWANCES ; :
§ 3.8.1 The Contractor shall include in the Contract Sum 2l allowances stated in the Contract Documents. ltems
covered by allowances shall be supplied for such amounts and by such persons or entifies as ih%a. Owmner may direct,
£ 3.8.2 Unless otherwise provided in the Contract Documents, —
A Allowances shall cover the cost to the Contractor of materials and equipment dg]ivered at mcz sztc and
all required faxes, less applicable trade discounts; -
4 Coptractor’s costs for usloading and handiing af the site, labor, installation costy, @verhﬁ-a.ei, pi§>ﬁ§€ and
ather expenses contemplated for stated allowance amounts shall be included in the Contragt Sum but
not in the allowances; and i
A Whenever costs are more than or leas than allowances, the Contract Sum shall be adj usted |
accordingly by Change Order, The amount of the Change Order shall reﬁ@mg(i ¥ reiifrence 4
betweers actual costs and the allowances under Section 3.8.2.1 and (2) changes in Contacion’s costs
under Section 3.8.2.2. The unused balance of any allowance shall be deducted from the Contraet
Sum upon completion and acceptance of the Work by Change Order.

,Wwﬁx.‘m

£ 3.8.3 Materials and equipment under an allowance shail be selected by the Owner with reasonable prompiﬁeqs. ;
‘ ..r"’"”ﬂ‘ﬂ"ﬂ o mfw‘? :
£ 3.9 SUPERINTENDERT o o L
£3.94 The Contractor shall employ a competent superintendent and necessary assistants who sﬁﬁibz i aﬁ@né&m’ﬁ
at the Project site during performance of the Work. The superintendent shall represent the Cor c%or Cand.. |
"-Hv.a:

¢
commmmications given to the superintendent shail be as binding as if given to the Contractor. e, Lo

JM‘_‘{W

e,

§ 3.9.2 The Contracior, as s00p as practicable atter award of the Contract, shall furnish in writing to the Owner
through the Engineer, or his designee the name and qualifications of a proposed superintendent. The Engineer, or
his designes may reply within 14 dave o the Contractor o writing stating (1) whether the QWH@}Z»@E‘ tha Fpgineer, or
his designee has reasonable objection to the proposed superintendent or (2) that the Engmeep"’ of his desighge
requires additional time to review, Failure of the Engineer, or his designes to reply within i'gh@ 1485y Imrméﬁhﬁ

constitute notice of no reasonable objection, . f % W .

: % f
§3.9.3 The Contractor shall not employ a propesed superintendent 10 whom the Owner or Engineer, or h}sg éeamﬂee;
has made reasonable and timely objection. The Contractor shall net change the superimendent vﬁiwui the Owner’s
consent, which shall not unreasonably be withheld or delayed. Q[

§ 340 CONTRACTOR'S CONSTRUCTION SCHEDULES
§ 5.18.1 The Contractor, g:;mmpi v after being awarded the Contract, shall prepare and subinit for the Owner’s and
Engineer, or his designee s information a Contractor’s construction schedule for the Work. The sci;gxiuieﬁha}lmﬁ L
exceed time limits current imder the Contrect Documents, shall be revised at appropriate mtm‘ﬁs as required by the

conditions of the Work and Project, shall be related to the entire Projedt to the exfent requ;raej 'Lj,f the” TBRiTACE
Docwments, sud shall pmwd for expediticus snd practicable @.&scuﬂfm of the Work.

e,
"

§ 3.10.2 The Contractor shall prepave a submitial schedule, prompily nfier being awarded ﬂz@ - e@ﬁz’am and theresfier
a8 BeGessary i maintain a current submiital scheduls, and shall submit the schedule(s) for the B gineer, or ks
designee s approval, The Engineer, or his designee s approval shell not unreasonably be d@sdyea oy withheld,
The submittal scheduie shall {1} be coordinated with the Contracior’s construction schedulg, and 2V EISWTHE ‘
Engineer, or his designes reasonable time to review submittals. If the Contractor fails to submita.submittal

ATR Rocumemt ARBIT - 3087, Copyright ¥ R911, ITAN, 1938, 1825, 1837, L1851, LGRS, 1961, 1083, 1966, 1%T0, 3078, 1887, 19%7 and 2007 by The
pmerican Ingtitube of Architects. A1l zighits seseswed. NARNIX@G:NThis kTR Document is protected by U.S. Copywright Law and Internaticonal
Treaties. Dmauthorized reproduction or distribution @f this RIM Dooument . oF soy porfion of M’., mey rebpwit in severe civil znd criminal
penaliies, and will be prosseuted to the maxivom sriest possible unded ‘the L@iw. This draft was' prudiced by RIA software at 11:51:47 on
19/15/2010 under Oxder O, 5435229327 1 which expives on 0§/3072001, and 1s not for regale.
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schedile, the Contractor shall not he entitled to any increase in Contract Sum or extension of Contract Time hased
on the fime required for roview of submittals.

§3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitied o
the Owaer and Engineer, or his designee

s

§3.10.4 Should ths Contracior responsible for the scheduling requirements of Article 3 herpin fail to comply with

said scheduling requirements, said failure shall resuit in the following:

[l

a1l claims resulting from the Contractor’s fallure to prepare or submit @ s¢heduio shall be the
Coniractor’s responsibifity;

2 shalf constitute an act of default and a substantial breach of the Contract giviag the Owner
remedies vnder the Contract Documents; and :
A the Crwner shall have the right to withhold any paymenss onti! the Confra mr‘ complies with the

oo

scheduling requirements of Article 3 herein.
§3.10.5 In the event of & Five Prime Contract, the General Contractor shall be responsible for the prepardfidi and
submitial of the schedule. _ Z L
§ 341 DOCUMENTS AND SAMPLES AT THE SITE : Lf; (ﬁ

The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, (hange
Orders and other Modifications, in good order and marked currently to indicate field changes ails sehertions ﬁ'i 1) R
during construction, and one copy of approved Shop Drawings, Product Data, Samples andigimilar Tequired o
subinitials. These shall be available to the Engineer, or his designee and shall be delivered to the Engineer, or his

designee for submittal to the Cwaer upon completion of the Work as a record of the Wosk as constricted. e

§ 2,12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES e w“m
§3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for i‘h@»Wark b; the |

Contracter or a Subconactor, Sub-subcontractor, manufacturer, supplier or distributor &6 ]?ﬁﬁmm 503mE pm’i?%ﬂ of
the Waork, - ‘

h“\“ﬂl
J o, i
", S,

-
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochuies,. iagr atils and

&

other information furnished by the Contractor to Hiustrate materials or equipmment for scame portion of the ka‘,

E
|

",

§3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards
by which the Work wili be judged. ww%

o
P e

§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract D{)cﬁy/menfs ’E’h“eﬂ p se h i
to demonstrate the way by which the Contractor proposes to conform to the information given and the ae i Uip

concept expressed in the Confract Documents for these poitions of the Work for which the Uo Fh sek ﬁfmmﬁem

require submitials. Review by the Engineer, or his designee is subject to the limitations of wegi) 04270
Informational submittals upon which the Engineer, or his designee is not expected to take fesponsive &C‘iliﬁi ﬂftay be

50 identified in the Contract Docunents, Submittals thet are not regnired by the Contract W:aﬂf%mﬁs miaybe |

returned by the Engineer, or his designee without action.

§ 3.12.5 The Contractor shall review for compliance with the Contract Docuinents, approve and sizbmit to the
Engineer, or his designee Shop Drawings, Product Data, Samples and similar submittals wqmmd by.the-&entract,,
Daocuments in sccordance with the submiital schedule approved by the Engineer, or his ﬁ%ﬁigm o, in %‘}t}z g}gsence

of an approved submittal schedule, with reasonable prompiness and in such sequence &s to c&me wvaeiay in the ™
Wask or i the activities of the Owner or of separats contractors. ;f 7

£3.12.8 By submitting Shop Drewings, Product Data, Sam ng@ﬁ and %?msﬁar %uhmju mﬁs, fhe Q@f‘tmm@z represents 1o :
the Owner and Enginesr, or his designee that the Contractor has (1} reviewed and appﬁ"w@g ’mem, {7} determined
and verified materials, fHeld messurements and field construction criteria related thereto, of) mﬂ do so and {33 '
checked and coordinaied the mformation contained within such submittals with the requdr @frxesﬂts of the Work and of
the Coniract Documents, . i

ATER Docwment ZRGLT - 2887, Copyricht ® 3913, 1515, 1516, 1825, 1837, 19“1 EBB8, 1982, 1963, 10E6, IHTU, 1876, T9RT, 1997 and 2007 by The
American Institute of Architects. A3I1 vights veserved. WARNIHG: This 218" Document is protected by T.8, Copyright Law and International

Treaties. Upsuthorized reprodection or distvibution of this 235 Document, o¢ any pertion of ik, may result in severe civil and criminal 16

penalties, and will be prosecuted teo the mamisum sutent poszible under the law, Thisg draft wap prodvced hy ATA software at 13:51:47 on
10/15/2010 under Order No.2438239527 ) which expires on 08/30/2011, abd is not for resale,
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§ 5.42.7 The Contractor shall perform no poertion of the Work for which the Contract Decaments requive submittal
and review of Shop Drawings, Prodoct Data, Ssmples or similar sebmittals until the respective subiittal has been
approved by the Dngineer, or his designee

52428 The Work shall be in accordance with apyraved submnitials except that the Conmtractor shall uot be relieved of
wgpmmi:zhi}’ for deviations from requirements of the Contract Documents by the Engineerp-orhis designes s
approval of Shop Dirawings, Product Data, Samples or similar submittals unless the Confrabtor has specifically
informed the Engineer, or his designes in writing of such deviation at the thme of subaittal and (1) the Engineer, ov
his designee has given wriiten approval to the specific deviation as a minor change in fhe Wor -, or {2} a Change
Order or Construction Change Directive has been issued authorizing the deviation. The Cogtractor shall not be ’
relieved of responsibility for errors or amissions in Shop Drawings, Product Data, Samples or similarsubmittale by o

the Engineer, or his designee s approval thereof.

=

§ 3.12.% The Contractor shall direct specific attention, in wiiting or on resubmitted Shop Drpwiigs, Product Data,

Samples or similar submittals, 1o vevisions other than those wquested by the Engmeer or hig'fesignes on previous
submittals. In the absence of such written notice, the Engineer, or his designee s approvalo{'g resubmission shall
not apply 1o such revisions. o

E
|
£ 312,40 The Contractor shall not be vequired to provide professional services that constitnge the practice i@f
Fngineer, or his designee  ure or engineering unless such services are specifically requivediby the Confragt
Diocurnents for a portion of the Work or untess the Contractor neads to provide such services in order 1o (i;m'y ot
the Contractor”s responsibilities for construction means, methods, technigues, sequences and provainss el
Contracior shall not be required to provide professional services In vielation of applicabde low, I professions] desien .
services or certifications by a design professional refated to systems, materials or equipment are specifically required
of the Contractor by the Contract Documents, the Owner and the Engineer, or his designse will qyem‘fy ali
performance and design criteria that such services must satisfy, The Contractor shall cause such servicss or o 7
certifications to be provided by a properly licensed design professional, whosse signature and seal chall appear on all
drawings, calculations, specifications, certifications, Shop Drawings and other submitials preparg ,‘,dﬂw“‘ such .
professional. 8hop Drawings and other submitials related to the Work designed or certifiedby” Such m@fﬁ%ﬁw (mai if
prepared by others, shall bear such professional’s written approval when submitied to the Hﬂglﬂl&)@m or hiz deswn

. The Qwner and the Engineer, or his designee shall be entitled 1o rely upen the adequacy, dceugey afd.., %
completeness of the services, certifications and approvals performed or provided by such design ﬁi’?}fﬁ&srcmis
provided the Owner and Enginesr, or his designee have specified 1o the Contractor alf performance and detign,
eriteria that such services must satisfy, Pursvant to this Section 3.12.16, the Engineer, or his designee will mwew
approve or take other sppropriate action on subimittals only for the Limited purpose of checking for conformance
with informetion given and the design concept expressed in the Contract Documents. The Fﬁn%?;;m@r ’bi’kﬂ) not be

responsible for the adequacy of the performance and design oriteria specified in the Cﬂmt{&ﬁtﬁmum&ﬂiﬁ Y

. ‘ 4 ;" . m%"g |~

§ 313 USE OF 8ITE { YOl

§ V4.1 The Contractor shall condine operations at the sife 1o sreas permitied by apphicabde | éawg stafuies,

ordinances, codes, rules and regulations, and lawfu! orders of public authorities and the ﬂm;;sis ;;f: Documents and
shall not unreasenably encumber the site with materials or equipment. E ‘E ‘ T
Pl o

§3.13.2 The Contractor shall coordinate the Contractor’ s operations with, and secure the dfﬁpmvai of, the Owner

he i’L e using any portion of the Site.

§3.13.3 The Contractor shall stors its apparatuses, materials, supnlies, and es:;ui;émem im such order iwfa@%rmﬂwfa? ib@
S ite of the Work, if permitted, a3 will not unduly interfers wnh the progress of the Work or fﬁcgﬁigj oper
Contractor shall provide protective fencing dround the designated storage areas. ,«f
%
4
4

8%5.13.4 The Contracior shall see that stockpiles of materials and storage of equipment are hep ??te # mpinirum and 4
neatly stored wheve directed by the Owner and the Engineer, or his designes .

1
1)

H
5

H

83.13.5 I the Work iz 10 be executad in areas nscoupied by the Owner, the Contractor &k ﬂfﬁgmmr;ﬂ the Owner in

advance of the areas scheduled o be worked on, so that the Owner's personnel may meke propel PrEpRiBIGESS
protect equipment and records. L.

sorament ARELT - $ULY. Copyright ®o1eil, 19I5, 19us, 19T, 1837, 15'1 1858, 1861, 1263, ISEE, ARTO, 1978, 1887, 1897 and 007 by The
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83136 The Coniractor wndersiands that some or all the Work of the Confract may be performed while the facilities
are copupied by personnel, and accordingly shall make all reasonable and necessary provisions 1o ensure that the
contract Work will be of minimal disruption to the envirenment,

§3.13.7 Materials and equipment that are to be used only directly in the Work, shall be brought 10 and stored on the
Project site by the Comsractor. After equipment is no longer required for the Work, 3t shall beprompily removed
fronm the Project Site. Frotection of construction materials and equipment stored 2t the Froject hite from weather,
thefl, dernage and alf other adversity is solely the Contractor’s responsibility, The Contractir shall bear the
responsibility to replace all such materials that may be lost, damaged, or stolen at ite expense, whether such
materials or equipment have been entively or partially paid for by the Cwner.

§2.13.8 The Contractor and any entity for whom the Contractor is responsibility, shall mot rect any sign on the
Projeet Site without the prior written congent of the Owner, which may be withhield in the sole discretion of the
{rwner. '
§3.13.9 Contractor shall ensure that the Work is performed at all times in a manner that alfo#d reasonable access,
both vehicular and pedestrian, to the Site of the Work and all adjacent areas. The Work shailte performed, to the
futlest extent ssdwma{tﬂy pcs«-sﬂ%?e in such 2 manner that public aress adiacent to the Site ofithe Waork «‘ha‘i
fiom all debris, building materials, and equipment likely to canse bazardous conditions.

m

!
o
;
i

§3.13.10 Without prior approval of the Owner, the Contractor shall not permit any workers to bue any exjsting
faciilties at the Project Site, including, without Hrnitation, the lavatories, toilets, entrances, and parking areas, other
than those designated by the Qwner. Without Hmitation of any other provision of the Ceonfiact Drromments, thigm
Contractor shall use s best efforis to comply with all rules and regulations promulgated by the Crwnsr in connsction
with the use and occupancy of the Project Site and the Building, as smended from time to time. The Contractor
shall immediately notify the Owuer in writing, i during the perfﬁmaﬂr‘a of the ”Wgri( the Cornfractor finds
compliance with any portion of such rules and reguiations to be impracticable. This notification shall set forth the™ -
problems of such compliance and shall suggest aliernatives through which the same resalis infended by Wgueh
portions of the rules and regulations can be achieved. The Owner may, in the Owner’s sole discr ﬁt§@ﬁ adc;pt cuchi
suggesiions, develop new alternatives or require conrpliance with the existing roquemems%ﬂf” the rylesafid

regulations. The Contractor shall alse comply with all insurance requirements and collectite bd%“mg)mg a grﬁemﬁh‘m
applicable to use and ocoupancy of the Project Site and the Building, S . P

" - !
e, b

& 344 CUTTING AND PATCRHING . R,
§ 3.44.1 The Contractor shall be responsible for cutting, £ t?:mé, or pat&:‘amg reqmred 1o coanplete the Wark or to maksw
is parts fit together properly. ANl areas requiring cutting, ftting and paiching shall be vestorsd (o the condition

existing prior to the cutting, Stiing and patching, unless otherwise required by the Contract Jm};m@ﬁﬁsm%y costs
ingrred by the Onwer for defective outting or patching shall be borne by the Contractor mp;}fmb!@ ﬂwrefn £.

RN N .
§3.14.2 The Contractor shall not damage or enc.ian%a? a portion of the Work or fully or partjaily comp ete@ Y e
constraction of the Owner or separads contracions by cutting, patching or otherwise altering w%: consiruction, m‘f? by
excavation. The Contractor shall not cut or otherwise alter such construction by the Owner pr 4 separate dmsi:;amar
except with written consent of the Owner and of such separate Conacior; such consent shall not be usmasf:smbiy
withbield. The Contractor shall not unreasonably withhold from the Owner or » separate Condrs Actor the Cmm actor’s
consent to citting or otherwise aliering the Work, _ _ i

§ 318 CLEANING UP _
§ 3.15.1 The Contractor shal] keep the premises and murrounding area fres fom accommiation of wasie. snatorialsor
mbbigh caused by operations vnder the Contract. At completion of the Work, the Contracior ahgfﬁ' TRMDVE Wisls
materials; rbbish, the Contractor’s tools, construction equipment, machinery and surplus ma&enaigﬂrf} 1
the Project. ‘ ;’ ,.f“
P
8§ 3.18.2 If the Contractor fails to clean up as provided in the Contract Documments qrg ihe @m’si‘ gég do so and Cwner
shall be eniitled to refmbursement from the Contractor, or shall be entitled to reduce the Contrapt Amount in an

armount equal to the Owner’s cost to clesn up. (,

F
I3
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83,353 The Coniracior shall, on & daily basiz, clean debris resuliing from its Work, and protect construction in
srogress and maintain adjoining materials in place during handling and installation, and provide protective covering
where reguired to sssure proteciion from daimage or deteriovation uotil Substantial Completion,

§3.15.4 The Contractor shali clean and provide maintenance on completed construction, afier instaliation, as
frequently as necsssary through the remainder of the constraction period. : e
§3.15.5 The Contractor shall supervise its constroction operations to asswre that no part of the construction,

compleied or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious Exposure during the
comstruction period. The term “clean” shall include the removal of debris from the werk anea to dumpsters furmished ™|
by the Prime General Work Contractor or the Contractor for Single Overall Contract Work: whichever contracting oo
method shail apply.

i<l

§ 308 ACCESS TO WORK :
The Centractor shall provide the Owner and Engineer, or his designee aceess to the Work i T¥eparation and
progress whersver located.

§ 317 ROYALTIES, FATENTS AND COPYRIGHTS .
The Contracior shall pay all rovelies and Hoense fees, The Contractor shall defend suits oriclai
of copyrights and patent rights and shall hold the Owner and Engineer, or his designes hoarmles
avcount thereof, but shall not be responsible for such defense or loss when a particular desipn, process or zmﬁusi of
a particular manufacturer or manufacturers is required by the Contract Documents, or wherg thervopyright vidtation: :
are comained in Drawings, Specifications or other documents prepared by the Owner or Erlpineer, or his designee
However, if the Contractor has reason to believe that the required design, process or product is an infiingement of a

copyright or a patent, the Contractor shall be responsibie for such loss unless such information is promptly fumished .1
to the Engineer, or his designee e

o
“,;W

§ 3.18 INDEMNIFICATION o M,,ﬂ
§ 3181 The County of Union requires all bidders 1o sccept the bllowing indemnification regmremegxtu i The a’tfv
E

the County accepts thelr bid. The Contract swarded by the County to the successful biddergwxif”mgtam the
following provision: o, "

S

e,

x f

B S,
“To the fullest extent permitted by law the Contractor shall indemnify and hold harmiless the i}wwer«m}cﬁ T
Owner’s consuliants, agents, representatives, and employees from and against any and all claims, dmmges :
fosses, costs, and expenses, including, but not limited to atiorney’s fees, legal costs and | legal expenses e
ariging ot of or msuitmg from the performance of the Coniractor’s work under this contrast,provided maﬁ ,y ;
such claim, damage, loss, cost or expenss 1s atiributable to bodily injury, sickness, {Ea«’:easc: or dedth, ar to " )
injury o or destruction of tangible property {other than work itself) cansed or a 1&,&,&4 10468 caised | Byt ﬂa“é ,,,‘f”"'f
negligent acts, negligent omissions, and/or fault of the Contractor, snyons dﬂ"ﬁ;ﬂ}'ﬁﬂi’ indirectly emp}ayed
o retained by the Contractor, or anyons for whoss acts the Contractor may be ha%{?e regardless of whai?;sf
caused in part by the neghigent act or omission of a party indemnified hereunder provided it is nof caksed
h}; the sole negligence of a party indemmnified herevnder. Contractor shall further mdeﬂmxﬁf and ?scﬂc?

harmless the Owaer and the Owner’s consuliants, agents, 1epresentative, and Cﬁ"}.};‘ikpyhﬁ& fromn and against
any andd all claime, demages, losses, costs, and expenses, including, but not limited 1o attormeys” fees, |
costs and legal expenses, arising out of or resulting from performance of the workrprevided-that-suchy
claims, darnage, loss, vost, or expense is attributable to bodily injury, sickness, disease or death, or to injury
to destiuction of tangible property {other than work Hself) cansed or alleged to be cansed bv y.the-negligent,
acts, negligent omissions, and/or fault of the Gwner or the Owaer’s consultants, agemﬁ #TE]}I‘@&“’W i
employees and arises out of this project and provided such clamm, dumage, loss, c:m& or a};}mw IS T
caused by the sole negligence of a party indemnified herevnder.” / g«f
[
§ 3.48.2 In cladms againgt any perscn or entity indevnified under this Seciion 3.18 by = @ﬂ}pgww of the Cordractor,
a Subconiractor, anyone directly or indirectly employed by them or anyone for whose acts they may be Hable, the
indemnification obligation nnder Section 3.18.1 chall not be Lmitéd by 2 Hmitation on amelnt pr type of damages,
compensation oy benefiis payabie by or for the Contractor or a Subconiractor under ka@r': COMpEngation a8te,
disability benefit acts or other employee benefit acis. : :

i

L
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ARTICLE 4 ENGINEER, OR HIS DESIGNEE  OR ENGINEER
§ 4.1 GENERAL

§4~"s 1 The Owner shall retain an Engineer, or bis designee  lawfully licensed fo practive Engineer, or bis designee

wre or an entity lawfully practicing E!‘kgi!iﬁt‘-ﬁ, or his designee  are in the Jurisdiction where the Project is located,

That person or entity is identified as the Engineer, or his designee  in the Agreement and is referred to throughout

the Contract Documents as if singular in number, proneos

§ 4.4.2 Duties, responsibifities and Bmitations of authority of the Engineer, or his designee as set forth in the
Contract Documents shall not be restricted, modified or extended withowt written consent of the Crwner, Contractor
and Engineer, or his designee . Consent shall not be unreasenably withheld, '

§ 42 ADWIMISTRATICON OF THE CONTRACT _
§ 4.2.1 The Engineer, or his designee  will provide administration of the Contraci as set forfh i its respective
Agreements with the Owner and as deseribed in the Comtract Documenis, e

84.2.2 The Bngineer, or his designes  will visit the site at intervals appropriste to the stagelol donstroctiofi) 6f as
otherwise agrend with the Owner, to become gemﬂf&ii’v’ famitiar with the progress and gualily of the porticn of the
Work completed, and to determine in general If the Wark observed is being performed in almainer éﬂdicé@tﬁn g that
the Waork, when fully completed, will be in accordance with the Contract Documents. : f

’s

§ 4.2.3 On the basis of the gite visiis, the Engineer, or his designee  will keep the Ovwner a‘e&_sm}“*E:ﬂj?"mfm%ed[%ﬁmi‘t”‘“"“*‘“’“‘“"’""""
the progress and quality of the portion of the Work completed, and report to the Owner (1) known deviations fiom
the Contract Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects
andd deficiencies observed in the Work,

8424 COMMUNICATIONS FACILIWATING CONTRACT ADMI NIESTRAHQN e L
Except as otherwise provided in the Contract Diocuments or when direct comumunications have b’g:em;pemaimﬁ 2
authorized, the Owner and Contractor shatl endeaver to communicate with each other throygh’ the Emméer mﬂhh%
designee about matiers arising out of or relating to the Contract. Compnmications by and %;Ehﬁiﬁﬁfngmesa qr }m
designes s consuliants shall be through the Engineer, or his designee . Comrmunications a;qgi with !

Subrontractors and material supplers shall be through the Coniractor, Communications by and wifly %mmte*

contraciors shail be through the Gwner, R

A"(n.’"rvf

§4.2.5 Based on the Fngineer, or his designee s evaluations of the Contractor’s Applications for Payment, the
Engineer, or his designee will review and centify the amounts due the Contractor and will | ESQHQ Seeriificptes for
Payment in such amounts. ",

", o d o
et '“%.‘ L ’{f

84258 The Engi%@r or hig designee has suthority o relect Work that does not conform {o éhe Aontract 1 I}Gmﬁneigs
Whenever the Engineer, or ds designee considers it necessary or advisabls, the Engineer, or hé‘: demgvee& Wil Hiave
authority 0 require mspection or testing of the Work in accordance with Sections 13.5.2 and i% 5.3, whether f‘»x not
such Work iz fabricated, installed or completed. However, nicither this au‘fhﬂriiy of the Eagineey, or his deézgrzys il

a decision made in good faith either to exsrcise or not 10 exercise such authority shall give lissio s dutv of |
responsibility of the Engineer, or bis designes to the Contractor, Subcentractors, material and equipment suppliers,
their agents or emplovess, or other persons or sntities perfonuing portions of the Work,

§ 4.2.7 The Engineer, or his designee will review snd approve, or take other apprupr;aia action a;}cn@ihk e
Contractor’s submittals such ag Shop Drawings, Product Data and Samples, but oely for the hmﬁm purpose @i b
checking for conformanee wztﬁ information given and the design concept expressed inthe € “Gﬁ‘x‘rau}@c}mmcm% “The.,
Engineer, or his designee 's action will be taken in accordance with the subnittal Seyheﬁuicfatnpi Gved by the
Engineer, or his designes or, in the absence ofan appy @ves} submittal schedule, with r&amasmbicpf prompiaess while :
sliowing sufficient Hime in the Engineer, or his designes pmi"%sm’*a% fuddgraent to gﬁa@fmgﬁ g;dcqmm; eview, Lo
Review of such submitals s not conducted for the purpose of damrmmmg the acouracy an mmpietﬂf}s% of other o
desails such as dimensions and quaetities, or for substantiating instmctions for installation ' pa;rfnmm nee of -
equipment or systems, all of which remain the reeponszbﬁ;w of the Contractor as required by the UBREEE :
Documents. The Engineer, or his designee s review of the Contractor’s submittals shall nbtrelieve.the Lonmacton
of the cbligations under Sections 3.3, 3.5 and 3,12, The Engineer, or his designee s review shall neot constitsls

AIA focemest DEGL™ - 206Y. Copyright © 19131, 1915, 3918, 1835, 10937, 1'3!}1 1955, 1981, 1853, 1%66G, XIT0, 1976, IBBT, 1997 snd 2007 by The
mmerican Instituce of Architects. 2LL rights reperved. WLRNIRG: This ATE Doomument iz protected by F.8. Copyright Lew and Internstional -
Trezties. Unauvthorized reproduction ox digtributicon of this 172" Documant, o any portiocn of it. may result in severe civil and criminszl a8
pensitiez, and will be proseswbed to the maximum extent possible wnder the law. This draft was proSvced by AId sofiware at 11:51:47 on
10/15/2010 under Order Ho.$43%5238527_1 which expires onm 08/30/201L, and ie not fov resales.
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approval of safety precautions or, unless otherwise specifically stated by the Engineer, or tus designes |, of any
constiuction means, methods, technigues, sequences or procedures. The Engineer, or bis designes s approval of a
specific Hern shall not ;Mma‘fce approvel of an sssermbly of which the e i3 2 component.

§ 4.2.8 The Engineer, or his designee will prepare Change Orders and Construction Change Directives, and may
aunthorize minor changes in the Work as provided in Section 7. The Engineer, or his designes-will lirvestigate and
make determinations and recommendations regarding concealed and unknown conditions as provided in Section
174,

§4.2.9 The Engineer, or his designee will conduct inspections to determine the date or datgs of Substantial
Completion and the date of final completion; issue Certificates of Substantial Completion pursyantio-Section9.8;
receive and forward to the Owner, for the Owner’s review and records, written warrantics and fuatcdi documents
required by the Contract and assembled by the Contractor pursnant to Section 9.10; and issne ajfinal Certificate for
Payment pursuant to Section %10,

it

§ 4,240 If the Owner and Engineer, or his designes agree, the Engineer, or his designee will'provide ope or more
praject representatives (o assist in carrying out the Engineer, or his designee s rz.-:sp&mii:aiéf;&ﬁ@q at the sitg The
duties, responsibifities and lmbtations of anihorhy of such project representatives shall be zg! sei forth in %hc Crner's
Agresment with the Bngineer, or his design

§4.2.11 The Engineer, or his designee will interpret and decide matiers concerning performancs under, al&
requirements of, the Contrast Documents on written request of either the Cwner or Contragior. T “E}z;rmsaﬁr, i s
designee s response to such requests will be made in writing within any tiree Hmits agreed ypon or ofherwise. with i
reazonable prompiness

e

o7}
i
H
H

s

B 4.2.12 Interpretations and decisions of the Engineer, or his designee will be &?i‘sﬂ‘?isi.en‘i with the intent of, and .
reasonably inferable from, the Contract Documents and will be In writing or in the form of drawings. W, ‘*‘makm
such interpretations and decisions, the Engineer, or his designee will endeavor to secare fmthfui | perfi mmm;@ lfy
both Owner and Contractor and will not show partiality. o

%

%ﬁwm*“” i ?

§4.243 The }zrgmecr or his designes will review and respond to reguests for mformation #haug the Céz‘zﬂa,cf E

Documents. The Engineer, or his designee s response to such requests will be made I writing Within, any fiine b,
limits agreed upon or otherwise with reasonable prompimess. If appropriate, the Engineer, or his designee “will,,

prepare and issue supplemental Drawings and Specifications in response to the requestis for information.

e,

ARTICLE & SUBCONTRACTORE S P
% 5.1 DEFINITIONS ™,
§5.4.1 A Subcorsractor is a persen or ermty wheo has a divect contract with the Contractor ¥ perﬁ}rm a”pomcm af ﬁhc; o

Waork at the site. The term “Subeontractor” is mﬁ:,rred to throughout the Contract Docume a;j it smgula‘g T

manber snd means a Subcontactor or an authorized representative of the Subcontracter. The torm “Subconiragst
does not include a separate Confractor or subcontractors of a separate Contractor, . 1 %

H

\\

o

J‘
¢

i

H ? H

2 51.2 A Sub-subcontractor is a person or sutity who has a direct or indirect contract with 2 ‘?ubca:‘ fracton to [
perform a portion of the Work at the site. The term “éﬂb~5u scomtractor” is referved to shmughmt the Contract
L‘Gcmm:ms as if gingnlay in nomber and means & Sub-subcontractor or an anthorized representative of the-Snbs

subcontractor. o T R S

e e,

i e

§ 5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK J,m"'
§ 5.2.4 Identification of Subcontractors required by N.LS.A, 40A:11-16 shall be provided withthe Jid" Submission” M,
acoordance with the requirernents of that siatute. Names of persons or entities for any ‘\umc{mmcws not covered by d%.,
M.IRA, 1EA-12 shaill be funished within thivty (30} thirty days of notification of Awsrd of F Coptract, The 4
Engineer, or his designee will notifv the Contractor in wiring if the Owner or Engineer, or (zeﬁzgrzm , after due
investigation, has reasonsble objection to any such proposed person of entify. The list of prep?:ﬁd Suboontractors
shall include o description of the materials and equipmeent each proposes to firnish and msﬂli in the Work. The
description shall be msufficient detail to allow the Engineer, or his designes {o delenmine generdl Conloimance to
Contract requirements. Approval of the submitials as required under this Article shall not relieve.the Contractor
from conformance to Contract reguirsmends.

AL Docusenb BIIL™ - 2087, Copyright ©o1g31, 1945, 15is, AGRE, 193%, 1983 185H, 1%g:, 1963, 1866, 1970, 1§76, 1387, 1847 and 2007 by The
Emerican Institute of Avebhitects. RLL rights veserved. th&m:)’rhis IR Document is probected By U.5. Copyright Law and Internatiomal -
Treaties, Unauiborized repredection or distribution of this &Ip Dofument, ox any poriionm of it, may vesult in sewers civil and criminal N
penalties, and will be prosecuted to the maxlzum extent possible uynder the law. Thiz dxeil was produced by Ala software 8L 11:51:47 on
16/18/2010 under Order Ho.$435229527_1 vhich expires on 08/30/2011, and ip not for reszle.
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§8.2.2 Subcontractors shall comply with the siatutory requirements of NLLB A, 341 1-53625 and NES.A 34111
5648, Amy subcontractors whe fail to comply with those statutery provisions shall be rejected.

§5.2.3 Written confirmation of award of cach major subcontract shall be submitted to the Cwner by the Coniractor,
in form subject to his appmvaz, within seven (73 davs after receipt of Owner’s approval of preposed Subconivactor
list as provided under this Article. Every subcontract shall be in writing, shall be submitted to Dwner for review and
approval prior (o execution, and shall specifically provide that the Owner is an intended third (") party beneficlary
of such subcontract, ' :

§ 5.2.4 The Coniractor shall not contract with a proposed person or entity to whom the Owiler op-Engineery 0F-hig .
designee has made reasonable and timely objection. The Contractor shall not be required t¢ copfract with atyone to
whom the Contracior has made reasonable objection.

§ 5.2.5 If the Owner or Engineer, or his designee has reasonable objection 1o a person or emiﬂ j}?ﬁ“()j:micd by the

Condracior, the Contractor shail propose ancther o whom the Owner or Engineer, or his desienge has no reasonable
ohjection, If the proposed but rejected Subcontractor was reasonably capable of performing the 3
Sum and Comract Time shall be increased or decreased by the difference, if any; oveasioned by such chaﬁge& ?aﬁ@ an
appropriate Change Crder shail be issoed before commencement of the substitute Subcontrietor’s Wor L iimajwmf.,
ne ncrease in the Coptract Sum or Condract Time shall be allowed for such changs unless éhs: Tontractor &zaq acted
promiptly end responsively in submitting names as required. . - i

i
B

§5.2.8 The Contractor shall not substitute a Subcontractor, person or entity previously seledted If the Cwoer or
Engineer, or his designes makes reasonable objection ic such substitution.

§ 5.3 SUBCONTRACTUAL RELATIONS P
§5.3.1By appropriate agreement, written where legally reguired for validity, the Contractor shall requﬁa puck” ™
Subcontractor, to the extent of the Work 1o be performed by the Subcontractor, to be bound to tht;ﬂ@h’ﬂ dcmg,, ? ;
rerms of the Contract Documents, and 0 assume toward the Confractor alt the obligations sgsci revpo ﬁi%ﬁi&iti&s _
including the responsibility for safety of the Subcontractor’s Work, which the Confractor, ﬂ}@ﬁa@ﬁa rpenfzsé
assumes toward the Owner and Engineer, or his designee . Each subcontract agreement sha*ik«pwwm and pr crteuﬁ
the rights of the Owner and Engineer, or his designes under the Contract Docwrnents and at law. ﬁ%@a&ubconﬁrac{ o,

shall dimindsh in any way any righis or benefits conforred upen the Owner by these Contract Docume nits. “The.. [
Contractor shall make all Contract Documents available to the Subcontractors, T

§3.3.2 Whers the Contractor sublets portions of the Worlg, the entive responsibility for the subdiyiding of Work rests o

with the Contractor, The Ownaer and the Engineer, or bis designes are not responsible for thﬁ*’manner of ﬁa{: f,,f’”p -
subdivision of the Work, nor will they enter into or setile disagreements or disputes betweer (‘emracwrs@nd A
Subcontractors, The Contractor is, and will be held, responsible for the proper execution of the; Work of aH !*‘ o

i -

Subcontractors. ‘ gl

§ 5.4 CONTINGENT ASBIGNMENT OF SUBCONTRACTS . ﬁ
£ 5.4.1 Bach subcontract agresment for a portion of the Work is assigred by the Cantractor o the Owmer, provided
that

SUVINURP———

d assignment is effective only after termination of the Coniract by the Owner forcanmse-purstant -t
Section 14.2 and only for those subcontiact agreements that the Owner accepts by notifving the
Subcontractor and Contractor i writing, —————

§ 54,2 Upon such assignment 1o the Owner under this Section 5.4, the Owner may Tuxther aa‘ﬁfgr/}m ﬁggﬁgﬁwéﬁ?}m% N
successor Confractor or other entity,

%, i

}? oo

ARTICLE § CONSTRUCTION BY OYWNER OR BY SEFARATE CONTRACTORS f ;
§ 8.9 QWNER'S RIGHT TD PERFORM CONSTRUCTION AND TO AWARD SEPARATE CONTRACTS :
§8.1.1 The Owner reserves the right $o perform construction or operations related to the Pm}e:m with the Owner’s (I
own forces, and to award separate contracts in connection with other portions of the ngm or GHher CoRSTICHGH oF o
operations on the site, . :

LAA Roonmsnt ARCEY - ZEY. Copyright ® 1911, 1935, 1%1&, 1H36, 193T. 1951 1888, 1¥6L, 1963, 1966, I%70, 1976, 1287, 1237 and 2007 by The
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Treaties, Uneuthorized reproducticn or digtributicn of this azh’ Documenk, o any povbtici of ft, wmay result in severe civil and crimissl b g
peralties, snd will bz prosecutsd to the mazmimwn extent possible wnder the law. This dralt wae profuced by ATk softwarse at 23:51:47 on
10/16/2000 wader Owder He.$435728527 1 which expires on 02/30/201%, and is net fov resale.
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§ 8.4.2 The Owner shall provide for coordination of the activities oft hf: GW}W s own forces and of sach separate
Contractor with the Work of the Contractor, who shall cooperate with them. The Contractor chall g}mzug}au, with
other separate contractors and the Owner it reviewing thelr construction schedules, The Contractor shall make auy
revisions to the construction scheduls deemed necossary afier 2 jolin review and mamm'ﬁ agresment. The constraction
schedules shall then constitute the schedules (o be used by the Contractor, separate confractors and the Cwnier ungil
subsequently revised. -

§ B.Z MUTUAL REBPONSIBILITY P
§8.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportonity fpy introduction and
storage of their materials and equipment and performance of their activities, and shall connbet and Taordinate The

Condractor’s consiruction and operations with theirs as required by the Cowniract Documents.

§ 8.2.2 If part of the Contractor’s Work depends for proper execttion or results upon constriction or eperations by
the Owner or a separate Contractor, the Coniractor shall, prior to proceeding with that portion of the Work, promptly
report to the Engineer, or his designes apparent discrepancies or defects in such other constfifttion that would
render it unsuitable for such proper execution and results. Failwre of the Contractor so o reportishall constitute an
acknowledgment that the Owner's or separate Contractor’s completed or partially completed od mi’mrﬁf n 18 f 1 anad
proper to receive the Conractor’s Work, except as to defects not then reasonably discoverable.

wﬁilw‘m, s

I
§8.2.3 The Contractor shall refmburse the Gumer for coste the Owoer Incurs that are payablie o 8 separs?
Contractor because of the Contracior’s delays, improperly timed activities or defective congtrugtion. The Dw f“
shall be mspenszbie to the Contractor for costs the Contractor incurs because of 2 separate Contrarorsdélays
improperty fimed activides, damage 1o the Work or defective constiueton,

§ 6.2.4 The Contractor shail promptly remedy damage the Contractor wrongfully canses to completed or partially ™
completed construction of to property of the Owner or separate contractors as provided in Section 1025 @,,_‘..w"‘”"'

e

§6.2.4.1 Should the Contractor cause damage to the Work or property of any separate Contractor.on ﬂw P] qmct, l‘é
Contractor shall promptly settle with such other Contractor by agreement, or otherwise msqiﬁ?‘? The s },Lta If suciz
separate Contractor institutes any legal procesding agaimst the Owner on account of any damaﬂ”"eaﬁeg,&d 2] ?r;ra\ff ?
been so sustained, the Contractor shall, indemnify, defend, or bear the cest of defense as the"Ouger ahalan jts own
discretion determine, and hold the Ownﬂx s harmless. Bald Indernnification shall be governed by %emgij Page}

G7 of the Instructions to Ridders, - R

§8.2.8 The Owner and each separate Contracior shall have the same responsibitities for cutting and paiching as are
described for the Cordractor in Saction 3,14, .

i Y o«
§ 8.3 OWHER'S RIGHT TO CLEAN UP “f N
f & dispute arises among the Contractor, separste contractors and me i}wner asto %he responsibility sndek théfr
respective contracts for maintaining the premises and surrounding avea free from waste materidis and subhish, gh@
(!W}‘im‘ may clean up and the Engineer, or his designee will allocate the cost mmong those rgsponsible, whi ich / ;
amounts the Owner shall be satitled to reduce the Contract Amounts of the various contracts ﬂ; those reqprr \;zhie .
:

o

ARTICLE7 CHANGES IN THE WORK

§ 7.t GENERAL

§ 7.1.1 Changes in the Work may be accomphished after execution of the Contract, and withowt invalidating the

Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subleeitothe,

l:’mit&twns stated in this Asticle 7 and elsewhere in the Contract Documents. Change Orders and (‘femtmc*mn
Change Directives shall be subiect to and processed in accordance with N.LA.C, 6A23.7 apfi WA BATGE T .,

whers applicable. [

§7.1.2 A Change Order shall be based upon agreement among the Qwner, Conteactor and B wiigtaer or hiz designee
;2 Constraction Change Direciive requires a written agreexment by the Owner and Hngineer orthis designes and
may oy may not be agreed to by the Cordracior; an order for 2 minor changs in the Work w m*hg does aot extend the
Comtract Time, mcrease the Contract Sum or change the Project Scope may be issued by the Eraé,meeﬁr GF #iE
designes alone,

A%E Doowmest AXOL™ - 2007, Copyright © 1533, A81%, 1218, 1935, 1U37, 1951, 1888, 1981, 1963, 1866, 1870, 1376, 1987, 1597 and 2007 by the
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B T.48 Changes wm the W mk shall be performed under appizaai}]@ provisions of the Contrast Docnments, and the
Contractor shatl proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive
or order for a miner change in the Work,

§7.1.4 In order to facilitate checking of quotations for extras or credits, all proposals shall be &cﬂompamr’d by g

complete itemization of costs including labor, materials and subcontracts. Laboer and materinlsshall be itemized in
the manner preseribed above. Where major mst #ems are suboontracts, they shall be ftenrized nlso. Iy no case will
a change be approved without such Hemization.

§7.2 CHANGE ORDERS
§7.2.% A Change Order is a written instroment prepared by the Enginecr, or his designee and signed by the CIwmer,
Contractor and Engineer, or his designee stating thelr agreement upon al of the following:

A The change in the Work;

£ The amount of the adjustment, if any, i the Contract Sum; and

3 The extent of the adjustment, if any, in the Contract Time.

e for such B

A Change Order shall not require consent of the Owner if the Owner has provided an allowia

y E " -

§7.2.7 Methods used in determining adiusiments to the Contract S shall be those Bistsd In Section ”H;}

|

£

i
§7.2.3 Agreement on any Change Order shall constitute a final setifement of all matters relating to the Lhaﬁﬁ@ inthe
Work that is the subject of the Change Order, ncluding, but not limited to, all divect and indireltcostyasfociated
with such change, and any and all adjustments o the Contract Sum and the construction schedule. In the eventa
Change Order increases the Contract Sum, Contractor shall include the Work covered by such Change Orders in
Applications for Payment as if such Work were originally part of the Coniract Documents.

§ 7.3 CONSTRUCTION CHANGE DIRECTIVES e
§7.34 A Construction Change Directive is a written order preparsd by the Engineer, or his demg,yms”&nd signed by

the Owner and Engineer, or his designee | directing s change in the Work prior,to agn @emq,nf on aﬂe}gimﬂﬁem ;ﬁ; any,

iy the Contract Sum or Contract Time, or bé}ih A Construction Change Directive shail not lequife.ihe > Agreemend ¢ f

the Engineer, or his designee if the Owner specifically waives their consent In writing. Thc‘*Owﬂer ma}v By, z
Comstruction Change Divective, withowt invalidating the Contract, order changes in the Werk withi i'the ge fke:ra}
scope of the Contract consigting of additions, deletions or other revisions, the Contract Sum and Contract W*ﬁa
being adjosted accordingly.

§7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the tgrms-ola Change

Order. i Y -
: «W*QW_\ % rl
§ .33 If the Construsiion Change Directive provides for an adjustment to the Contract ‘;m th@ ad;amm@fzt shailbe
based on one of the following methods:
A4 Mutual acceptance of 2 hunp sum properly iemized and supported by suill &i?{é ﬁssbvta;‘ma‘tmg ﬁata G
permit svaluaiion; ; f E
£ Lini prices stated in the Contract Documents or subsequently agreed upon; { il

g Costio be determined in 2 manner agreed upon by the parties and a mumaﬂ*ﬁ A s:aptabia fixed or
percentage fee; or
4 Asprovided in Section 7.3.6.

§ 7.3.4 Upon receipt of a Construction Change Directive, the Confractor shall promprly pmmeui "”Viﬁl ?he: aha’z;@e in \“‘”’*‘ta%
the Work involved and advise the Engineer, or his designee of the Contractor’s agreement o/ dﬁ;agrwme ni with tho "
method, if any, provided in the Construction Change Directive for determining the pi‘i}*’msfsd adipfStoment in the

Conifract Sum or Contract Time. The Contracior’s failure to comply with a Construction @}ai*g@ Directive shall

constitute an mcident of defaull and cause for termination by the Owner, E’
A

§7.55 A Constroction Change Directive signed by the Contrastor indicates the Contractor’ 5 awgﬁﬁﬂmm therewitk,
inchuding adjustment in Contract Sum and Contract Time or ihe method for determining t.hem wich aprecment shall
be effective immediately and shall be recorded as a Change Order,

AES Bocwsent BRIEET - 00T, Copyright ¥ isii, 18%1E, 151, 19%2B, 1237, 1'?%1 1EEE, AREL, 1963, 19268, 1870, 1874, 1%87, 1897 and 2007 by The
mmerican Instituie of krchitects. RLL eighlbs xeeevved. WARNING: This rix’ Documemt ig protected by U.§. Copyright Law and intermacional
Treaties. Unavtborized reproduction or digtribubion of this nEA” Document, or apy portion of it, may result in sewere civil and criminal
panalties, and will be prosecuted to the maximum extent possible under cha law. This frafi wag produced by ATk software at 11:51:47 op
18/15/2010 under Qrder Mo, 435229527 1 which explives or 08/30/2013, and is nob for wessle,
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§7.3.8 If the Contracior does not respond promptly or disagrees with the method {or adjustment in the Contract S,
ihe Engineer, or his designee shall determine the methed and the adiustment on the basis of reasonable cxpenditures
and savings s}f thase performing the Waork sticibutable to the changs, lncloding, In case of an Increase in the Contract
Sum, an amoenunt for overhead and profit as set forth In the Agreement, or if no such amount is set forth in the
Agreement, a reasonable amount., In such case, and also under Section 7.3.3.3, the Confractor shall keep and present,
i such form as the Engineer, or his designee may prescribe, an jtemized accounting together-with appropriate
supporting data, Unless otherwise provided in the Contract Docuiments, costs for the purpoges of this Section 7.3.6
shall be limited 10 the following: ;
4 Costs of labor, including social sscurity, old age and unsmployment inswrance, fringe benefils
required by agreement or custom, and warkers’ compensation inswance;

Ba

consumed;

4 Rental costs of machinery and equipment, exclugive of hand tools, whether sented from the
Contracior or others; and -

4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or'¥
the Worlk.

§7.3.7 The amount of credi 1o be allowed by the Contracior to the Owaer for a deletion or
net decrease in the Contract Sum shall be avival net cost as confirmed by the Engineer, or § Ihi
additions and crediis covering related Work or substitutions are involved In a change, the a iowame fﬁr {Wﬁi .hema
and profit shail be figured on the basis of net increase, if any, with respect to that change. i%

Costs of materials, supplies and equipment, including cost of wansportation, whether e orated. gt !

§7.3.8 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor

may request pavment for Work completed under the Construction Change Directive in Applications for Payment.

The Engineer, or his designes will make an interim determination for purposes of monthly certification for payment .~ }

for those costs and cartify for payment the amount that the Engineer, or his designee determines, in the Engmemz, Ot
his designee s professional judgment; to be reasonably justified. The Engineer, or his designee s mt@,m‘ﬂ

determination of cost shall adjust the Coniract Sum on the same basts as a Change Order, subject :a;@~1ﬁe nght,,ﬁf
e £
sither party to disagree and assert a Claim in accordance with Article 15, o o F
s M’“ .
;
§7.3.9 When the Owner and Contractor agree with a detesmination made by the Engmeer eirhig, deugﬁem o, E ;-
concerning the adjustments in the Contract Sum and Conptract Time, or otherwise reach agreement uperag%he " %,%
adjustments, such agreement shall be cffective imnediately and the Engineer, or his designee will prepare X Gh?mge -
Order. Change Orders may be issued for all or apy part of 2 Construetion Change Directive. e

§7.3.10 In subparagraphs 7.3.3 and 7.3.6, the allowance for overhead and profit combined sh@.ﬂ Jbe-based Bpon the

foHowing schedule: o
Y
! I
N For the Contractor, for werk performed by bs own forces, 10% of cost. | f "
2 For each Subcontractor, for the work performed by his own forces, 10% 6f chst. -

3 For the Contracior, for work performed by a subeontractor, 5% of cost

§7.3.11 Lumgp som guotations for changes in the Work will not be acoeptad. Froposals sha gl by completell ilgmized

and broken down. They shall be accompaniad by such supporting data as the Engineer, or his desi gﬁee way
require, such s copiss of subcontractor’s or vendor’s quotations, quantity take-off sheets, or-other-similar
formation.

§ 7.4 MINOR CHANGES IN THE WORK | o

The Enginesr, or his designes has awthority to order minor changes in the Work not involving aa} et in the
Contract Sum or extension of the Contract Time and not inconsisient with the intent of the onipaci Docuiments.
Such changes will be effected by written order signed by the Engineer, or his designes anéfghaii be binding on the
Crwmer and Coniractor,  The Contvactor shall carry out such writien orders protmptly. §
!
ARTICLE S THRE
§ 8.1 DEFINITIONS
§ 8.4.1 Unless otherwise provided, Contract Time is the period of time, including amiwm’aci,ad}usmamis, alotteddi
the Contract Documends for Substantial Completion of the Work and services as required by the Contract

e

Rid boconast RIEI™ o~ U7, Copyright ¥ 1511, 181%, 1818, 192h, 1937, 12BL, 18N&, 1861, 1983, 1966, 1BT0, IBYE, 19R7, 1997 mnd 2007 by The
Amarican Institute of Rrchitects. A3L #igbos repasesd. WARNING: This AIEY podument iF vobtected by U.8. Copyrivhs Lew and International
Treakties. Uspsuthorized reproduvction or distribution of this ATA Documént, oF awy porktiom of it, may result inm severe civil and criminal
penzlties, and wili be prosecuted fo the maximum extent possible under the law. This draft was produced by AXa softwars at 11:5%:47 on
10/15/2010 vader Ovder Mo 9435225827 1 which sxpireg on 0%/30/2011, 2nd iz nek for reszle.

Thar s (1181897288}

B
e



Documents, Substantial Completion of the Weork shall be accomplished within the period of consevuiive calendar
days {or by the date}, a5 stated in the Agreement, phus any authorized extension(s} of time as approved by writlen
agresmeni. Final Completion of the Weork shall be no later than 3y constoutive calendar days fom the date

of Substantial Completion of the Work, unless otherwise set forth in Article 3.2 ofthe Gumer/Contractor
Agreement,

§ 8.1.2 Intentionally omitted

§ 8.1.3 Intentionally omitied.

§8.1.4 The term “day” as used in the Contract Documents shall inean calendar day unless otherwise-specifically
defined. S :

§ £.2 PROGRESS AND COMPLETION _
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By tRetuting the Agreement
the Contractor confirms that the Contract Time is a reasonable period for performing the Wiarki There will be no
bonus of incentives paid, should the Work, or any portion thereof, be completed in advance of the specififd’
milestone dates. ;

5,

£ 827 The Contracior shall not knowingly, except by agreement ar instruction of the Cromer iniwriting, p emiturely
commence operations on the site or elsewhere prior to the effective date of ingurance requiged by Asticle (110 be
armished by the Contractor and Crwner. The date of commencement of the Work shall not be changed by the

effective date of such ingurance. ’

within the Contract Thoe.

8.2 DELAYS AND EXTENSIONS OF TIME P
8.3.1 Intentionally omitted e

w»),&k:..

£,3.3 Intentionally omitied S
§8.3.4 No payment, compensation, or adjustiment of any kind shail be made to the Contractor by the Owner for )
dernages resulting from hindrances or delays caused by the delays of other conirastors, ar from foresecable
circumstances not atiributable to the Qwner's conduct. The Contractor agrees that it will in&k%;;@v@mﬂ&%g&iﬂﬁt the
Owner for payment, compensation, damages, mitigation of Lignidated Damages, or adjustmeft of any kind. for sugh
hindrances or delays, and will acoept such extensions of time as may be granted by the Cwaer iy o Owper's sple o
discretion in full satisfaction for any and all alleged claims against the Owner for any and a}l syth hin.da:ﬁgwé«%r ”,,ﬂ‘”""‘
delays. Por purposes of this Agreement, disputes arising between confractors before or durpng ﬁgnmwcﬁ?; aditrse
weather conditions, and delays on the part of local authoritiss issuing permits shall be consjderpd foresseable |
ciroumstances, Notwithstanding the foregoing, nothing berein shall Hmi the Contracter’s rempedies for Q‘W”’iﬁkf’%
negligence, bad faith, active interference, tortucus conduet, or other reasons uncontemplated by the parties that delay
expenditures paid by the Owner to the Engineer, or his designes |, other individual or entity, or to any inspector or
inspectors necessarily employed by it on the Work, for any number of days in excess of the Corract-Thme; shali-be
deducted for the Contract Sum.

§
§ E
§ £.3.2 Claims relating to time shall be made in accordance with applicable provisions of Af‘i%e-ﬁm@ﬁ.'%wmw% [
§

LT

" b

£8.3.5 The provisions of this Article shall not be so interpreted or construed as to precinde or Q;va%nt the Cgiﬂmctoz«:'“\

from making and prosecuting any claim against any separate Confractor engage of amp!ay@%aﬁy the-€fney for H
damages alleged to have been caused or oocasionsed by any such separate Contracior, !f

3
§8.3.6 To the extent permitted by law, the Owner may suspend the whole or any part of Ehs:{% Wy vk, i it shall deem 10
for the best interest of the Owner to do o, withont compensation to the Confractor for suchi sus ension, other than
sxtending the time for completion of the Work s much as it may have been delayed by SﬂL‘E?’i suspension. During
suich suspension, all materials delivered upon, but no placed in the Work shall be neatly piled by the Uonlracion so 58
not to obsiruct public ravel, or shall be removed from the line of Work at the direction of the.Owner.and, nnless.the.

ATE Diowmument 2361 - 3807, Copyright © 131, 181%, 1818, 1925, 1937, 1951, 1858, 1961, 1263, 1966, 1¥T0. 19%4, 1987, 128Y and 2007 by The
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materials be moved by the Contracior upon such direction, the materlals shall be removed by the Owner and expense
therenf will be charged to the Contractor.

§%.4.1 Sheuld the Contractor fail to complete fully, and in conformity with all provisions of the Contract within the
Contract Time, the Contractor shall, and hereby agrees to, pay the Owner one thousand dotlars (§1,900.00) per day,
for cack consecutive calendar day beyond the number of days allowed by the Contract, whickrspm is agreed upon as
reasonable and proper 1seasure of damages that the Owner will sustzin per diem by failure pf Contractor to complete
Work within time as stipulated; it being recognized by Gwner and Contractor that the mpury to %@Wﬁﬁ? that could
result from a failure of the Contractor to complete on schedule, is uncertain and cannot be computed sxacily, Inno
way shall costs of Liguidated Damages be construed a5 a panalty {0 the Contractor. '

5247 Itis expressly understood and agreed by and between the Confractor and Cwner that the Contract Time
prescribed herein is a reasonable time for the completion of the Work. -

ARTICLES PAYMENTS AND COMPLETION
§ 5.1 CONTRACT BUM —
The Confract Sum iz stated in the Agreement and, including anthorized adjustments, is the fotal amount phivable by
the Cwmer to the Contractor for performance of the Work under the Contract Documents, 5 P

-
-
§ 9.7 SCHEDULE OF VALUES : -
Where the Contract is based oq a stipulated sum or Guaranteed Maximum Price, the Contractor shall subinit fo the
Engineer, or his designee | before the first Application for Payment, s schedule of values gliocating therentipgrommesy
Confract Sumn to the various portions of the Work and prepared in such form and supportediby such data 1o
substantiate its accuracy as the Engineer, or his designee may require. This schedule, unless objected 1o by the

Fngineer, or his desigree |, shall be used as a basis for reviewing the Coniractor’s Applications for Payment.

£ 9,3 APPLICATIONS FOR PAYMENT e B

§ 6.3, See Asticle 5 of Standard Form of Agreement between Owner/Contracior. i ! et

§ 9.3.1.1 Applications for Payment may include requests for payment on account of ch&ﬁge% in -ﬁ'fég’eﬂ{ which have
;

ey

i, I

been properly authorized by Construction Change Directives .b_g.t not vet ‘i;r;.giluqi_egi_ 553 Changé‘@x;gggrs. “"“'M.,_M
—.

drepayto

§ 9.2.1.2 Such applications may not inchude requests for payment of amounts the Contractor does pot lxien
& Subcontractor or material supplier because of a dispute or other reason,

§9.3.13 Al applcations for payvment shall be accompanied by the Application and Cartificate pfBayment, ATA

Drocument 5702, and the Continuation Sheet, ALA Document G703, fally completed as requjféfd or such Sther
anplication for Payment as the Owner’s representative shall use. 7 {g"””"m""\i %
LY

§9.%.1.4 In cases where the work is awarded on a Single Oversll Contract basis, payments shall be made in
g : h ¥ E} y E TD /

aceordance with applicable State of New Jersey statutes, ‘ !
i -

i ‘
£ 9.2.2 Unless otherwise provided in the Contract Documents, payments shall be made on abootnt of m&t&éé&ﬂé and

equipwent delivered and suitably stored af the site for subsequent incorporation in the Wor .. If approved in advance
by the Owner, payment may similarly be made for materials and equipment suitably stoved'off-the-site-ata-tocativn -’
agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon

compliance by the Contractor with procedures satisfactory to the Owner to establish the Owner’s titlg to-suthoen.

materiale and squipment or otherwise protect the Owner's ntorest, and shall include the costs Sﬁﬁﬁyiia&hﬁg
ingurance, storage and transporiation 1o the site for such materials and equipment stored off the sit@ﬁ“’””‘wm T

A4
§ 9.3.3 The Contracior warrants that fitle o all Work covered by an Application foy F‘a}fm@ré mf] paas to the Cwner :
no fater than the thme of payment. The Contractor futher warrants that upon submitial of ag Application for
Payment olf Work for which Centificates for Payment have been previously issued and pay@en}s received from the
Crwiper shall, to the best of the Contracior’s knowledge, information and belief, be free and flemfg of Bens, claims,
security interesis or encumbranees in favor of the Contractor, Subcontractors, material suppliers, TF OTRE PEFANEOF
entites making & ¢lalm by reagson of having provided labor, materials and equipment relating.to.the Work

%

1
H
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£9.3.3.1 Al mimmgdi mechanic’s Hens filed by a len claimmant shall be governed by M1 A. 2A:44-125 el seq. I
{sz event a mranicipal mechanic’s len is filed, the Owner reserves the right to withhold zhe“ £l avsount of the len.
The Cwner ma }f release the funds to the party against whose account the Hew is claimed, only afier that party files
wu’zh the Owner’s financial officer, & bond in an amonnt double of all sums claimed (“Double Bond™) under the fen,
and such bond’s form has been approved by the Owner’s chief law officer and financial of] ﬁcer paz MNIS A 2444

130 or if an acceptable release of lens is filed by the lien claimant. o

§9 ERT FICATES FOR PAYMENT
§ § Yee Article 3 of Standsrd Form of Agreement between Ovwner and Coniracior. -
§ 9.4.2 See Article § of Standard Form of Agresment between Owner and Contractor

£9.4.3 Sece Article 5 of Standard Form of Agreement between Owner and {ontractor.

§ 9.5 DECISIONS TO WITHHOLD CERTIFICATION et
5951 See Article 5 of Standard Form of Agreement between Owner and Contracior

§ 9.5.2 See Article 5 If Standard Form of Agreement between Cwner and Contraetor. P

i

g

§ 9.8 PROGRESS PAYMENTS o ?
§ 8.5.4 After the Engineer, or his designee has issued a Certificate for Payment, the Ovwner shall make payment in

the marmer and within the tioe provided in the Contract Documents, and shell so notify the Englmseryorhig B
designee

m‘

§ 8.5.2 The Contractor shali promptly pay each Subcontractor, upon receipt of payment from the Owner, out of ﬂ'xa -
amount paid to the Contractor on acoount of such Subcontractor’s portion of the Work, the amount to which the "
Subcontractor is entitled, reflecting percentages actually retaived from payments to the Contractor on ac«;miﬁ of ﬁzc "
Subcontractor’s portion of the Work and shall certify same to Owner. The Contractor shall, by ”gpgwépnatu o] E
agreemmt with each Subcondractor, require sach Subcontracior 10 imake payments to Q&%}mubwn& tragtors’ ma &;wigar
manney N

e,

e
;‘

§ 6.6.2 The Engineer, or his designse will, on request, furnish to a Subcontractor, if pia@mabie ;nmamatmn o
regerding percentages of completion or amoeunts apphied for by the Contractor and action taken thereon by The... s,

Owner and Engineer, or his designes  on account of portions of the Work done by such Subconizactor.

§ 9.6.4 Noither the Owner nor Engineer, or his desigoee shall have an obligation to pay or o c;ﬂf:ﬂw th&mymcm of

money 1o a Subcontractor except as may otherwise be required by law. o v
§ 9.6.5 Payment to material and squipment suppliers shall be treated in 2 manner similar to that pa‘ﬁvq?}“”d Jn 5 ‘i&a‘né}ns .
9.6.2, 963 and 9.6.4. f: £

§ 9.7 FAILURE OF PAYMENT ;
If the Engineer, or his designee does not issue a Certificate fﬁ}” E’aymer«i ihmug,h no fault {}éf the %,,,@:rhtra:‘mr “Ttthm
seven days afler receipt of the Condractor’s Application for Fayment, or if the Owaer does 2ot pay the Conractor
within seven davs afier the date established in the Contract Documents the amaount cer é:;.fs.e.(i by th{-: Engineer, or his
designee or awarded by binding dispute resolution, then the Contractor may, upon seven additional-days writerr—owwoe?

notice to the Owner and Engineer, or his designes | stop the Work until payment of the amount owing has been
received. The Contract Thne shall be extended appropriately and the Contract Sum shall be in »raaseé bedhe-amount
of the Cenfractor’s reasonable costs of shut-down, delay and start-up, phes interest as pmwd a’i fot in the Confract

R e,

Diocmments, w— e,
§9.7 R_L?MEDRL:}:EENE“ TO GWNER o e f ,/
§9.7.1 I the Owner is entitled to any relmbursement or payment from the Cs:ggxzmnmr unde @;3 purﬂmm 1, the P

Centrast E}mﬁm{m&., such payment shall be made prompily upon demand by the Cwrer. Ngmr%th%aﬁdz% anything
contained in the Contract Documents to the contrary, if the Contractor fails to promptly make suy payment due the f
{rwner, or the Owner incurs any costs and expenses to cure any defanh of the Contracior of 1o SETTERT e

Work, the Owner shall have an absolute right to offset such amount against the Contract Sum.and.may,.anthe

Cromer's sole discretion, eloct efther to: (1) deduct an amount egual to that which the Owner is estitled wﬂm wm EnY

AER Dooument 2817 - 2087, Copyright @ 5813, 1816, 1918, 1925, 1837, 15?":1 T85g, 1861, 21863, 1966, 18T0, 18T, 1987, 1%97 and 2007 by The
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payment then, or thereafter, due the Contractor from the (wner; or (2) issue g written notice to the Confracior
reducing the Contract Sum by g0 atnount equal to that which the Owner is entitled.

§ 8.8 SUBSTANTIAL COMPLETION
§8.8.1 Substantial Completion is the stage In the progress of the Work when the Work oy designated portion thereof

is sufficiently complete in accordance with the Contract Documents so that the Owner can ceiupy or utilize the

Work for Hs itended ase; provided, however, that a condition precedent 1o Substantial Cor r;pﬁ ion shall be the

Owner's receipt of all certificates of occupancy {permanent or temporary} and any other perm f:fs approvals,

ficenses, and other documents from any governmental avthority having jurisdiction thereof neckssary for the

oceupancy of the Project, The Owner may withhold a certiffcation of Substantial Completion i temporary

instaliations or lemporary constuction exists in areas requesting certification, or if cartificates pf OCOUPEREY-GLG s
temporary or conditional.

§ 8.8.2 When the Contractor considers that the Work, or a portion thereof which the Ownerlagrees fo accept
separately, is substantially complete, the Engiuveer, or his designee shall prepare a compreb&ifgive list of items to be
completed or corrected (“Punch List™). The Contractor shall proceed immediately to c@mpm@ and correct items on
the hst, Failure to include an item on such st does not alier the responsibility of the Cont nffié T to complete Bl
Work In accordance with the Contract Documents, Upon recaipt of the Hst, the Enpinees, q;“ I desigme:% witl make
an imspection to determnine whether the Work or designated portion thereof i3 substanfiaily g@m:ﬁew if zﬁée
Engineer, or his designee ¢ inspection discloses any item, whether or not included on the fgist which is not in
accordance with the requirernents of the Contract Docuinents, the Contractor shall, before Bhsuance of the) Cr! ifi safe
of Substantial Completion, complete or correct such item upon notification by the Engmmﬁ or h’rs*ﬁemgﬁ:w b
Comntractor shall then submil a request for another inspection by the Engineer, or his designge o determing
Substantial Completion. When the Work or designated portion thereof is substantiafly complete, the Engineer, or

his designee will prepare a Certificate of Substantial Completion which shall establish the date of Substantial w’*
Completion, shail establish responsibilities of the Contractor for security, maintenance, heat, utilities, damaga to, Hhe™”
Work and insurance, and shall fix the time within which the Contractor shall finish all ftems on the LM ™ e

accompanying the Certificate. Warranties regnired by the Contract Decuments shall commmence > Qi hE date of;
Substantial Completion of the Work or designated portion thereof unless otherwise providedift the Camfmd‘fe Qf
Substantial Completion. The Certificate of Substantial Completion shail be submitted to thg C@ﬂﬁécmz forits; |
weitten aceeptance and to the Owner for its approval and acceptance as required by Section $:8.1 No ¢ ‘"’e;:tmcate of
Substantial Completion shall be deemed effective unless executed by beth Owner and Confr ACHOR, ", -

o
o,
g,

5 8.8 PARTIAL OCCUPANCY OR UISE
§ 6.8.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when M"“;;
such portion is designated by separate agreement with the Contracior, who shall obiain afl mce%s@@ma{isﬁmﬁ;mﬁ P
t0 IS msurance coverage to permii such occupancy or use. In addition, Contractor shall i.?bta}n c:onsent e}f‘the}*»e - v
public anthorities baving jurisdiction over the Work. Such partial ovcupancy or use may cofmm HEE whethen omim

o

the portion is substantially complete pursuant to the terms of that Agreement. When the Cdnirgctor Mﬂmé&l §a e
portion substantially complete, the Englneer, or s designes shall prepare a Punch List as ?i‘@‘{ﬂdﬁd mder; hewf@n

:

9,82 Consent of the Contractor to partial ocoupaney or use shall not be m}reawnauy with 1@&%. ‘ {

2.9.2 Immediastely prior to such partial acoupaney or use, ¢ ‘E1== 'Z}wqm " %mwm aned Bogineey, or pis d@ﬁgzﬁie
EkEI inintly fnspect the area to be occupied or portion of the Wc&rk to be uged in order to delermine and record the
condition of the Work,

§ 9.8.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Wu}k shalbsgbrmn.,
constituie acceplance of Work not complying with the requirements of the Coniract Documenis,~

;(__ﬁw'ﬁ"'“'“”““““’“”wwm. o
§9.9.4 The osCupRney of any portion of the Work shall not constifnte acceptance of any ?\iﬂrk gxcept as hereinafter
?

stated, nor does it waive the Owner’s right to Liquidated Damages, Final Acpeptance of 1 fhé &f’ph{ shall be for the
whote Worle only and not part,

. . . C . 3
§8.2.5 Ocoupancy by the Owner chall not be deemed fo constitute 2 waiver of existing claims 5 on behalf of the
Owner or Confractor against each cther. _ Lo
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§ 4.10 FINAL COMPLETION AND FINAL PAYMENT : :
§ 8.10.1 Upon completion of the Work, the Contractor shall forward to the Engineer, or his desipnes 3 written notice
that the Work is ready for final mspection and acceptance and shall alse forward to the Engineer, or bis designes a
final Contractor’s Application for Payment. The Engineer, or his designee will promptly make such lnspection.
When the Engineer, or his designee finds the Work acceptable under the Contract Docmments and the Contract fully
performmed, the Englneer, or his designes will promptly fssue a final Ceriificaie for Payment-stazing that to the hest
of their knowledge, information and belief, and on the basis of thelr observations and inspections, the Work has
heen completed in accordance with terms and conditions of the Contract Diocuments and that tlie entire balance
tound to be dus the Contractor and noted in the final Certificate is due and payable. The Exginger, or his designee

's final Certificate for Payment will constitute a forther representation that conditions Bsted in S&HoR T2 5
precedent to the Contractor’s being entitled to final payment have been folfilled.

§9.10.2 Neither final payment nor any remaining retained percentage shall becorne due vntil the Contractor complies
with all requiresnents set forth in Section 6 of the Standsrd From of Agreement between Owner and Contractor and
the Contractor submits to the Engineer, or his designee {1} an affidavit that payrolls, bills f6Fmaterials and
equipment, and other indebtedness connected with the Work for which the Owner or the {}Wﬂer s property might be
responsible or encumbered (legs amounts withheld by Owmer) have been paid or otherwise f:atz%ﬁm (2) dvetificate
evidencing (hal insurance required by the Contract Docwments to remain in force afler final payment is wn ’Kfy in
effect and will not be canceled or allowad to expire until st least 20 days” prior written notice ks been mwru to the
Owner, (3) a written stateraent that the Contractor knows of no substaniial reason that the insurance will ot he
rengwable to cover the period required by the Contract Docoments, (4} consent of surety, if ang, to final ;iafy
and (3}, if required by the Owner, other data establishing payment or satisfaction of oblizations sk asreceintg
releases and waivers of lens, clalms, security interests or encumbrances arising out of the “gm;gj;u;ﬁ,gg the exi em and

in such form as may be designated by the Owner. If a Subcontractor refuses to furnish a release or waiver required

e

by the Owner, the Contractor may furnish a bond satisfactory to the Owner 1o indemnify the Owner against such ,‘
hien. 1 such lien remains unsatisfied afier payments are made, the Contractor shall refond to the Gwner all m@ﬂ&:y» ﬂﬂi
that the Owner may be compelled to pay in discharging such lien, including all costs and reasonable atmmey‘s fees S o
et -~ e HJF E
§ 9.10.3 Infentionally omitted : S
e P

§ 8.10.4 Acceptance of final payment by the Contractor, a Subcontractor or material supphcr“sha,ll cens“i:ﬁ{m@ a Waw
of claims by that payee

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY T,

5§ 10.1 SAFETY PRECAUTIONS AND PROGRAMS

The Contractor shall be responsible for initiating, maintaining and supervising all safety pz"e@,,amgmmﬁrez programs
in connection with the performance of the Confract. The Contractor shall submit the Contracigts saieiy pregram ¢ ﬁp
the Engineer, or his designee for review and coordination with the safety programs of ﬁthaf’ Ca?tracmfﬁl Yoo

i
LT

I

o
i

§ 10.2 SAFETY OF PERSONS AND PROPERTY :
§10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasorable prf}t%tim{to
prevent damage, injury or loss to TR E F
4 smployees on the Work and othey persons who may be affected thereby; | | ;
4 the Work and materials and equrpmem to be incorporated thersin, whether m stOrage on o aff the
site, nnder care, custody or contrel of the Contractor or the Confractor’s Szzhwmmu torsror-Sube
subcors*rabtors and

y

< other property at the site or adjacent thereto, such as trees, shmi‘)se, tawns, walks, pavementsy ...,
roadways, siruciures and utilities not designated for removal, relocation or repia;gﬁfﬂam in the g{jmm T
of constroction. VA e .

i Construction or operations by the Owner or other Contractors, e F

iy
Ef

f
§ 10.2.2 The Contravior shall comply with and give notices required by g}pﬁmbé laws, am‘fmsag ordinances, codas,
mﬂe% and regulations, and fawful orders of public autherities bearing on safety of persouns of p:a”@aﬁy of their
protection from damage, injury or loss.

H g
H . : 4
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£10.23 The Contractor shall erect and maindaln, ay required by existing conditions and performance of the Contract,
reasonable safeguards for safety and protection, including posting éaﬂgcﬂ“ signs and other warnings against hazards,
wromlgating safery regulations snd notifying Owners and users of adjacent sites and oeilites.

§10.2.4 When use or storage of explosives or other hezardous materials or egnipment or wnusual methods sre
necessary for execution of the Worl, the Contractor shall exercise wimost care and carry onrsugh activities under
supervision of properly qualified personnel.

§ 11.2.5 The Contractor shall promptly remedy damage and loss {other then damage or loss dnsured under property
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2110. T3 883 TH27TE
caused in whole or in part by the Contractor, a Subcentracior, a Sub-subcontractor, or anyone direstly ox-indivesthy. ...
employed by any of them, or by anyone for whose acts they may be lisble and for which the Contractor i3
responsible under Sections 10.2.1.2, 10.2.1.3 and 10.2.1.4, except damage or loss attributable to acts or omissions of
the Owner oy Engineer, or his designee or anyone div ac:ﬁy or indirectly emploved by either of i:hﬁzm or by anyone
for whose acts either of them may be liable, and not attributable to the fault or negligence of’ e Contractor. The
foregoing obligations of the Contracior are in addition to the Contractor’s obligations undey Seetion 5. 38

ﬂ

§10.2.8 The Contractor shall {‘esigﬂa‘ae a respensible member of the Contractor’s organization ai th
shall be the prevention of sccldents, This person shall be the Contractor's superintendent viles:
designated by the Condractor in writing 1o the Owner and Engineer, or his desigoes

§18.2.7 The Contractor shall not permit any vart of the construgtion or site t0 be loaded so &8 houme mma% o -
create an unsafe condition,

§10.2.8 INJURY OR DAMAGE 7O PERBON OR PROPERTY

If either party suffers infury or damage {o person or property becaunse of an act or omission of the other party, or, 5t
others for whose acts such party is legally responsible, written notice of such injury or dumage, whether OBt
insured, shall be given to the other party within a reasonable time not exceeding 21 days after d; ﬁ;;ovéry The no‘m,e
shall provide suificient detail to enabie the other party to investigate the maiter. iw o ‘ ?

i

§10.3 HAZARDOUS MATERIALS S .

§10.3.1 The Comracior is responsible for compliance with any requirements included in the C@nﬁac’t*i)gcumems b

regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressedin, ﬁae T,

Contract Documents and if reasonable precautions will be inadequate to prevent foreseeable badily injury or death™ ‘T

to persons resulting from 2 material or substance, including but not limited to asbestos or polychlorinated bmhanyﬁ ”j,_{

(FCB), encountered on the site by the Contractor, the Contractor shall, upon recognizing the conditien, snmediately & "

stop Work in the affected area and report the condition to the Owner and Engineer, or bis de%gne{: in Wl"sf.'l_{iég ,«“"’M T
f G f @,

§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the serwces[ of ¢ licensed Lh{;‘retqry“

fo verify the presence o1 absence of the maderial or subsiance reported by the Contractor &m%ﬁ, ifs the event such

materizl or substance Is found to be present, to cause it o be rendered haruless. Unless ﬁthgsmfgee FGQUHEQ} E}yﬂhe

Contract Documents, the Ovwner shall funich in writing to the Contracior and Engineer, or nis designee ;3;6 nRINes

and qualifications of persons or entities who are to perform tests verifying the presence or ﬂﬁ:seme of suct n’laﬁez il

or substance or who are to perform the task of removal or safe contalnment of such ma@ena? or substance.

§ 10.3.3 Intentionaily omitted

SN e,
e e,

§10.3.4 The Owner shall not be responsible inder this Section 103 for materials or substances }h& f‘mﬁac}ggg garsﬁgq e
to the site wnless such materials or substances are required by the Confract Documents. The ;(r}%nfnﬁzfsh“ﬁ be
responsible for materials or substances required by the Contract Documents, except to the 7@€H?9f the Confractor’s

fault or negligence in the use and handling of such materials or substances.

£ 1035 The Contractor shall inderanify the Cwner for tfﬂ smf :md exnmce ﬂzﬁ &wam muuim (g) for remediation of
a material or substance the Contractor brings to the site and negiigently handles, oy {Z) wheye the Contracior fails fo

perform ils obligations under Section 10.3.1, except to the extent that the cost &nd EXpEnse %m g ¥ the Uwner™s i
fault or negligence,
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§ 10.2.8 Intentionally omitted

§ 104 EMERGENCIES

In an emergency affecting safety of persong ov property, the Contractor shall act; 2t the Contractor’s discretion, to
prevent threatened damage, fnjury or loss. Additional compensation or extension of time claimed by the Contractor

on account of an emergency shall be determined as provided in Article 15 and Avticle 7.

ARTICLE 11 INSURANCE AND BONDS
§ 1.1 CONTRACTOR'S LIABILITY INSURANGCE
§11.1.1 The County of Union requires all bidders fo be able to comply with the following i5s

in the event a bid is accepted by the County, the bidder must accept the applicable | msm*ancf: 8

forth below, as part of any contract, awarded o it by the County,
i. Automobile Liability Inswrames in any amount of not less than $1,000,000.00
Bedily Iigury and Property Damage Liability, A certificate of such current insurance will &

and will reftect the provision of at least thirty (30} days notice to the County before any maj

change may be made the policy,

2. Workers Coinpensation Insurance inswring the obligstions of the Contractor ar
under the New Jersey Weorkers Compensation and Qceupations] Disability Laws as respect,
wnder the Comiract. Insurance will be extended to include any obligations under the E.E'm}:m

and Harbor Workers Act or any maritime act, when applicable.

3. General Liability Insurance will be provided on a Comprehensive General Liat)
ety
and will include the intevest of the County with respect to Work emanating from the Contract with the, Cowty, The

combrined single Hmit of $3,000,000.00 per ocourrence for Bodily Injury Liability and Prop

wmsurance will include the following:
4} Personal injury Liability

b) Blanket Contractual Liability applies to assumption of Hability under any written Contract
¢} Coverage for A, X, C, U exposures, relating to excavation, blasting undergreund damage

d) Broad Form Property Damage Liabiiity
&} Products and/or Completed Operations Liability

cpmt

SUTANCEe TRUE eSS,
CRHFSIMERES 26
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ined single Hmits for
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£
A Certificate of Inswrance will be filed with the County prigr to commencement 0{ any WOH This |

certificate will contain a provision that insurance afforded under the policies will not be canteled wﬁimut»ﬂdi east:

A0y davs prior written notice being given {o the Coun
£ 2 g Y-
N

& 11.1.2 The insurance reqﬁireci by Section 11.1.1 shall remain in effect for the duration of the pf@jeat, e, from

beginning of construction unti! final payment and closeout.

Sy,

jaﬁ*‘ e,

“L

§11.1.3 All insurance required by Section 11.1.1 shall be issued by insorance companies au?hc}rizé'd (63 g E}u‘ﬁ,m@ss M o

the State of New Jersey and rated as “A’ or better as determined by AM. Best Company.

§ 11.4.4 The Contractor waives all rights againgt the Owner for damages caused by fire o o
covered by inswrance provided under this Article. Any deductibles, co-insurance, or congri
bome solely by the Contractor.

§11.1.5 A ceriificate of insurance evidencing the coverages required by Section 11.1.1 sha

ﬁ § W
thert perils to t%ge exjgem
sutibn o the lass will be
! be submitied o the

- 45
I 165 N LYk § )

Crwner’s attorney for approval and transmittal to the Owner and Engineer, or his designes

commencement of the Work, The certificate must be submitted on the ACORD from Certificate of Insurance.

Theses certificates and the insurance policies required by this Section 11.1 shall contain a2 p

rovision that-ooverages

afforded wnder the policies will not be canceled or allowed to expire until at least thirty £30) days Wmten netice has " e
been given to the Uwner. If requested by the Owner, the Contractor shalt provide complets g}paes,ﬁef any paiw;cs‘ &:}ﬁ

insurance requived by this Contract to be obtained by the Contractor and Subconiractor{s).

nfcg‘rzaiim CORCAITIng

any reduction of coverage shall be furnished by the Contractor with reasonable prompimess gvn atcordance with the i
Contractor’s information and belief, Eo
§11.2 PROPERTY INSURANCE e E k

§ 11.2.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company %
A

authorized to do business in the jurisdiction in which the Project is located, property insur

cOMiRiEs TAWHMY o
cadnthe.amount of the

initial Contract Sum as well as subsequent modifications thereto for the entire Work at the site on a replaceiment cost
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basis without voluntary deductibles. Such property insurance shali be maintained, unless otherwise provided in the

Contract Documents or otherwise agreed in writing by sl persons
msurance, until final payment bas beon made as provided In Section 9.1 or unt] no person
Crwvner hag an insurance jnterest in the property required by this Section 1.7 to be covered,

and entities whe are beneficiaries of such

or entity other than the
whichever is earlier,

This insurance shall include the interest of the Gwner, Contractor, Subcontractor(s), amd dub Lsniraciw{s} in the

Work.

§ 14.2.1.1 Properiy mswrance shall be on an “ail-risk” policy form and shall against the peri]
coverage and physical loss or damage including, without dupHeation of coverage, theft, vay

mischief, collapse, falsework, temporarv buildings and debris removal inclading dcﬂ:m@imnn oorasioned by
“nmrcemem of any applicable legal requirements, and shall cover reasonable mmpencmwn for-Enginesr.or-his-.
's services and expenses required as a resuit of such Insured loss. Coverage for 3

designee
be required unless otherwise provided in the Contract Documents.

§11.2.4.2 If the Owner does not Intend to purchase such property insurance required by the

the coverages in the amount described above, the Owner shall so inform the Contractor in writd

commencement of the Work, The Contractor may then effect inswrance which will protect
Contractor, Suboontractor(s) and Sub-subconiractor(s) in the Werk,.. If the Contractor is dap

fire and extended
am, malicious

s of
dali

11 other perils shall not

Coftract and with all of
g prior io
he interests Gﬁ thel

maged by the ’faﬂtﬁzc or

neghent of the Ovwner to pawchiase or malntain insurance as described abeve, without so m’mi‘vm the Confr aa;g}sa then

the Owner shali bear all reasonable costs property atiribuiable thersto.

§ 11,203 If the property insurance requives minlmum deductibles, and such deductibles are

§

-

i

idefrifiet-irthe Contrace=~"

{0

Diocurnents, the Contracior shall pay costs not covered because of such deductibles. If the

WRET OF fnsurer

increases the required minfmum deductibles over the amounts so identified or of the Oemer elects o purchase this
insurance with voluntary deductible amounts, the Cwner shall be respms;bie i‘or payinent of the additional cosis Bot

covered because of such Increased or voluntary deductibles,

§ 11.2.1.4 Unless otherwise provided in the Contract docwments, this property inswance shall Cover 1?0{110;“13 o gthei.
Worl stored off the site after written approval of the Cwner a1 the value established In the amﬁﬁmiwand“d’}m

|

&,

portions of the Worlc in transit,

§ 11215 A loss insured under Owaer's property insurance shall be adjusted by the Ovwner as ﬁdnmavyxaz}d ade
pavable to the Owner as Sduciary for the insureds, as thelr interests may appear, subjest to requirements of ana,_
ﬁpphcaﬁe mortgage clause and of Section 11.3.10, The Contractor shall pay Subcontractor{s) their just shares of
insurance proceeds received the Contractor, and by appropriate agreements, written whers legally required for
validity, shall require Subcontractor(s) to make paymends to their Sub-Coniractor(s) in a similar, mm-m:%

o :

§ 11.2.2 BOILER AND MACHINERY INSURANCE

The Owner shall purchase and maintain boiler and machinery insurance veqmred by the Co
taw, which shall specifically cover such nsured objects during installation and vntil final 2
this insurance shall inclede Interests of the Owner, Contractor, Subeontractors and Sub-sub

and the Owner and Contractor shall be pamed insureds. The Crwner as fiduciary shall havel

satile x loss with bnsnrers.

s

#Mw

L

I
- !i
—

i
I
1
%

o %,

’v,

i,
S S,

rxtraft Diocumeniss 4{{, b;yx

cegitarzﬁ:e by the Ownen
Lon aefws in

B%e Work,
thexpew&r 10 | ;uét and

L

§11.2.3 LOBE OF USE INSURANCE

The Crwner, at the Owner’s option, may purchase and maintain such insurance as will insors the Owner against loss

ot use of the Owner’s property due to fire or other hazards, however caused.

§ 11.2.4 If the Contractor réquests in writing that msurance for risks other than those déscribed hﬂr@m’ &F other
special causes of loss be included in the property insurance policy, the Owner shall, if passapie }ff: sude such
nsurance, and the cost thereof shall be charged 1o the Coniracior by appropriate Change i")mer,j

E

B bomds covering faithiul performanes @f ﬂw ontract and payment

§ $1.3 PERFORMANCE BOND, PAYRENT BOND AND MAINTERANCE BOND
£ 11,21 Contractor, at its sole expense, shall furnig

”f,..w“"

|
! Pl

of obligations arising thereunder as stipulated in bidding requirements or specifically féig!llfé:%d WS TUSATEE

Documents on the date of execution of the Contract, including material and labor.,
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£11.5.7 Upon the m@ieg{ of any person o entity appearing to'be a potential beneficiary of bonds covering payment
of obligations arising vnder the Contract, the Contractor shall gy amp1§v furnish 2 copy of the bonds or shall
suthorize g copy 1o be made

§11.3.3 The Contractor shall {ile with the Owner, as a condition of final acceptance, a statement from the Surety of
its Performance Bond and Payment Bond, that the Surety is satisfied that ali claims for tabor and material supplied
nnder its contract have been satisfactority settled, sy

§11.3.4 Asacondition of Substantial Completion of the Work, the Contractor shall provide an acceptable
Maintenance Bond in accordance with section 16, page G- of the Instructions to Biddexs .| ¢

ARTICLE 12 UNCOVERING AND CORRECTION OF WORK
£ 121 UNCOVERING OF WORK

§12.1.1 If & portion of the Work uncoversd is contrary o the Engineer, or his designee s request or to requirements
specifically expressed in the Contract Docoments, it must, if requested s writing by the Eiag@m(; er, of his designee |

be uncwered for the Engineer, or his designee s examination and be replaced at the Contfaetbr's expense without

change in the Contract Thme or Contract Sum. -y

§ 1212 I a portion of the Work hias been covered thai the Engineer, or his designee has net epboifically ¢ reqw G
to exantine priot to its being covernd, the Engineer, or his designee may vequest to see sueh Whik apd it shall be
wneovered by the Contractor. If such Work s in aceordance with the Contract Documents, costs of unoov ﬁn%; and
replecement shiall, by appropriate Chapge Order, be af the Owner's expense. If such Work is not in m;,wmganc{e mih

the Contract Documents, such costs and the cost of correction shall be af the Contractor’s experseonies g by
sondition was caused by the Owner or a separate Contracior in which event the Owner shall be responsible for
payment of such costs.

ot

§ 12.2 CORRECTION OF WORK ' P
The Contractor shall promptly correct Work rejected by the Engineer, or bis designee or failing to confor wrtd ih{, e
requirements of the Contract Documents, whether discovered before or afier Substantial Cm’np eljon Hnd whether or

not fabricated, installed or completed. Costs of correcting such rejected Work, including addaf onal ;ﬁﬁtmg“%nd; |
iuspections, the cost of uncovering and replacement, and compensation for the Engineer, ox Ens«ééﬁgnee 's semc’ =
and expenses inade necessary thereby, shall be at the Contracior's expense, _ R |

§12.2.2.1 In addition to the Contractor’s obligations under Section 3.3, if, within one vear after the date of ‘
Substantial Completion. of the Work or designated portion thersof or aﬁez the date for commencementof waranties " |
established under Section 9.9.1, or by terms of an applicable special warranty required by the-Contract I}d@;}meﬂts L
ary of the Wark is found to be not in ageordance with the requirements of the Contract Docum{:,nf*s the-Conlracttr "
shall correct it promptly after receipt of written notice from the Qwner to do so unless the anﬁr has pi“f*‘e?m‘ﬁﬁ Yy
given the Contracior a writien acceptance of sueh condition. The Owner shall give such ncmegrmmpﬁ v after
dzamvmy of the cendition. The Owner shall give such notice promptly after discovery of i}:%e n *Cuﬁi’ﬁfﬁéfﬂg}‘ﬁ’ﬁi k.
It the Contractor fails to correct nonconforming Work within a reasonable time doring that :parieé after ihé zeﬁezp! of
notice from the Owner or Engineer, or his designee |, the Owner may correct It in aceordanve with Sm;wé; 24

This obligation under Section 12.2.2 shall survive awe?mnw of the Work undeﬁzj the Cﬁﬁtq@t and termnination of the
Contract, ; : '

§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Ws}r&«ﬁm R
psg formed after Substantial Completion by the period of fime betwesn Substantial Completion antd {the actual

completion of thai portion of the Work, S T
fF

! P s

§ 122,23 Intentionally omitted. ‘ 3{ f

§12.2.3 The Contractor shall remove from the site poriions of the Work that are not in Bacoor deﬁi ce with the P
requirements of the Confract Documents and are neither corrected E;y the Condractor noy ﬁ@g@p&ué by the Owner. Do

&

BIR Bopument RIOL™ - 2007, Copvright @ jeil, 18315, 19LE, 1&2%, 1837, 1851, 18EE, 1961, 1863, LB26E, 1570, 1975, 198%, 19297 and 2007 oy The
mmevican Inptlitvie of Architects. EIL righte mesesvmd, WARKENG: This & Document iE protected Ty .8, Copyright Law and International
Tresties. Ussubthorized reproduction or distvibution of this ALR Document, of any poreios of it, may result in severs ¢ivil and criminal a4
penslries, and will ke prosscuted bo the mezimum extent posgikle vodes the Taw, This dvarfy was prodnoesd by ATA goftvere at 11:51:47 on
10/15/2010 vnder Ovder Wo.$435228527 1 which erpires on 0S/30/2011, and is not for reaals.
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§ 12.4.4 The Contracior shall bear the cost of correcting destroved or damaged work, whether completed or partially
completed, of the Owner or separate contractors caused by the Coniractor’s correction or removal of Work that is
acd i accordances with the requiremenis of the Confract Documends,

§12.2.5 Nothing contained in this Section 12.2 shall be construsd to establish a period of limitation with respect to
other obligations the Contractor has under the Contract Documents. Establishment of the opeeypar period fur
correction of Work as described in Section 12.2.7 relates only o the specific obligation of éﬂe Contractor {o corvect
ihe Work, and bas no relationship 1o the time within which the obligation 1o comply with ﬁ'}c Chniract Documends
may be sought 1o be enforced, nor to the time within which proceedings may be conunenced tolestablish the
Contractor’ s Hability with respect to the Contractor’s obligations other than specifically to borred The Werk, Hor ia
ary deficlert Work discoverad after the one-vear period that could not have readily been {i'_acmgesrwi

§12.3 ACCEPTANCE OF NONCONFORMING WORK
If the Owner prefers o accept Work, that is not in accordance with the requirements of the Contract Documents, the
Crvper may do so instead of requiving its removal and correction, in which case the ContradtStim will be reduced as
appropriate and equitable. Such adjustment shall be effected whether or not final payment havheen made, However,
there shall be no implied or expressed acceptance of Work not in compliance with appimab%e law, Ti '
said reduction will be within the exclusive determination of the Owner as it representaiive.! | ;

ARTICLE 13 WISCELLANECQUS PROVIBIONS ‘
§13.1 GOVERNING LAW '
§ 13.1.1The Contract shall be governed by the laws of the State of New Jersey. ;

§ 13.1.2 Nothing in the Confract Documents shall be construed o permit deviation fom the governing law.

§ 13,13 In accordance with NS A, 404:11-18, American manufaciured g}mducts or materials shall be used inthe "

Worl, wherever possible. Rl P
»\”“"W g ey [

13.1.4 RATE OF WAGES o -

Where the Project is not subject to a Project Labor Agreement, wage notes shall be paid pu;gsuemtég the MNew R{m sety

Prevailing Wage Act, N.JLS.A. 34:11-56.25 et seq, the Confractor and Subconiracior are re?iimmci to d the, |

following: e~
§13.1.4.3 Payto all workmen engaged engaged In the performance of services, directly upon & public WGE}\ Ehw S|
prevailing rate of wages, which shall be those in effect for the Project site(s) on the Contract Date and such rates
shall remain in effect for (2} years, unless superseded by 2 .&aubs%;uem determinstion, P
o~ %’-x M,v"‘ ‘“,j'
§ 13.1.4.2 Before final pavment, furnish Owner with an affidavit stating that ail workmmen lgave EEn T ;‘}*ﬁz{j th s
prevailing rate of wages specified in the contract. 4 'f M’

§ 13143 Keep an accurate record showing the name, craft, or tradeand actal hmﬂy ratelnf wages paid E,a aa@h
workman employed by # in connection with any public work. Records shall be preserved for i o {2} yeass ﬁ'{‘m
date of payment. § % §
§13.3.44 Posithe prevailing wage rated for each craft and classification involved as deterimined by the
Commissioner of Labor and Industry, including the effective date of any changes thereof Ioreminentand-easily—r -’
accessible places at the site of the Work, and at such place or places as are used by them to pay workmen their

Wages. —————
y ﬁﬁ“" T,

§ 131,45 Submit the Qwaer, certified pavroll records for each payroll period within ten {I 0y gatﬁﬁih@ mymenﬁ“vf
wages. A certified payroll record is defined as “a payroll record that is attested by the emplaye: g@r the Owner of the
company doing business as the emaplover, or & corporate officer of such company, or an sy Grzzez:i ageni of the
employsr”. A copy of the certified payroll form for subimission of the pevroll records Eﬁ&},};k abtained by

contacting the Deparbment of Labor, Division of Workplace Standards at 609,292 2259, % ’
§ 13.1.4.6 In the event the Owner finds that any workers employed by the Cmm'acmr or s bcc};macmr COVEENBY
the said coniract, have been paid a rate off wages less than the prevailing wage required to be.paid by.such contract,...
the Owaert may termiate the Contractor’s or Subcontractor’s right fo proveed with the Wosk, or such part of the

Aif Doemaent RIHE™ = AEHT. Copyright ® 191L, 1815, 1916, 1885, 1937, 1953, IBSE, 1861, 1963, 1948, 4950, 197¢; LSBT, 1887 snd 2097 by The
rugyrican Institute of Architects. AL1 xlghts remsrved. WARNING: Thig &IE Document im probected by T.8. Copyright Lew and Internatiomal
Tresties. Unavthorized reproduction oy digtwibueilicn of this rIa Document, or any portien of it, may reselt in severe civil and ¢riminal
penalities, and will be prosecuted bo cie neximum extent poseible wader the law, This grafl wad prediocsd by AXA software at 11:51:47 on
L0/35/2010 under Order Wo.$435329827 1 which expires on 08/30/2011, and is not Ffor resals,
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Wairk as 1o where there hay been a failwre 1o pay reguired wages, and to prosecute the Work fo completion or
otherwize, the Contractor and s sursties shali be Hable to the Owner for any excess costs occasioned therehy,

§ 13.3.4.7 z cwrent wage rate determination Is on file at the offices of the Cwner for inspeciion and Contracionr’s
Hse,

£ 33.1.5 SAFETY ANDHEALTH REGULATIONS (OSHA)Y N
§ 13.1.5.% The Contractor shali comply with tbe laws, rules, regulations and codes dealingjwith occupational safery
and healih, including, but not fimited to, the latest amendments of the following: '

§ 13152 Williams — Steiger Ocoupational Safety and Health Act of 1970, Public Law 91 5595 :

§ 13.1.5.3 Part 1950 — Occopational Safety and Health Standards Chapter XV11 of Title 20, dea of Federal
Reguiations. .

sesmsren

§13.1.54 Part 126 — Safety and Heath Regulations for Constraction, Chapter XVIT of T}t?é 29, Code of F d@ré
Regulations. -

§IALAS MN.LALC, 8:539-3.1-3.10%equirements properly label any substances stored in contamer i

i H
mers) of the "»ﬁ-f oker
N . a o aqe o
and Conumunity Fight to Know Act, P.L. 1983, ¢ 215, P
-

§13.5.6 BENVIROMNMENTAL REGQULATIONS i
§13.1.6.1 The Contractor shall comply with lews, roles, regulations, and codes dealing with the preventionof
envirommental polfution and the preservation of public natural resources, including but not Himited to, the latest
ammendments of the following:

§13.1.6.2 Chapter 251, public Law of 1975 of the State of New Jersey, “soil Erosion and Sediment (‘ﬁntrc;ﬁ%{:i"

m”” e i ;
1317 AFFIRMATION ACTIONE EMPLOYMENT LAW ™ e ; ;
Contractor agress to comply with the tems of the Mandatory Bqual Employment Oppmmni Laﬂguaga, a copy s:;f
which is annexed to the Contract Documents as Exhibit F and incorporated as if set forth herem,% I i

§12.1.7.1 Contractor shall submit a copy of the Monthly Project Workforce Report, New Jersey D@yaﬂm o A
Treasury Fomm AA-200, 1o the New Jersey Departiment of Treasuy’s Division of Public Contracts Equal -
Employment Cpportunity Compliance and to the Gwner

e “*«« . {
§13.1.7.7 Contractor shali complete and submit to the Owner an Initial Project ‘%Fvax kforcs R@pmt New § =msey o
£ % e "
Department of Treasury Form AA 201, upon netification of award and no ater than the exedution st this, e -
Agreement. Failure to submit this completed form may result in this Agreement being tem_inafﬁd /

§ 13.2. SUCCESSORS AND ASSIGNS . N ;,
§13.2.1 The Owner and Contractor respectively bind thernselves, their partners, successors, assigns and 1 al ?
representatives to covenants, agreements and obligations contained in the Contract Documents), neither party fo the

Contract shall assign the Coniract as a whole without written consent of the other, unless ag may be provided for ‘
eisewhere in the Contract Docwments. I sither party atlempis to make suck an assignmentwithoursueh-comsentyrmemoms
that party shall nevertheless remain legally responsible for all obligations under the Contrast,

#
:

.“mf
fﬁﬁwqpﬁwq,«.

O LT
s Oy

§13.3 WRITTEN NOTICE R 7 ““

Wriiten potice shall be deemed to have been duly served if delivered in persou to the mdmdual 3,4 ThETer of tHen
firm or entity, or to an officer of the corporation for which i was intended; or if delivered atf or gézii by registered or
cextified mail or by courier service providing proof of delivery to, the last business address }c Mvra ta the party
giving notice,

PRI M.

§13.4 RIGHTS AND REMEDIES
§ 1341 Duties and obligations imposed by the Contract Documents and rights and ;‘cmcdxe‘f avallabie thersunasr 1

shall be n addition to and not 5 Himitation of duties, obligations, rights and remedies m‘hem‘;.smmyc«ss::d@m.m&aﬂabiewww.,.,.,m..q..,h,(
by law, : :

RIR DBocumenk RIOLY « 2067, Copyright 21811, 1815, 1838, 1P28, 1837, 19‘31, 1958, 1561, 1963, 1Be&, 1970, 1976, L%ET, 128Y and 2007 by The
mmerican Institvie of Rrobitects. kLl rights resszved. WARNING: This I8 Dogument ig protected by U.§. Copyright Law and Internstional
Treaties. Ussubhorized reproduction or distvibution of this AXA™ Document, or any poritieam of it, may result in zevers civil end cximinal
penalties, and will be prossouted to the marimun ewxtent possible vnder the law., This draft was gorofuced by RIA software at 31:51:47 on
10/15/20%0 uwndey Owder Wo. 94352295827 1 which expives on 0%/30/2031, snd is not for resale.

ey Hoetow {1181887208)



& 15.4.2 No action or failure to act by the Owner, Bngineer, or his desipnee or Contractor shall constitute 2 waiver of
& right or duty afforded them under the Conract, nor shall such action or fallure to act constitute approval of ar
aciuiescence in a breach there under, except as may be specifically agreed in writing.

§13.5 TESTS AND INSPECTIONS pee
£ 135, Tests, inspections and approvals of portions of the Weork shall be made as required by the Contract
Drocuments and by applicable laws, statutes, ordinances, codes, rales and regulations or lawful prders of public
authorities, Unless otherwise provided, the Contractor shall make arrangements for such fegts, inspections and
approvals with an independent testing Iaboratory or enfity acceptable to the Owner, or withjthe appropriate public
authority, and shall bear all related costs of tests, inspections and approvals. The Coniractof shall-give-the. Enginees .
or bis designees  tmely notice of when and where tests and inspections are to be made so that the Engineer, or his

designee may be present for such procedures, The Owner shall bear costs of (1) tests, inspéctions or approvals that

do not become requirernents witih after bids are received or negotiations concluded, and (2 tests, mspections or

approvals where butlding codes or applicable laws or regulations prohibit the Owner from d8iEgating thelr cost

the Confractor. o

g
H i

§13.5.2 I ihe Engineer, or his desigz“we Cwner or public authorities having jurisdicton determine that é}m“ﬁ*’@m of
ma Wark require additional testing, inspection or approval not incleded under Section 13501, the hr;gmeu? z}s" hig
designee will, upon writien authorization from the Owner, instruct the Contractor to make hrrangements | ﬁ}r 's»uah
additional testing, inspection or approval by an entity acceptable to the Owney, and the Contracior shall give 1;13;9613!
notice to the Engineer, or his designee of when and where tests and inspections are w be made sorthut the F:%m&ﬁ”
or his designes may be present for such procedures, Such costs, except as provided in Section 13,52, shall be at the
Orwnesr’s expense.

§ 15.5.3 If such procedures for testing, inspection or approval under Sections 13 S I and 13.5.2 reveal failure of the”
pe}meﬂq of the Work to comply with requirements established by the Contract Documents, all costs "‘mad@«m{:@ SSALY, o o
by such failure including those of repeated procedures and compensation for the Engineer, or hzc ;i@sf’crnse ‘*“‘E ;
services and expenses shall be af the Contractor's expense. {ﬂ e

o
,,mﬂ"
o,

i

¥
§ 13.5.4 Required certificates of festing, inspection or approval shall, unless otherwise requited by | tm meacté
Diocuments, be seowred by the Contractor and promptly delivered to the Engineer, or his designee ™ o

o
i,
Mg,

2

i,
,

",

§ 12.5.5 If the Engineer, or his designee is to observe tests, inspections or approvals requirsd by the Contract
Diocuments, the Engineer, or his designes will do so promptly and, where practicable, at the nosmal pia&e of testing,
§ 13.5.6 Tests or inspections conducted pursuant to the Contract Docwments shall be made p ﬁ’api ly to am:es;}
mnreasonable delay in the Work, : ‘ {P ‘\.

£ 13.6 INTERESY
Except as required by Section 5.1.3 of the Owner Contractor Agreement and not withstandmg -yﬂ;mv i6 the-g
contrary contained in the Contract Documents and related documents, the Owner will pay do i
any payments due,

14
i3

137 TIME LINITS ON CLAIMS
Intentionally deleted.

ARTICLE 14 TERMIRATION OR SUSPENSION OF THE CONTRACT A,,»-”"’M h"“
§ 14.1 TERMINATION BY THE CONTRACTOR f o L
§14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 3€} congecutive days R
ihrough no act or fault of the Contractor or & Subcontractor, Sub-subcontractor or their agents s:gr employees or sy Lot
other persons or entities performing portions of the Work wader direct or indirect contract rith| [ﬁ%e Cortracior, for
arty of the following reasons: ? ! !
A Issuance of an order of 2 court or other public authority having jurisdiction ‘;%;&‘é E@q&;ma‘s alt Work to
be stopped; 4 '
2 Amnact of government, such as a declaration of national emergency that ;aqmmc all.Work.to.be
stopped;

AER Doaumebt KIEL® - 5067, Copy yright @ 1931, 1915, 1818, 1925, 1837, 1‘3"-1 188, I26l. 1963, 19468, 1870, 1LUTE, 1967, 1897 mad 2007 by The
mnerican Institute of Arxchitects. 25E cishte sesscvad, WARNING: Thix AJIA' Docuhent ig protected by U.5, Copyright Law and International "
Treaties. Usaunbhorized reprodfection or distribution of this AXA  Document, of any portion of it, way reswlc in ssivers civil and criminal 5T
penzliies, and wiil be prosecuted bo the mexinmum aebent possibls wnder the lew. This dreft wes produced by AIL software 2t 11:51:47 on
10/2E/2010 vnder Order Ho.P438289627_1 which expires en 02/30/2011, and is net for resale.
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§ 14.1.2 hmtentionally deleted

§ 1413 ¥ one of the reasons deseribed In Ssction 14,11 exists, the Contractor may, upon thirty (30} days” veritien
notice to the Owner and BEngineer, or his designees | tevminate the Contract

§ 14.1.4 Intentionally deleted. [

§14.2 TERMINATION BY THE OWHNER FOR CAUSE [

§ 14.2.1 The Gwmer may terminate the Contract if the Contractor after Notice and an opportinity to e,
A refuses or fails to supply enough property skilled workers or proper materials;, | :
2 fails to make payinent to Subcontraciors for materials or Tabor in acaordance_witéh the mspmtive

agreements between the Coniractor and the Subcontractors; !

24 disregards laws, ordinances, rules or regulations, or orders of a public &uﬁm}:ﬁy %aavmg jurisdiction;

4 fails to furnish the Owner with assurances satisfactory to the Owner, evidencisi Ythe Comtractor’s

ability to complete the Work in compliance with all requirements of the Coniratg Documents;

fails after commencement of the Work, to proceed continuously with the constriction and | emgﬂea

of the Work, for move than three (3) days, except as permitted by the Contract Dﬁmmﬁmm |

disregards orders of the Owner or Engineer, or his designes | ;

fails to maintain the Site In 1 clean , sefe and orderly manner;

fails to comply with & Constroction Change Divective; or

otherwise is guilty of any breach of a provision of the Contract Documents,

3

ORI .

§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that
sufficient cause exists io justify such action, may withous prejudice (o any other rights or remedies of the Owner and
after giving the Contractor and the Contracior’s surety, if anv, seven days’ wriiten notice, terminaie employment. of”

the Corfractor and may, subject o any prioy rights of the surety: e
4 Bxelude the Contractor from the site and take possession of all materials, equxpmem«-"ioois ands |
construction equipment and machinery thereon owned by the Contractor; E §
2 Accept assignment of subcontracts pursuant to Section 5 4; and § "“”f:“ : E
34 Finish the Work by whatever reasonable method the Ownea may deem axped?’ent Aﬂd Tharge ﬁlge ;

costs incurred against the Coniractor’s Contract balance T
§ 14.2.3 When the Owner serminates the Confract for one of the reasons stated in Section 14.2.1, the é‘@m:faa:im sﬁaﬂi o,
not be entitled to receive further payment until the Work is finished. The Engineer, or his dmign@a 's certification
issned puvsuant to Section 14.2.2 shall be given a presumption of correciness,

§ 14.2.4 If the unpaid balance ﬁi the Contract Sum exceeds costs of finiching the Wﬁrk mc!yfimW&emg}’equfmp‘a«ﬁr e P
the Engineer, or his designee s services and expenses made necessary thereby, and other dam gges incurred ‘?r?y the”
Owaer and not expressly waived, such excess shall be paid to the Contractor. If such costs pnd|damages exeeedthe

unpaid balance, the Contracior shall pay the difference to the Owner, The amount to be paigj tojthe Contragtor far

Crwier, ag the case may be, shall be certified by the Engineer, or his designee |, uvpon appii?am 1, and § *hs} Ghiwgataors

for payment shall survive terminstion of the Contract,

i
§14.3 SUSPENSION BY THE QWNER FOR CONVENIENCE :
§14.3.1 The Owner may. without cause, order the Contractor In writing to suspend, delay or interrupt the Work in
whole or in part for such period of thne as the Owner may delerming.

T,
P v,

§ 14.3.2 Intentionally deleted.

§ 14.4 TERMINATION BY THE OWNER FOR CONVENIENCE
§44.4.1 The Owner may, ot any thne, terminaie the Contract for the Owiner’s convenience sma wi

§14.4.2 Upon receipt of writlen notice from the Owner of such fermination for the Owner's
Comtracior shali
A cease operations as directed by the Owner in the notice;

e

ALR Docemant BIOL™ - ZEOT. Copyright ¥ 1513, I9is, 1418, 1‘325 1837, 1951, LSEE. 1861, 1883, 15€E, 1970, 1¥7é, 1987, 1¥97 wnd 2007 by The
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B

talce aetions necessary, or that the Owner may direct, for the protection and preservation of the Wark,

and

G except for Work divected to be performed prior to the offective date of termination siated in the
notics, terminate all existing subcontracts and purchase orders and enter Indo no further subcontracis
and purchase orders.

§ 14.4.3 In case of such termivation for the Owner’s convenience, the Contractor shall be entitled fo receive payment

for Work executed, and costs incurved by reason of such termination, along with reasonable overbead and profit op

the Work not executed. :

ARTICLE 15 CLAIMS AND DISPUTES 2
§151 CLAIMS '
§15.1.1 DEFINITION .
A Claim is a demand or assertion by one of the parties seeking adjustment or interpretationiof Contract terms,
payment of money, extension of time, or other relief with respect to the terms of the Contraft ™ Any Coniracior
Claim seeking the payment of money shall not include consequential damages, which Congracipr hereby wajves, and
shall be caleulated in accordance with Section 7.3.6 and Section 7.3.10 heveof, '

§15.1.2 DECISION OF ENGINEER, OR KIS DESIGNEE :
©dvper and Contractor agree that the Engineer, or his designee shall be the initial arblier ofiall Ulaims, int
hose alleging error or omigsion by the Engineer, or his designee . All claims, shall be referred, initiall ysia ﬁ&e

Epgineer, or his designee for action as provided in Article 4 and chall be required a3 a conditicirprevedes i

litigation of 4 Claim between the Contractor and Owner to all such matters arising prior to the date Aol payment is.

due, regardless of: (1} whether such matters relate to execution and progress of the Work; or {2) the extent fo which

the work has been completed. The decision by the Engineer, or his designee in response to a Claim shallnotbea .~
condition precedent o litigation in the event: (1) the position of the Enginecr, or his designee Is vacant; £2) t};g -
Engineer, or his designee has not received evidence or has failed to render a decision within agreed umejmnt,s \3)

ihe Engineer, or his designee has faifed to take action required under Article 4 within thirty (30} day¥” After Ahes
Clairn Is made; (4) forty-five (45) days have passed afier the Claim has been reforred to ‘fh%Enﬁne@gF@z’ His

S

g

et
w;-—r’k

é

H

designee | o1, (5) the claim relates to a mechanic’s len. E 4*»‘1”2:&% :
. ) . o, S ! §
H

§15.1.3 TIME LIBHTS ON CLAIMS TS
Claims must be within twenty one (21) calendar days afler the ocourence of the svent giviang rise to the Clitim LOF
within twenty-one (21} calendar days afier the claimant first becomes aware of the condition giving rise to the b
Claim, whichever iz later. There shall be no time Hmitation upon any Clafms made by the Cwner. Claims must be
made by written notice io the Engineer, or bis designes . An additional Claim made afier the Hnﬂaﬁ&iamz has been
implemented by Change Crder will not be considered unless submitied pursuant (o the requ ;ﬁm&ms of thi&\ P
Paragraph. Notice shall be deemed effective upon the Engineer, or his designes s receipt Eﬁf ti}e*"f%um "‘E e

-

i

‘»3 o
% 15,14 CONTINUING CONTRALT PERFORMANCE S 7
Pending final resolution of a Claim, unless otherwise agreed in wratmg, ﬂ;e (Zentrasmr shal 1 il =ched diiigem}ig with
performmance of the Contract and the Owner shall continue 10 make payments o the extent fequired by th.e:—:%(jﬂmra.ct
Documents. . ' P

§15.1.6 CLAMS FOR CONCEALED OR UNKROWN CONDITIONS
If conditions are encountered at the Site which are: (1) subsurface or otherwise cmgwaleé physical conditions which
differ materially from those indicated in the Contract Documents; or {2) vuknown physical ::(,miﬁwng afan THESLA]
nature, which differ materially from those ordinarily found to exist and generally recognized as ,,,;rﬁ“;@rem i)
construction activities of the chiakacter provided for the Contréet Docuinends, the Owiier and jusnt; et Totual v o
agree to give writien notice to each other; including the Engineer, or his designee and any a}ﬁ‘ecte& Contractor oy |
subconiractor, upon the observation of the condition within twenty~four (24) hours if first ms&;gvaimﬁ of the
condition., The Enginesr, or his designee will investigaie such conditions within &wVfﬂﬁ}’w?’ g’h,} bowrs and will
diligertly process and render a recommendation within twenty-one (2 i}d';p iniess otherwise agreed b weiting, I
the Engineer, or bis designee determines that the condition at the site sve not materially d&f?@mm from those
indicated i the Contract Documents and that no change in the terms of the Contract 15 Jukt@‘i@d the THEHES  6r ik S
designee shall so notify the Owner and Contractor {n writing, stating the reasens. Claims ty.cither party.in et

AZR Booument AXSL™ - 2607, Copyright © 1811, 1515, 1018, 1825, 1B3Y, 1951 LEBE, 1961, 1963, 1866, WI70. 1876, 1887, 1537 and 2687 by The
rmerican Institute of Archibects. 211 rights ceserved. Walwrnd: This mis’ [Doounenk 16 protected by T.F. Copywight Law and International
Tresties. Unavthorized veproductiom or dlstribution of this AZR Dccwnmt‘ o any porticon of Lt, may zesult in savers civil and criminal
penzlties, and wlll ke prosecuted to the maximm extsat possible under the lsw. This draft wes produced by 2IR soffwsre ab 11:5%:47 on
10/315/2010 undey Drder Wo.3435225527_1 which expires on 08/3072011, and iz not for resale.
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opposition 1o such determination must be made within seven (7} days afier the Engineer, or his designee has given
notice of the decision.

§145.1.6 CLAIMS FOR ADDITIONAL COST

1f the Contractor wishes to make a Claim for an increase in the Contract Sum written notice as provided hevein shall
be given before proceeding 1o execite the Work. All documentation in support of the Contaetor’s request shali,
likewise be provided af the time said written request is made. Prior notice is not required or Claims relating to an
emerpency endangering Hfe or property arising under Section 10.3 or elsewhere i the Contract Docuinents..

i

H

5§ 15.2 CLAIMS FOR ADDITIONAL TIME
§ 15.2.1 If the Contractor wishes to make a Clain: for an increase in the Contract Time, writlen notice-as grovided-
herein shal! be given. The Contractor’s Claim shall include an estimate of cost and of probdbleeffect of delay on

progress of the Work, , all documentation in support of the Contracior’s request shall, kewise be provided at the

ey

thme sakd writien request is made. Tn the case of a continuing delay, only one Claim is neces

§ 15.2.2 If adverse weather conditions are the bagis for a Claim for additional time, such Clgiirshall be documented
by data substantiating that weather conditions were shnormal for the pertod of thne, could fot have been Feasbnably
anticipated and had an adverse effect on the scheduled construction. The term * a%:wm}rmai as wsed here !&ixai %ﬁc
constraed according to the following formula: average rainfall (or snow, low temperatare, ptoj for the ?;3&% five (53
vears for the menth in question, plus ten percent (10%). Accordingly, weather is ot deemed 16 be abrmrﬁﬂa
it is ten percent {10%) worse than the average {or the month over the past five (8) years. Clalmgs relating jo
mengt be submitted within seven {7) calendar days of the occurrence of any such delays. : P

§15.3 CLAIMS FOR INJURY OR DAMAGE TO PERSON OR PROPERTY. If either Parfy to the Contract sauffers injory

or damage to person or property because of an act or omission of the other party, of any af the other party's e i
employees or agents, or of others for whose acts such party is legally liable, written notice of such injury or danmgf—f’ ;
whether or not insured, shall be given to the other party, mcludmg the Engineer, or his designee , withina~ g
reasonable time not exceeding twenty-one (21 days afier first oconrrence, unless another time pg;,x@d i seqmred by
law. The notice shall provide sufficient detzil fo enable the other party to investigate the matter 1f a,,,ﬁazm F
additional cost or time related to this Claim is to be asserted, it shall be filed as provided for inAftig]

3 " I
u..qé A

§ 15.3.2 The Owner 18 not required to institute a claim under ains sgctz@ﬂ in ordex to terminaie this ﬂgmem et
-
gy,
§ 15.4 RESOLUTION OF CLAIMS AND DISPUTES
The Engineer, or his designee will review Claims and take one or mors of the following preliminary actions with
ien (10} days of receipt of a Claim: {1) request additional snpporting data fom the claimant; {2), mge&é@h@ Claim in
whe o In part, stating reasons for rejection ; £3) reconmend approval of the Claim by other paﬁ:y or (4} susasgesf; g
sompromise. i f o ;
{ i
Y . , o _ . . \ . ! 1
§ $5,4.2 I a Claim has been resolved, the Engineer, or bis designes  will prepare or obizin appropriate
documentation in consultation with Owner’s counssl as circumstances dictate.

§ 15.4.3 1 s Claim has not been resolved after consideration of the foregoing and of further] caw lence pre ﬂﬁnte?* h}f

the parties or requested by the Engineer, or his designee , the Engineer, or his designee  will notify the parties in
writing that the Engineer, or his designes s decision will be made within seven (7) days, Wh’ikfff;“f;rf‘m‘ﬁwa shatthe

final. Upon expiration of such time perlod, the Engineer, or his designee  will render to the parties the Engineer, ot

his designes s written decision relative to the Claim, including any change in the Contract Sum or ContraetFime

or both, e

r G
£ o "

§ 15.5. CLATMS FORUM S SR A S
Usnisss otherwise required by Section 5.1.3 of the Standard Form of Agreement between the Ovymer and Contractor, v
claims, disputes, or other matters in question between the parties to this Contract arising @Hg offy L relating to the '
Project or to this Contract, or the aileges breach thereof, shall be subject in the first instance to mediation and failing

that, there i, a Court of competent jurisdiction venued in Union County, New Jlersey. The| ﬂwpe’ may not be

compelied 1o submit any dispute concerning the Project to arbitration. By accepting &wmci of he" Contyactand

executing the Agreement, the Contracior consents fo its joinder as a party in any litigation, mediation, apbiration o w.wm.
any other legal proceeding involving the Project and any references i the Condract documents.

e

IR Docwmest RISET - 2007, Copyright © 153%, 1915, 1818, 1335, 1837, 1881, 1854, 1861, 1963, 1266, 1870, 1976, 187, 1a87 and 2007 by The
mmericsn Ingtitote of Sycbitects. Al rights vesscved. WARKING: YThis ’uP | Roowsaal ds; protected by F.8. dopyiight Lew and Inkernabtional
Treatiss. Unsuthorized veproduction or diztsibution of this 218" Document. o wny porkien of i, mey reswvlt in severe civil and criminal
penaltiss, and will be prosecuted to the megimum sxtent popsible undex the law. This draft wag produecaed by ALh software abt 11:51:27 on
10/15/2610 under Order Mo.S4352283527 31 which expires on 0§/36/201), and iz not for resale.
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& 18,1 INTERPRETATIONS I WRITIRG
% 16.1.5 Mekher the prive bid for the work of any © “ontract, nor the Coritract Sum, shall be based in any manner
upon oral opinions, or real or alleged mstructions of an oral nature, regardiess if whether such opinions or
instructions are expressed by the Owmner, the Engineer, or his designee or its Consultants, the Centractor, or agents
or representative of any of them and no such oral sommunication shall form the basis of & Glatm.

§ 16.1.2 These provisions do not intend to deny, on an oral basig, m}imal diseussion, recommendations,
explanations, suggestions, approvals, rejections, and similar activity in pursuit if the werk ¢ fthb Project, such as at
job conferences and otherwise at the Site. In such instances, the written minutes, correspondence, Shop drawing
records, written field orders, and other wristen data shall govern over personal claims regarding statements-nads wm .
contrary to the written data. '

£17.1 JOB BITE MEETINGS :
§ 17.1.1 Job site meetings, when called by the Engineer, or his designee , shall be held at FTeation and time
convenient to the Owner’s representatives, the En Fmeer or his designee , and Contractor(g)” “Bach Contractor shall
atiend such meeting, or be represented by a person in awthority who is ﬁmmugh%y farniliay wath the ‘ijaﬂ"’“&ﬂd who
can speal and make decisions for the Contractor. Hn the instance of a ngie Crverall Comtrict, Fﬂma of the fajor
Subeonraciors-Structwral Steel, and omamental iron work, plumbing, gas fitting and all kinderg i %,gg EhE)
power plants, sieam, sud hot water heating and ventilating apparatus sad Flectrical-shall b #d;‘!@ l  EFSOn in am:lsm ity

wha is thoroughly familiar with the Project siiend the meetings. % :
§

i
i

§ 18,1 MANDATORY LAW AGAINST DISCRIMINATION LANGUAGE
PROCURERENT, PROFESSIONAL AND SERVICE CONTRACTS
{NJAC, 13:61.3}

§ 18.1.1 The parties of this contract do hereby agree that the provision ef NLS A, 10:2-1 through NS A, 10:2:4 e

dealing with discrimination in employment on public contracts, and the riles and regulations pr emulgaied«purxuam

thereunto, are hereby made a part of this contract and are binding upon them. ;

Y
5
et

=
!
b
1

§ 1%.5.1 Pursuvant to the provision of N.J.S.A. 10:2-1 theough NS A, 10:2-4, during the g}ei find jaﬁ{iﬁ of this|

contract, the Contractor aprees as follows: e e T R

i
H
|

et iy
§ 18.2.1.1 In the hiring of persons for the performance of work under this confract o any subcontract ﬁereﬁnd@r or
for the procurement, manufacture, assembling or furnishing of any such materials, equipment, supplies or services e
be ac:cgmr@d wnder this contract, ne Contractor, including without hmi‘saﬁmn the Contractor, Hor Ay person acting o
behalf of such Contractor or subcontractor, shall by reason of race, creed, color national origin, ancestry, F\fi arital
status, gender identity or expression, affectional or sexual orientation, or sex, disvriminate dgdiﬁ <t afy pei‘sm wha
gualified and available to perform the Work, to which the employment relates; f - »MH
§ 18.2.1.7 Ho Coniracior, inchading, without limitation, the Confractar, ‘f“mwmfavtﬁr norany persen actng @ff its
hehalf shall, in any manner, discriminate against or intimidate any employee engaged in ﬂl% performance of wdork
under this F “ontract o any subcontract hereunder, or engafvm in the procurement, r;;aﬂdfaeﬁm.a%ﬂembim o7
furnishing of any such materials, equipment, supplies or services to be acquired vader wa:hff‘e%ﬂam on abeount of
race, creed, color, national origin, ancestry, marital status, gender identity or expression, af{ecuonal or semai

orientation, or sex;

S,

§ 18.2.1.3 There may be deducted from the amount payable to the Congrastor by the Owner, under the-Gontraet, .
penalty of $50.00 (ifty dollars) for each person for each calendar day during which such person A€ disoriminated

against or intimidated in viclation of the provisions of the Confract; and e
i i
.

: g
§ 18.2.1.4 This contract may be canceled oF terminated ?f;} the €}wne'; cﬁid all the ie of 1o hecome dug
hereunder may be forfaited, for any vislation of this section of the Contract occuring afier ﬁ{mw to the Contracior ‘
fronm the contracting pablic agency or any prior violation of this section of the Contract. § :

A
et
-

. . !
$9.1 CONTRACTOR AND SUBCONTRACTOR COLLECTION OF USE TAX TO LOCAL GOVERMMENTS
19.1.1 The Contracior acknowladges and agrees that pursuant to P.1. 2004, ¢. 57, enacted by the State of MHew
Jersey on June 29, 2004, contractors or contractors with subcontvactors, or their affilistes, who enter nto contracts

§
§

1237, 1.95:1, 18ER, 1281, 1983, 1966, 1370, 1¥7&, 1S87. 1827 and 2007 by The
amzrican Institute of Avchitects. ALY wighte wveseyved. WAR This 435 Documsnt is probected Ty T.8. Copyright Lew and Intewnational
Treaties., Usaskthorized reproducticn or gistzibntion of chis & | Docwsent, o auy pertion of it. meEy rasult in severs Sivil end criminal
penalties, and will be prosecutsd to the mesiiam sxtent possible under the Jew, This deaft was produced by RIA software at 11:51:47 on
LO/15/2010 undsr Order Wo.3433229527 1 which expires on 09/30/2012, snd i nob for resale.
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with New Jersey local government entities, including without limitation, boards of edecation, are, sifoctive as of
September 1, 2004, requived to collect and remit to the New Jersay Director of Taxation in the Department of the
Treasury the use tax pursuant to the “sales and Use Tax Aet” BL. 1966, . 30 {C.54:328-1 gt seq.) on all their sales
of tangible personal property deliversd into the State of New Jersey {hereinafter referred 1o as the “Contractor Use
Tax Collection Legislation™).

§ 19.2.1 The Contracior hereby covenants and agrees that the Contractor, any subcontractor and each of their

affiliates, shall collect and remit to the New lersey Director of the Division of Taxation In the Department of

Treasury, the use tax due pursuant to the “Sales and Use Tax Act, © P L. 1966, c. 30 (C.54:828:1 2t seq.) on all

their sales of tangible personal property delivered into the State of New Jersey. For purposgs herem, “affiliate” shall
mean any entity that | () directly, indirectly or constructively controls another entity; (b} i€ dirgethy-indiractlys 0.
constructively controlled by another entity; or {c} is subject {o the control of a conmmen entity, For purposes of the
immediately preceeding sentence, an entity controls another entity if it owas, directly or indivectly, more than fifly
vercent (50%) of the Grwnership interest in that entity.

§ 19.3.1 The parties intend that this Article 19 shall comply with the rules and regulations promulgated pursuant o
the Contractor Use Tax Collection Legislation and shall be interpreted consistent therewith .

§ 19.4 Notwithstanding anything contained in the Agreement io the conirary, e Contraciir heveby agrees ()
indemnify and hold the Owner harmiess from and againsi any and all fines, taxes, penalties, intprast, claims, [osses.
Costs, expenses, Habilities, or damages arising ot of or in connection with the Centractor” faijure to campig,i with
the terms and condition of Sections 19.1 and 19.2 to the fullest extent permitted by law and publicputicy” sy

AXE Doswwent E0LY « 3BG7. Copyright @ yoxi, 1®iB, 19I8, 1925, 1837, 1%%1, 19BE,. 1961, 1863, 1¥86, 1870, 1976, 1§69, 1997 2nd I0UT by The
Fmericsn Inshitute of Architects. RIL sighis reserved. WRRNING: Yhis AIA Document s protectsd by U.S. Copwyight Law and International
wrestiss, Unanihorized reproduction or distributlon of this RIA Locument, o any pertioy of 1it, may veswlt in severe civili and criminal
panalties, end @il he prosscuted to the mamipum extent poszible weder the law. This dwefli was produced by ALn software ab 11:81:47 on
10/156/2010 undey CGrder MNo.S435229%27 % which eupires on 05/30/32611, and is not for resale.
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STATE OF NEW JERSEY
Department of Labor and Workforce Development
Division of Wage and Hour Compliance - Public Contracts Section
PO Box 389
Trenton, NJ 08625-0389

PREVAILING WAGE RATE DETERMINATION

The New Jersey Prevailing Wage Act (N.J.S.A. 34:11-56.25 et seq.) requires that the Department of Labor and Workforce
Development establish and enforce a prevailing wage level for workers engaged in public works in order to safeguard
their efficiency and general well being and to protect them as well as their employers from the effects of serious and
unfair competition.

Prevailing wage rates are wage and fringe benefit rates based on the collective bargaining agreements established for a
particular craft or trade in the locality in which the public work is performed. In New Jersey, these rates vary by county
and by the type of work performed.

Applicable prevailing wage rates are those wages and fringe benefits in effect on the date the contract is awarded. All
pre-determined rate increases listed at the time the contract is awarded must also be paid, beginning on the dates specified.
Rates that have expired will remain in effect until new rates are posted.

Prevailing Wage Rate
The prevailing wage rate for each craft will list the effective date of the rate and the following information:
W = Wage Rate per Hour B = Fringe Benefit Rate per Hour* T = Total Rate per Hour

*  Fringe benefits are an integral part of the prevailing wage rate. Employers not providing such benefits must
pay the fringe benefit amount directly to the employee each payday. Employers providing benefits worth
less than the fringe benefit amount must pay the balance directly to the employee each payday.

Unless otherwise stated in the Prevailing Wage Rate Determination, the fringe benefit rate for overtime
hours remains at the straight time rate.

When the Overtime Notes in the Prevailing Wage Rate Determination state that the overtime rates are
"inclusive of benefits," the benefit rate is increased by the same factor as the wage rate (i.e. multiplied by
1.5 for time and one-half, multiplied by 2 for double time, etc.).

Apprentice Rate Schedule

An “apprentice” is an individual who is registered with the United States Department of Labor - Office of Apprenticeship
and enrolled in a certified apprenticeship program during the period in which they are working on the public works
project.

The apprentice wage rate is a percentage of the journeyman wage rate, unless otherwise indicated. The apprentice benefit
rate is the full journeyman benefit rate, unless otherwise indicated.

If there is no apprentice rate schedule listed, the individual must be paid at least the journeyman rate even if that
individual is in a certified apprentice program for that trade.

If there is no ratio of apprentices to journeymen listed for a particular craft, then the ratio shall be one (1) apprentice to
every four (4) journeymen.
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Comments/Notes

For each craft listed there will be comments/notes that cover the definition of the regular workday, shift differentials,

overtime, recognized holidays, and any other relevant information.
Public Works Contractor Registration

The Public Works Contractor Registration Act (N.J.S.A. 34:11-56.48, et seq.) requires that all

contractors,

subcontractors, or lower tier subcontractors who are working on or who bid on public works projects register with the
Department of Labor and Workforce Development.  Applications are available at www.nj.gov/labor  (click on Wage &

Hour and then go to Registration & Permits).
Pursuant to N.J.S.A. 34:11-56.51:

No contractor shall bid on any contract for public work as defined in section 2 of P.L.1963, c.

150

(C.34:11-56.26) unless the contractor is registered pursuant to this act. No contractor shall list a
subcontractor in a bid proposal for the contract unless the subcontractor is registered pursuant to P.L.1999,
c.238 (C.34:11-56.48 et seq.) at the time the bid is made. No contractor or subcontractor, including a
subcontractor not listed in the bid proposal, shall engage in the performance of any public work subject to the

contract, unless the contractor or subcontractor is registered pursuant to that act.
Snow Plowing

Snow plowing contracts are not subject to the New Jersey Prevailing Wage Act or the Public Works
Registration Act.

10/17/2012
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Air Conditioning & Refrigeration - Service and Repair PREVAILING WAGE RATE
04/05/12 03/01/13 03/01/14
Journeyman (Mechanic) W33.28 W0.00 W0.00
B18.29 B0.00 B0.00
T51.57 T52.82 T54.32
Expiration Date: 02/28/2015
Craft: Air Conditioning & Refrigeration - Service and Repair APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
As Shown Mo. 1-3 Mo. 4-12 2nd Year 3rd Year 4th Year 5th Year Wage = %] of Jnymn | Wage
Wage and Bene | 50% 55% 60% 65% 75% 85% Bene = % | of Inymn Bene
Ratio of Apprentices to Journeymen - 1:4
Craft: Air Conditioning & Refrigeration - Service and Repair COMMENTS/NOTES

THESE RATES MAY BE USED FOR THE FOLLOWING:

- Service/Repair/Maintenance Work to EXISTING facilities.

- Replacement or Installation of air conditioning and refrigeration equipment when the combined tonnage does not exceed
15 tons for refrigeration, or 25 tons for air conditioning.

- Replacement or Installation of "packaged" or "unitary" rooftop-type units when the combined tonnage of the units does
not exceed 75 tons.

NOTE: These rates may NOT be used for any work in new construction (including work on new additions).

The regular workday shall consist of 8 hours, starting between 6:00 AM and 10:00 AM, Monday through Friday.

SHIFT DIFFERENTIALS:
- The second and third shifts shall be paid an additional 15% of the hourly rate.
- All shifts must run for a minimum of 5 consecutive days.

OVERTIME:

Hours in excess of 8 per day, hours before or after the regular workday that are not shift work, and all hours on Saturdays
shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid at double the hourly
rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Boilermaker PREVAILING WAGE RATE

05/30/12

Foreman W43.36
B35.00
T78.36

Journeyman W39.36
B33.56
T72.92

Expiration Date: 12/31/2012

Craft: Boilermaker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 65% 70% 75% 80% 85% 90% 95%
Benefit = 28.33 29.08 29.83 30.57 31.32 32.07 32.81

Ratio of Apprentices to Journeymen - *

* 1 apprentice will be allowed for the first 5 journeymen, 1 apprentice for the next 10 journeymen and 1 apprentice for each
succeeding 20 journeymen up to a maximum of 5 apprentices per contractor on any one job.

Craft: Boilermaker COMMENTS/NOTES

HIGH WORK: All apprentices working on the erection, repair, or dismantling of smoke stacks, standpipes, or water towers
shall be paid the Journeyman rate.

The regular workday shall consist of 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall work 7% hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 10%.

- The third shift shall work 7 hours and receive 8 hours pay, at a rate equal to the regular hourly rate plus 20%.

- For "Municipal Water Works" projects only, the following shall apply: Two, four day, 10 hour shifts may be worked at
straight time Monday through Thursday. The day shift shall work four days, at 10 hours, for 10 hours pay. The second shift
shall work four days, at nine and a half hours, for 10 hours pay, plus 10% the hourly rate for new work and .25 cents on
repair work. Friday may be used as a make-up day at straight time, due to weather conditions, hoilday or any other
circumstances beyond the employer's control.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
hourly rate. All hours on Sundays and holidays (except Labor Day) shall be paid at double the hourly rate. All hours on
Labor Day shall be paid at four times the hourly rate.

- If any other craft employed by the same contractor, or a subcontractor thereof, receives double time in lieu of time and
one-half, then the Boilermaker shall receive double time in lieu of time and one-half.

- For "Municipal Water Works" projects only, the following shall apply: Four 10 hour days may be worked Monday through
Thursday at straight time. Friday may be used as a make-up day for a day lost to inclement weather, holiday or other
conditions beyond the control of the employer. Overtime shall be paid for any hours that exceed 10 hours per day or 40
hours per week.

10/17/2012 Page 4 of 68



NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Memorial Day, July 4th, Labor Day, Presidential
Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Boilermaker - Minor Repairs PREVAILING WAGE RATE
05/30/12
Mechanic W27.22
B15.49
T42.71

Expiration Date: 12/31/2012
Craft: Boilermaker - Minor Repairs COMMENTS/NOTES

NOTE: These rates apply to MINOR REPAIR WORK ONLY (repair work in the field for which the contract amount does
not exceed $20,000.00).

OVERTIME:
Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one-half the

hourly rate. All hours on Sundays and holidays (except Labor Day) shall be paid at double the hourly rate. All hours on
Labor Day shall be paid at four times the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Good Friday, Memorial Day, July 4th, Labor Day,
Presidential Election Day, Thanksgiving Day, day after Thanksgiving, Christmas Day. Saturday holidays observed the
preceding Friday, Sunday holidays observed the

following Monday.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

Craft: Bricklayer, Stone Mason PREVAILING WAGE RATE
05/01/12 11/01/12
Deputy Foreman W39.95 W41.25
B26.77 B27.32
T66.72 T68.57
Foreman W42.95 W44.25
B26.77 B27.32
T69.72 T71.57
Journeyman W36.95 W38.25
B26.77 B27.32
T63.72 T65.57
Expiration Date: 10/31/2013
Craft: Bricklayer, Stone Mason APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 50% 55% 60% 65% 70% 75% 80%
Benefits 3.72 4.65 5.12 5.58 18.11 19.29 20.49 21.68

Ratio of Apprentices to Journeymen - 1:5

Craft: Bricklayer, Stone Mason COMMENTS/NOTES

The regular workday shall consist of 8 hours, between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule is established, the first, or day shift, shall be established on an 8 hour basis.
shall be established on an 8 hour basis, and receive the regular rate plus 15%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 15%, inclusive of benefits, and the third shift shall receive the regular rate plus 20%,
inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 15%, inclusive of benefits, and the third shift shall receive the regular rate
plus 20%, inclusive of benefits.

The second shift

OVERTIME:

- The first 2 hours in excess of 8 per day, or before or after the regular workday that are not shift work, Monday through
Friday, and the first 2 hours on Saturdays, shall be paid at time and one-half the regular rate, inclusive of benefits. Any
additional overtime, including hours in excess of 2 on Saturdays, shall be paid at time and one-half of the second shift rate,
inclusive of benefits. All hours on Sundays and holidays shall be paid at double the regular rate, inclusive of benefits.

- Saturday may be used as a make-up day for hours lost due to inclement weather, provided 24 hours or more hours are
worked during the course of the week, Monday through Friday.

- When Bricklayers/Stone Masons work on Saturday with laborers, and no other crafts are working on the project for the
day, benefits may be paid at straight time. If other crafts are present, the applicable overtime rate for benefits shall be paid.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Carpenter PREVAILING WAGE RATE
05/08/12 11/01/12
Foreman W47.47 W47.71
B26.10 B26.71
T73.57 T74.42
Journeyman W41.28 W41.49
B22.70 B23.24
T63.98 T64.73

Expiration Date: 04/30/2013

Craft: Carpenter APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
6 Months 40% 45% 50% 55% 60% 65% 70% 75% 85% 95%
Benefit 56% of Appren tice Wage Rate for all intervals

Ratio of Apprentices to Journeymen - 1:4

Craft: Carpenter COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- When there are 2 or more Carpenters on a job, 1 shall be designated as a Foreman.
- When there are 21 or more Carpenters on a job, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours, starting between 7:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular rate plus 15%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of
benefits.

OVERTIME:

- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays
shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a
day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half
the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Carpenter - Resilient Flooring PREVAILING WAGE RATE
05/30/12 11/01/12
Foreman W47.06 W47.71
B25.88 B26.71
T72.94 T74.42
Journeyman W41.28 W41.49
B22.70 B23.24
T63.98 T64.73

Expiration Date: 04/30/2013

Craft: Carpenter - Resilient Flooring APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
6 Months 40% 45% 50% 55% 60% 65% 70% 75% 85% 95%
Benefit 56% of Appren tice Wage Rate for all intervals

Ratio of Apprentices to Journeymen - *

* 1 apprentice shall be allowed to every 2 journeymen or major fraction therof. No more than 3 apprentices on any one job
or project.

Craft: Carpenter - Resilient Flooring COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- On any job where there are 4 or more Carpenters of Resilient Flooring, 1 must be designated a Foreman.

The regular workday consists of 8 hours, starting between 6:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift, shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular wage rate plus 15%.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular wage rate, the second shift
shall receive the regular wage rate plus 15% and the third shift shall receive the regular wage rate plus 20%.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular wage rate plus 15% and the third shift shall receive the regular wage rate plus 20%.

OVERTIME:

- Hours in excess of 8 per day or 40 per week, or before or after the regular workday, Monday through Friday, shall be paid
at time and one-half the wage rate. Saturday may be used as a make-up day, at straight time, up to 8 hours, for hours lost
to reasons beyond the control of the employer, up to a total of 40 hours per week; hours in excess of 8 on Saturday shall
then be paid at time and one-half the wage rate. If Saturday is not a make-up day, all hours on Saturday shall be paid at
time and one-half the wage rate. All hours on Sundays and holidays shall be paid at double the wage rate.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for
hours lost to reasons beyond the control of the employer. If Friday is not a make-up day, all hours on Friday shall be paid
at time and one-half the wage rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Cement Mason PREVAILING WAGE RATE

See "Bricklayer, Stone Mason" Rates

Expiration Date:

Craft: Cement Mason APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES

Ratio of Apprentices to Journeymen - 1:4

Craft: Cement Mason COMMENTS/NOTES

***See "Bricklayer, Stone Mason" Rates***

10/17/2012

Page 13 of 68




NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Diver PREVAILING WAGE RATE

05/30/12

Diver W51.90
B38.31
T90.21

Tender W40.19
B38.31
T78.50

Expiration Date: 10/31/2012
Craft: Diver COMMENTS/NOTES

NOTE: All dive crews must consist of a Tender, a Diver, and a standby Diver (standby Diver is the same rate as a Diver).

DEPTH & PENETRATION RATES: Divers shall be paid the following depth and penetration rates, in addition to the regular
hourly rate, when applicable:

AIR DIVES: MIXED GAS DIVES:
0-59 feet: No additional wage 0-74 feet: No additional wage
60-74 feet: + $0.25 per foot 75-125 feet: + $0.78 per foot
5-125 feet: + $0.78 per foot 126-200 feet: + $1.60 per foot

126-200 feet: + $1.60 per foot

PENETRATION DIVES:
126-200 feet: + $1.00 per foot
201-275 feet: + $1.25 per foot
276-350 feet: + $1.50 per foot
351-425 feet: + $2.00 per foot

OVERTIME:
Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one-half the
hourly rate. All hours on Sundays and holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Presidential Election Day, Thanksgiving Day, Christmas Day. Veterans' Day may be switched with the day after
Thanksgiving.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Dockbuilder PREVAILING WAGE RATE
05/30/12
Foreman W46.76
B38.31
T85.07
Foreman W46.76
(Concrete Form Work) B30.92
T77.68
Journeyman W40.66
B38.31
T78.97
Journeyman W40.66
(Concrete Form Work) B30.92
T71.58

Expiration Date: 10/31/2012

Craft: Dockbuilder APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 16.26 20.33 26.43 32.53
Benefit 25.43 for all intervals Concrete Form Only - Benefit= |20.40 all intervals
Werk

Ratio of Apprentices to Journeymen - *

* When there are 4 or fewer Dockbuilders on a job, no more than 1 may be an apprentice. When there are 5 or more
Dockbuilders, there may be 1 apprentice for every 5 Dockbuilders.

Craft: Dockbuilder COMMENTS/NOTES

CREOSOTE HANDLING:
When handling creosote products on land piledriving, floating marine construction, and construction of wharves, the
worker shall receive an additional $0.25 per hour.

HAZARDOUS WASTE WORK:

- Hazardous waste removal work on a state or federally designated hazardous waste site where Level A, B, or C personal
protection is required: an additional 20% of the hourly rate, per hour.

- Hazardous waste removal work in Level D, or where personal protection is not required: an additional $1.00 per hour.

CERTIFIED WELDER: When required on the job by the project owner, a Certified Welder shall receive an additional $1.00
per hour.

FOREMAN REQUIREMENTS:
The first Dockbuilder on the job shall be designated a Foreman.

OVERTIME:
Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one-half the
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

hourly rate. All hours on Sundays and holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,

Presidential Election Day, Thanksgiving Day, Christmas Day. Veterans' Day may be switched with the day after
Thanksgiving.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Drywall Finisher PREVAILING WAGE RATE

06/07/12

Foreman W40.49
B20.58
T61.07

General Foreman W42.33
B20.80
T63.13

Journeyman W36.81
B20.14
T56.95

Expiration Date: 04/30/2013

Craft: Drywall Finisher APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
4 Months 30% 40% 50% 60% 70% 75% 80% 85% 90%
Benefits Intervals lto3= 8.10 Intervals 4t06= 10.78 Intervals 7t09= |[1345

Ratio of Apprentices to Journeymen - 1:4

Craft: Drywall Finisher COMMENTS/NOTES

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall
receive 8 hours pay for 7 hours of work.

- Shift work must run for a minimum of 5 consecutive workdays.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on  Saturdays shall be paid at time and one -half the
regular rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at double the regular rate, inclusive
of benefits.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Presidential Election Day afternoon,
Veterans' Day, Thanksgiving Day, Christmas Day.
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County - UNION

Craft: Electrician PREVAILING WAGE RATE
06/04/12 06/03/13 06/02/14
Cable Splicer W53.82 W55.17 W56.54
B30.39 B31.15 B31.92
T84.21 T86.32 T88.46
Foreman W54.80 W56.17 W57.57
B30.94 B31.71 B32.50
T85.74 T87.88 T90.07
Journeyman W48.93 W50.15 W51.40
B27.62 B28.31 B29.02
T76.55 T78.46 T80.42

Expiration Date: 05/31/2015

Craft: Electrician

APPRENTICE RATE SCHEDULE

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

INTERVAL PERIOD AND RATES
Yearly 40% 49% 58% 68% 80% of Jour neyman | Wage Rate
Benefit 40% 49% 58% 68% 80% of Jour neyman | Benefit Rate

Ratio of Apprentices to Journeymen - 2:3

Craft: Electrician

COMMENTS/NOTES

THESE RATES ALSO APPLY TO THE FOLLOWING:

-All burglar and fire alarm work.

-All fiber optic work.

-Teledata work in new construction.
-Teledata work involving 16 Voice/Data Lines or more.

The regular workday shall be 8 hours, between 8:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS:

- On any job where there are 1 to 10 Journeymen electricians, 1 shall be designated a Foreman.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- 2nd Shift (4:30 PM to 12:30 AM) shall receive 8 hours pay for 7.5 hours work + an additional 10% of the regular rate, per
hour, inclusive of benefits.
- 3rd Shift (12:30 AM to 8:00 AM) shall receive 8 hours pay for 7 hours work + an additional 15% of the regular rate, per

hour, inclusive of benefits.

OVERTIME:

Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, and all hours on Saturdays, shall
be paid at time and one-half the regular rate, inclusive of benefits.

double the regular rate, inclusive of benefits.

10/17/2012

All hours on Sundays and holidays shall be paid at
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Electrician - Teledata (15 Voice/Data Lines & Less) PREVAILING WAGE RATE
04/03/12 04/29/13

Master WA47.24 W48.93
Technician/General B26.67 B27.63
Foreman T73.91 T76.56
Senior Technician/Lead W43.24 W44.79
Foreman B24.41 B25.29
(21-30 Workers on Job) T67.65 T70.08
Technician A/Foreman W41.42 W42.91
(11-20 Workers on Job) B23.39 B24.23

T64.81 T67.14
Technician B/Working W39.61 W41.02
Foreman B22.36 B23.16
(4-10 Workers on Job) T61.97 T64.18
Technician C/Journeyman W36.34 W37.64
(1-3 Workers on Job) B20.52 B21.25

T56.86 T58.89

Expiration Date: 10/31/2014

Craft: Electrician - Teledata (15 Voice/Data Lines & Less) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 18.12 19.32 21.34 23.75 26.57 28.99 31.80 34.62
Benefits 7.52 8.01 8.85 9.85 11.02 12.02 13.19 14.35

Ratio of Apprentices to Journeymen - 2:3

Craft: Electrician - Teledata (15 Voice/Data Lines & Less) COMMENTS/NOTES

APPRENTICE RATE SCHEDULE AS OF 4-29-13:

INTERVAL PERIOD AND RATES
6 Months 18.76 20.01 2210 24.60 27.52 30.02 32.94 35.86
Benefits 7.78  8.30 9.17 10.20 11.41 1245 13.66 14.87

NOTES:

- These rates are for service, maintenance, moves, and/or changes affecting

15 Voice/Data (teledata) lines or less. These rates may NOT be used for any teledata work in new construction (including
additions) or any fiber optic work.

- The number of Teledata workers on the jobsite is the determining factor for which Foreman category applies .

The regular workday shall be 8 hours, between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

- Shift work must run for a minimum of 5 consecutive workdays.

- 2nd Shift (4:30 PM to 12:30 AM) shall receive 8 hours pay for 7.5 hours work + an additional 10% of the regular rate, per
hour, inclusive of benefits.

- 3rd Shift (12:30 AM to 8:00 AM) shall receive 8 hours pay for 7 hours work + an additional 15% of the regular rate, per
hour, inclusive of benefits.

OVERTIME:

Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, and all hours on Saturdays, shall
be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Electrician - Teledata (16 Instruments & More) PREVAILING WAGE RATE

See "Electrician" Rates

Expiration Date:

Craft: Electrician - Teledata (16 Instruments & More) COMMENTS/NOTES

***See ELECTRICIAN Rates™**

10/17/2012
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Electrician- Outside Commercial PREVAILING WAGE RATE
06/04/12 06/03/13 06/02/14
Cable Splicer W53.99 W55.34 W56.73
B30.21 B30.97 B31.75
T84.20 T86.31 T88.48
Certified Welder W51.53 W52.83 W54.15
B28.84 B29.56 B30.30
T80.37 T82.39 T84.45
Equipment Operator W49.08 W50.31 W51.57
B27.47 B28.15 B28.69
T76.55 T78.46 T80.26
Foreman (1-10 W54.97 W56.35 W57.76
Journeyman workers on B30.76 B31.53 B32.32
job) T85.73 T87.88 T90.08
Foreman (11-20 W56.44 W57.86 W59.31
Journeyman workers on B31.58 B32.38 B33.19
job) T88.02 T90.24 T92.50
General Foreman (21-30 W57.91 W59.37 W60.85
Journeyman workers on B32.41 B33.22 B34.05
job) T90.32 T92.59 T94.90
General Foreman (31-60 W62.82 W64.40 W66.01
Journeyman workers on B35.15 B36.04 B36.94
job) T97.97 T100.44 T102.95
Groundman W29.45 W30.19 W30.94
B16.48 B16.90 B17.32
T45.93 T47.09 T48.26
Journeyman W49.08 W50.31 W51.57
Lineman/Technician B27.47 B28.15 B28.86
T76.55 T78.46 T80.43
Sub-Foreman W54.97 W56.35 W57.76
B30.76 B31.53 B32.32
T85.73 T87.88 T90.08

Expiration Date: 06/01/2015

Craft: Electrician- Outside Commercial

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
1000 Hours 60% 65% 70% 75% 80% 85% 90%
Benefits 55.95% of |Journey man wage +$.01

10/17/2012
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Electrician- Outside Commercial COMMENTS/NOTES

* FOR UTILITY WORK PLEASE SEE STATEWIDE RATES

The regular worday shall be 8 hours, between 8:00 AM and 4:30 PM.

FOREMAN REQUIREMENTS:

On jobs where there are 4 Journeymen, one shall be a Foreman. The following number of Foreman, General Foreman,
Assistant General Foreman and Sub-Foreman shall be required with respect to number of Journeymen on site:

4-10 Journeymen ( 1 Foreman)

11-20 Journeymen (1 Foreman and 1 Sub-Foreman)

21-30 Journeymen (1 Foreman and 2 Sub-Foremen)

SHIFT DIFFERENTIALS:

Shift work must run for a minimum of 5 consecutive workdays.

2nd Shift (4:30 PM to 12:30 AM): 8 hrs. pay for 7.5 hrs. work + an additional 10% of the regular rate, inclusive of
benefits.

3rd Shift (12:30 AM to 8:00 AM): 8 hrs. pay for 7 hrs. work + an additional 15% of the regular rate per hour, inclusive
benefits.

OVERTIME:

Hours in excess of 8 per day, or outside of the regular workday, Monday through Friday, and all hours on Saturdays,
shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sundays and holidays shall be
paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS:
New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election Day, Veterans'
Thanksgiving Day and Christmas Day.

Day,
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Electrician-Utility Work (North) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Expiration Date:

Craft: Electrician-Utility Work (North) APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES

6 Months 60% 65% 70% 75% 80% 85% 90%

Benefits 62.5% of Appren tice Wage Rate for all intervals
Craft: Electrician-Utility Work (North) COMMENTS/NOTES

Electrician-Utility Work (North) rates are located in the "Statewide" rate package.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Electrician-Utility Work (South) PREVAILING WAGE RATE

Rates are located in the "Statewide" rate package

Expiration Date:

Craft: Electrician-Utility Work (South) APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
6 Months 60% 65% 70% 75% 80% 85% 90%
Benefits 19.31 20.34 21.39 22.44 23.48 24.53 25.57

Craft: Electrician-Utility Work (South) COMMENTS/NOTES

Electrician-Utility Work (South) rates are located in the "Statewide" rate package.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Elevator Constructor PREVAILING WAGE RATE
03/17/12 03/17/13
Journeyman W55.20 W57.01
B26.88 B28.38
T82.08 T85.39
Expiration Date: 03/16/2014
Craft: Elevator Constructor APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 23.90 29.30 34.63 39.95
Benefits 21.76 22.15 22.92 23.69
Ratio of Apprentices to Journeymen - 1:1
Craft: Elevator Constructor COMMENTS/NOTES

The regular workday shall consist of either 7 or 8 hours to be established at the beginning of the project, between 7:00 AM
and 4:30 PM.

OVERTIME:
For all hours worked before or after the regular workday, Monday through Friday, and all hours on Saturday and Sunday,
shall be paid at double the hourly rate. Holiday pay is one days wages (8 hours) plus the hourly rate for all hours worked.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday,
Memorial Day, July 4th, Labor Day, Columbus Day, Veterans' Day,
Thanksgiving Day and day after, Christmas Day. Saturday holidays shall be observed on the previous Friday and
Sunday holidays shall be
observed on the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Elevator Modernization & Service PREVAILING WAGE RATE
03/17/12 03/17/13
Journeyman W43.79 W45.14
B26.73 B28.23
T70.52 T73.37
Expiration Date: 03/16/2014
Craft: Elevator Modernization & Service APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 23.90 23.27 27.50 31.73
Benefits 21.69 22.07 22.83 23.59

Ratio of Apprentices to Journeymen - 1:1

Craft: Elevator Modernization & Service COMMENTS/NOTES

MODERNIZATION (addition,
equipment in existing buildings):

replacement, refurbishing, relocation, or changes in design or appearance, of elevator

- The regular workday consists of 8 hours, between 7:00 AM and 4:30 PM.

- Overtime:

Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturday
and Sunday shall be paid at time and one-half the hourly rate. Holiday pay is one days wages (8 hours) plus time and
one-half the hourly rate for all hours worked.

SERVICE (repair or replacement of parts for the purpose of maintaining elevator equipment in good operating condition):
- The regular workday consists of 8 hours, between 6:00 AM and 6:00 PM.

- Overtime:

Hours in excess of 8 per day, or before or after the regular workday, Monday

shall be paid at time and one-half the hourly rate.
rate.

through Friday, and all hours on Saturday
All hours on Sunday and holidays shall be paid at double the hourly

RECOGNIZED HOLIDAYS (Modernization and Service): New Year's Day, Presidents' Day, Good Friday, Memorial Day,
July 4th, Labor Day, Columbus Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Saturday holidays
shall be observed on the previous Friday and Sunday holidays shall be observed on the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Glazier PREVAILING WAGE RATE

05/10/12

Foreman W44.34
B20.82
T65.16

General Foreman W46.34
B21.06
T67.40

Journeyman W40.33
B20.34
T60.67

Expiration Date: 04/30/2013

Craft: Glazier APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
4 Months 30% 40% 50% 60% 70% 75% 80% 85% 90%
Benefits Intervals lto3= 6.34 Intervals 4t06= 9.04 Intervals 7t09= |11.33

Ratio of Apprentices to Journeymen - 1:4

Craft: Glazier COMMENTS/NOTES

Hazard/Height Pay: +$1.00 per hour

FOREMAN REQUIREMENTS:
- When there are 4 or more Glaziers on a job, 1 must be designated a Foreman.
- When there are 15 or more Glaziers on a job, 1 must be designated a General Foreman.

The regular workday shall consist of 8 hours, between 7:00 AM and 5:30 PM, Monday to Friday.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

- When 3 shifts are worked, the second shift shall receive 8 hours pay for 7.5 hours of work, and the third shift shall
receive 8 hours pay for 7 hours of work.

OVERTIME:

Hours in excess of 8 per day, or before or after the regular workday Monday through Friday, and all hours on Saturdays
shall be paid at time and one-half the regular rate. All hours on Sundays and holidays shall be paid at double the regular
rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, General Election Afternoon, Veterans'
Day, Thanksgiving Day, Christmas Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Heat & Frost Insulator PREVAILING WAGE RATE

09/19/12

Foreman W48.52
B29.17
T77.69

General Foreman W51.07
B30.28
T81.35

Journeyman WA47.24
B28.61
T75.85

Expiration Date: 09/18/2013

Craft: Heat & Frost Insulator APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 21.77 25.79 31.25 36.76
Benefits 17.33 20.48 22.51 24.36

Ratio of Apprentices to Journeymen - 1:3

Craft: Heat & Frost Insulator COMMENTS/NOTES

NOTE: These rates apply to the installing of insulation on hot and cold mechanical systems.
The regular workday shall be 8 hours between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIAL:

- Shift work must run for a minimum of 5 consecutive workdays.

- Second Shift shall work 7.5 hours and receive 8 hours pay, at the regular rate, plus 25% per hour.
- Third Shift shall work 7 hours and receive 8 hours pay, at the regular rate, plus 30% per hour.

OVERTIME:

The first 2 hours in excess of 8 per day, hours outside of the regular workday Monday through Friday that are not shift
work, and the first 10 hours on Saturday, shall be paid at time and one-half the regular rate, inclusive of benefits. All hours
in excess of 10 per day, and all hours on Sunday and holidays (except Labor Day) shall be paid at double the regular rate,
inclusive of benefits. All hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Presidential Election Day, Thanksgiving Day and Christmas Day. Sunday holidays observed the following Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Heat & Frost Insulator - Asbestos Worker PREVAILING WAGE RATE

09/19/12

Foreman W48.52
B29.17
T77.69

Material Handler W24.18
B8.00
T32.18

Expiration Date: 09/18/2013

Craft: Heat & Frost Insulator - Asbestos Worker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
SEE HEAT & FROST INSULAT
OR

Ratio of Apprentices to Journeymen - 1:3

Craft: Heat & Frost Insulator - Asbestos Worker COMMENTS/NOTES

NOTE: These rates apply only to the removal of insulation materials/asbestos from mechanical systems, including
containment erection and demolition, and placing material in appropriate containers.

The regular workday shall be 8 hours between 8:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- The second shift shall work 7.5 hours and receive 8 hours pay at the regular rate, plus 25% per hour.
- The third shift shall work 7 hours and receive 8 hours pay at the regular rate, plus 30% per hour.

OVERTIME: The first 2 hours in excess of 8 per day, hours outside of the regular workday Monday through Friday that are
not shift work, and the first 10 hours on Saturday, shall be paid at time and one-half the regular rate, inclusive of benefits.
All hours in excess of 10 per day, and all hours on Sunday and holidays (except Labor Day) shall be paid at double the
regular rate, inclusive of benefits. All hours on Labor Day shall be paid at triple the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Veterans' Day,
Presidential Election Day, Thanksgiving Day and Christmas Day. Sunday holidays observed the following Monday.
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County - UNION

Craft: Ironworker PREVAILING WAGE RATE

07/06/12

Rod Foreman W39.74
B39.77
T79.51

Rod Journeyman W36.74
B39.77
T76.51

Structural Foreman W42 .54
B39.77
T82.31

Structural Journeyman W39.54
B39.77
T79.31

Expiration Date: 06/30/2013

Craft: Ironworker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 50% 60% Yearly 70% 80% 90%

Ratio of Apprentices to Journeymen - 1:5 *
* 1:4 for rebar (reinforcing rod) work.

Craft: Ironworker COMMENTS/NOTES

HAZARDOUS WASTE WORK: On hazardous waste removal work on a state or federally designated hazardous waste
site where the Ironworker is required to wear Level A,B, or C personal protection: + $3.00 per hour

The regular workday consists of 8 hours between 6:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- 2nd Shift: 8 hrs pay for 7.5 hrs work, plus an additional 15% per hour.

- 3rd Shift: 8 hrs pay for 7 hrs work, plus an additional 20% per hour.

- To have a 2nd Shift, there must be a 1st Shift worked during the regular workday.

- To have a 3rd Shift, there must be a 2nd Shift.

- When an irregular shift is established, the rate shall be the regular rate plus $10.00 per hour.
- All shift differential rates are inclusive of benefits.

OVERTIME:

- For the first three (3) hours in excess of 8 per day Monday through Friday, or before or after the regular workday, that are
not shift work, and all hours on Saturdays shall be paid at time and one half the regular rate, inclusive of benefits. Hours in
excess of eleven (11) per day Monday through Friday and all hours on Sundays and holidays shall be paid at double the
regular rate, inclusive of benefits.
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County - UNION

- Four 10-hour days may be worked, Monday through Thursday, at straight time, with Friday used as a make-up day for a

day lost to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the
regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election

Day, Veterans' Day, Thanksgiving Day, Christmas Day. Saturday holidays observed the preceding Friday, Sunday
holidays observed the following Monday.
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County - UNION

Craft: Laborer - Asbestos & Hazardous Waste Removal PREVAILING WAGE RATE
05/30/12 12/01/12

Foreman W31.92 W0.00
B21.87 B0.00
T53.79 T56.29

Journeyman (Handler) W28.37 W0.00
B21.87 B0.00
T50.24 T52.74

Expiration Date: 10/31/2013

Craft: Laborer - Asbestos & Hazardous Waste Removal APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
6 Months 60% 70% 80% 90%
Benefits 20.22 for all intervals

Ratio of Apprentices to Journeymen - *

* Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than (1)
apprentice for each additional three (3) journeymen.

Craft: Laborer - Asbestos & Hazardous Waste Removal COMMENTS/NOTES

NOTE: These rates apply to work in connection with Asbestos, Radiation, Hazardous Waste, Lead, Chemical, Biological,
Mold Remediation and Abatement.

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

OVERTIME:

- Hours in excess of 8 per day, Monday through Saturday, and all hours on Sunday and holidays shall be paid at time and
one-half the regular rate.

- When the owner (Public Body) mandates that work is to be performed on Sunday, those hours may be worked at straight
time, up to 8 hours per day, up to 40 hours per week.

- Benefits on ALL overtime hours shall be paid at straight time.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Good Friday, Easter, Memorial Day, July 4th, Labor Day,
Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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County - UNION

Craft: Laborer - Building PREVAILING WAGE RATE

05/01/12

Class A Journeyman W29.85
B23.37
T53.22

Class B Journeyman W29.35
B23.37
T52.72

Class C Journeyman W24.95
B23.37
T48.32

Foreman W33.58
B23.37
T56.95

General Foreman W37.31
B23.37
T60.68

Expiration Date: 04/30/2013

Craft: Laborer - Building APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 60% 70% 80% 90%
Benefit 20.37 20.37 20.37 20.37

Ratio of Apprentices to Journeymen - *

* Ratio of apprentices to journeymen shall not be more than one apprentice for the first journeyman and no more than (1)
apprentice for each additional three (3) journeymen.

Craft: Laborer - Building COMMENTS/NOTES

CLASS A: Specialist laborer including mason tender or concrete pour crew; scaffold builder (scaffolds up to 14 feet in
height); operator of forklifts, Bobcats (or equivalent machinery), jack hammers, tampers, motorized tampers and
compactors, vibrators, street cleaning machines, hydro demolition equipment, riding motor buggies, conveyors, burners;
and nozzlemen on gunite work.

CLASS B: Basic laborer - includes all laborer work not listed in Class A or Class C.

CLASS C: Janitorial-type light clean-up work associated with the TURNOVER of a project, or part of a project, to the
owner. All other clean-up work is Class B.

The regular workday shall be 8 hours between 6:00 AM and 6:00 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 5 consecutive workdays.

- When a 2-shift schedule is worked, including a day shift, both shifts shall be establised on the basis of 8 hours pay for 8
hours worked. The second shift shall receive the regular rate plus an additional 15%.
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County - UNION

- When a 3-shift schedule is worked, the day shift shall be established on the basis of 8 hours pay for 8 hours worked, the
second shift shall be established on the basis of 8 hours pay for 7.5 hours worked, and the third shift shall be established
on the basis of 8 hours pay for 7 hours worked. The day shift shall receive the regular rate, the second shift shall receive
the regular rate plus an additional 15%, and the third shift shall receive the regular rate plus an additional 20%.

- When a second or third shift is worked with no day shift, the second or third shift shall be established on the basis of 8
hours pay for 8 hours worked. The second shift shall receive the regular rate plus an additional 15%, and the third shift
shall receive the regular rate plus an additional 20%.

OVERTIME:

- Hours in excess of 8 per day, or outside the regular workday that are not shift work, Monday through Friday, and all hours
on Saturdays shall be paid at time and one-half the regular rate. All hours on Sundays and holidays shall be paid at
double the regular rate.

- Four 10-hour days may be worked Monday to Thursday, at straight time, with Friday used a make-up day for a day lost to
inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half the regular rate.

- Benefits on ALL overtime hours shall be paid at time and one-half.

RECOGNIZED HOLIDAYS: New Year's Day, Washington's Birthday, Memorial Day, July 4th, Labor Day, Presidential
Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays observed the following Monday.
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County - UNION

Craft: Laborer - Heavy & General PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Expiration Date:

Craft: Laborer - Heavy & General APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 Hours 60% 70% 80% 90%
Benefit 11.50 for all intervals

Ratio of Apprentices to Journeymen - *
* No more than 1 apprentice for the first journeyman and no more than 1 apprentice for each additional 3 journeymen.

Craft: Laborer - Heavy & General COMMENTS/NOTES

Heavy & General Laborer rates are located in the "Statewide" rate package.
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County - UNION

Craft: Millwright PREVAILING WAGE RATE
05/08/12 11/01/12
Foreman W48.38 W48.62
B26.60 B27.22
T74.98 T75.84
Journeyman W42.07 W42.28
B23.13 B23.67
T65.20 T65.95

Expiration Date: 04/30/2013

Craft: Millwright APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
6 Months 40% 45% 50% 55% 60% 65% 70% 75% 85% 95%
Benefits 56% of Appren tice Wage Rate

Ratio of Apprentices to Journeymen - 1:4

Craft: Millwright COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- When there are 2 or more Millwrights on a job, 1 shall be designated as a Foreman.
- When there are 21 or more Millwrights on a job, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours, starting between 7:00 AM and 9:00 AM.

SHIFT DIFFERENTIALS:

- When a 2 shift schedule (including a day shift) is established, the day shift shall be established on an 8 hour basis. The
second shift shall be established on an 8 hour basis, and receive the regular rate plus 15%, inclusive of benefits.

- When a three shift schedule is established, the first shift shall be established on an 8 hour basis, the second shift on a
7.5 hour basis, and the third shift on a 7 hour basis. The first shift shall receive the regular hourly rate, the second shift
shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of benefits.

- When there is no day shift, and a second or third shift is established, it shall be established on an 8 hour basis. The
second shift shall receive the regular rate plus 15% and the third shift shall receive the regular rate plus 20%, inclusive of
benefits.

OVERTIME:

- All hours in excess of 8 per day, or before or after an established shift that are not shift work, and all hours on Saturdays
shall be paid at time and one-half the hourly rate, inclusive of benefits. All hours on Sundays and holidays shall be paid at
double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a
day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half
the hourly rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
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Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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Craft: Operating Engineer PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Expiration Date:

Craft: Operating Engineer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 60% 70% 80% 90%

Ratio of Apprentices to Journeymen - *

* 1 apprentice for each piece of heavy equipment. At least 10 pieces of heavy equipment or a minimum of 5 Operating
Engineers must be on site.

Craft: Operating Engineer COMMENTS/NOTES

Operating Engineer rates are located in the "Statewide" rate package.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Operating Engineer - Field Engineer PREVAILING WAGE RATE

Rates are located in the
"Statewide" rate package

Expiration Date:

Craft: Operating Engineer - Field Engineer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 70% 75% of Rod/ Chainman | Wage
Yearly 80% 90% Transit/ Instrument | man Wage

Ratio of Apprentices to Journeymen - *
* No more than 1 Field Engineer Apprentice per Survey Crew.

Craft: Operating Engineer - Field Engineer COMMENTS/NOTES

Operating Engineer - Field Engineer rates are located in the "Statewide" rate package.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Painter - Bridges PREVAILING WAGE RATE

06/25/12

Foreman W54.78
B22.02
T76.80

General Foreman W57.28
B22.02
T79.30

Journeyman W49.78
B22.02
T71.80

Expiration Date: 04/30/2013

Craft: Painter - Bridges APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 50% 55% 60% 65% 75% 85%
Benefits Intervals lto2= 8.13 Intervals 3to4= 9.63 Intervals Sto6= |11.13

Ratio of Apprentices to Journeymen - 1:4

Craft: Painter - Bridges COMMENTS/NOTES

These rates apply to: All bridges that span waterways, roadways, railways and canyons. All tunnels, overpasses, viaducts
and all appurtenances.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day afternoon, Veterans' Day, Thanksgiving Day, Christmas Day.
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Craft: Painter - Line Striping

08/26/11

Foreman (Charge Person)

W33.24
B13.19
T46.43

Helper (1st Year-2nd 6
Mos.)

W25.13
B13.10
T38.23

Helper (2nd Year)

W26.64
B13.13
T39.77

Helper (3rd Year)

W28.65
B13.14
T41.79

Journeyman

W32.74
B13.19
T45.93

Probationary Helper (1st-6
Mos.)

W22.09
B13.07
T35.16

Expiration Date: 06/30/2012
Craft: Painter - Line Striping
FOREMAN REQUIREMENTS:

County - UNION

PREVAILING WAGE RATE

COMMENTS/NOTES

The first Painter on the job site must be designated as a Foreman.

OVERTIME:

Hours in excess of 8 per day, Monday through Saturday, and all hours on
Sundays and holidays shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Martin Luther King's Birthday, Memorial Day, July 4th, Labor
Day, Thanksgiving Day and Christmas Day.
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Craft: Painter - New Construction PREVAILING WAGE RATE

06/25/12

Foreman W39.69
B20.31
T60.00

General Foreman W41.49
B20.53
T62.02

Journeyman W36.08
B19.88
T55.96

Expiration Date: 04/30/2013

Craft: Painter - New Construction APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
4 Months 30% 40% 50% 60% 70% 75% 80% 85% 90%
Benefits Intervals lto3= 8.00 Intervals 4t06= 10.00 Intervals 7t09= |11.00

Ratio of Apprentices to Journeymen - 1:4

Craft: Painter - New Construction COMMENTS/NOTES

Spraying, sandblasting, lead abatement, work on tanks or stacks, work performed above 3 stories or 30 feet in height, or
using swing scaffolds requires an additional 10% of the wage rate.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturdays
shall be paid at time and one-half the regular rate. All hours on Sundays and holidays shall be paid at double the regular
rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election
afternoon, Veterans' Day, Thanksgiving Day, Christmas Day.
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County - UNION

Craft: Painter - Repainting PREVAILING WAGE RATE

06/25/12

Foreman W30.95
B17.12
T48.07

General Foreman W33.76
B17.46
T51.22

Journeyman W28.13
B16.78
T44.91

Expiration Date: 04/30/2013

Craft: Painter - Repainting APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
SEE PAINTER |NEW CONSTR | TION

11C

Ratio of Apprentices to Journeymen - 1:4

Craft: Painter - Repainting COMMENTS/NOTES

NOTE: These rates may only be used on jobs where no major alterations occur, and where not more than 3 other trades
are present on the job, but may NOT, under any circumstances, be used for work on bridges, stacks, elevated tank, or
generating stations.

Spraying, sandblasting, lead abatement, work on tanks or stacks, work performed above 3 stories or 30 feet in height, or
using swing scaffolds requires an additional 10% of the wage rate.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

OVERTIME:
- Hours in excess of 8 per day and 40 per week shall be paid at time and one-half the regular rate.
- Four 10-hour days may be worked, at straight time, Monday through Sunday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election
afternoon, Veterans' Day, Thanksgiving Day, Christmas Day.
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County - UNION

Craft: Painter- Containment PREVAILING WAGE RATE
06/25/12
Journeyman W30.85
B20.32
T51.17

Expiration Date: 04/30/2013
Craft: Painter- Containment COMMENTS/NOTES

NOTE: These rates shall require no painting, but used in a supporting capacity only, such as wrapping, boxing, fencing,
etc. on new tanks and structural steel only.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:

- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:
- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate..

RECOGNIZED HOLIDAYS: New Year's Day President's Day,, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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County - UNION

Craft: Painter- Structural Steel and Tanks (New Construction) PREVAILING WAGE RATE

06/25/12

Foreman W43.56
B20.32
T63.88

General Foreman W46.06
B20.32
T66.38

Journeyman W38.56
B20.32
T58.88

Expiration Date: 04/30/2013

Craft: Painter- Structural Steel and Tanks (New Construction) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
SEE PAINTER | BRIDGES
Craft: Painter- Structural Steel and Tanks (New Construction) COMMENTS/NOTES

These rates apply to: All work in nuclear plants, on towers, on steeples, on dams, on hangers and open steel whether new
or repaint. All new work in refineries, tank farms, water/sewerage treatment facilities and on piplines, and tanks, including
all elevated and water tanks, tank interiors and repaint of ground tanks over sixty (60) feet in height.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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County - UNION

Craft: Painter- Structural Steel and Tanks (Repaint) PREVAILING WAGE RATE

06/25/12

Foreman W34.66
B17.05
T51.71

General Foreman W37.16
B17.05
T54.21

Journeyman W29.66
B17.05
T46.71

Expiration Date: 04/30/2013

Craft: Painter- Structural Steel and Tanks (Repaint) APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
SEE PAINTER | BRIDGES
Craft: Painter- Structural Steel and Tanks (Repaint) COMMENTS/NOTES

These rates apply to: All repaint work in refineries, tank farms, water/sewerage treatment facilities and on pipelines and
repainting of all other tanks.

FOREMEN REQUIREMENTS:
- When there are 4 or more Painters on a job, 1 shall be designated a Foreman.
- When there are 15 or more Painters on a job, 1 shall be designated a General Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Painter- Tender PREVAILING WAGE RATE
06/25/12
Tender W18.00
B9.05
T27.05

Expiration Date: 04/30/2013
Craft: Painter- Tender COMMENTS/NOTES

These rates apply to: The handling of all materials, manning of safety boats, handling of traffic controls, loading and
unloading of trucks, cleaning of abrasive materials and other clean-up work.

NOTE: THIS WORK CLASSIFICATION SHALL ONLY APPLY IN SUPPORT OF THE FOLLOWING WORK
CLASSIFICATIONS), Painter-Structural Steel and Tanks (New Construction), Painter-Structural Steel and Tanks (Repaint)
and Painter-Bridges.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour..

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays and Sundays shall be paid at time and
one-half the regular rate. All hours on holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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County - UNION

Craft: Paperhanger - New Construction PREVAILING WAGE RATE

06/25/12

Foreman W40.67
B20.44
T61.11

Journeyman W36.97
B19.99
T56.96

Expiration Date: 04/30/2013

Craft: Paperhanger - New Construction APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
4 Months 30% 40% 50% 60% 70% 75% 80% 85% 90%
Benefits Intervals 1to3= 8.00 Intervals 4t06= 10.00 Intervals 7t09= 111.00

Ratio of Apprentices to Journeymen - 1:4

Craft: Paperhanger - New Construction COMMENTS/NOTES

FOREMEN REQUIREMENTS:
- When there are 4 or more Paperhangers on a job, 1 shall be designated a Foreman.

The regular workday shall consist of 8 hours between 7:00 AM and 5:30 PM.

SHIFT DIFFERENTIALS:
- The second shift shall receive an additional 10% of the hourly rate, per hour, and the third shift shall receive an additional
15% of the hourly rate, per hour.

OVERTIME:

- Hours in excess of 8 per day, Monday through Friday, and all hours on Saturdays shall be paid at time and one -half the
regular rate. All hours on Sundays and holidays shall be paid at double the regular rate.

- Saturday or Sunday may be used to make up a day lost to inclement weather, at straight time.

- Four 10-hour days may be worked, at straight time, Monday through Friday.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day, July 4th, Labor Day, General Election
afternoon, Veterans' Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

Craft: Paperhanger - Renovation

06/25/12

Foreman

W31.74
B17.21
T48.95

Journeyman

W28.85
B16.86
T45.71

Expiration Date: 04/30/2013

Craft: Paperhanger - Renovation

County - UNION

PREVAILING WAGE RATE

APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES
SEE PAPER- HANGER |NEW CONSTR | TION
Uf“
Ratio of Apprentices to Journeymen - 1:4
Craft: Paperhanger - Renovation COMMENTS/NOTES

NOTE: These rates may only be used on jobs where no major alterations occur, and where not more than 3 other trades
are present on the job, but may NOT, under any circumstances, be used for work on bridges, stacks, elevated tanks, or
generating stations.

FOREMEN REQUIREMENTS:
- When there are 4 or more Paperhangers on a job, 1 shall be designated a Foreman.

OVERTIME:

- Hours in excess of 8 per day and 40 per week shall be paid at time and one-half the regular rate.
- Four 10-hour days may be worked, at straight time, Monday through Sunday.

10/17/2012
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Pipefitter PREVAILING WAGE RATE

05/02/12

Foreman W48.44
B34.73
T83.17

Journeyman W44.69
B32.05
T76.74

Expiration Date: 04/30/2013

Craft: Pipefitter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 35% 45% 60% 70% 80%
Benefit 71.5% of | Appren tice Wage Rate + .10 |cents

Ratio of Apprentices to Journeymen - 1:5

Craft: Pipefitter COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- When there are 2 or more Journeyman Pipefitters on a job, 1 shall be designated a Foreman.
- There shall be a Foreman for every 8 Journeyman Pipefitters on a job.

The regular workday shall be 8 hours between 7:00 AM and 3:30 PM.

SHIFT DIFFERENTIAL:
- 2nd Shift (3:30 PM-11:30 PM) shall work 7.5 hours and receive 8 hours pay at the regular rate, plus 25% per hour.
- 3rd Shift (11:30 PM-7:00 AM) shall work 7 hours and receive 8 hours pay at the regular rate, plus 30% per hour.

OVERTIME:

- All hours worked in excess of 8 per day, Monday through Friday, and all hours worked on Saturday, shall be paid at time
and one-half, inclusive of benefits. All hours on Sunday and holidays shall be paid at double time, inclusive of benefits.

- By mutual agreement, employees may work four 10-hour days, Monday to Thursday, at straight time rate. Friday may be
used as a make-up day for a day lost to inclement weather, and may be paid at straight time. If Friday is not a make-up
day, the first 8 hours shall be paid at time and one-half, inclusive of benefits; hours in excess of 8 shall be paid at double
time, inclusive of benefits.

SHIFT DIFFERENTIAL (Maintenance Work Only):
- 2nd Shift (3:30 PM-11:30 PM) shall work 7.5 hours and receive 8 hours pay at the regular rate, plus 10% per hour.
- 3rd Shift (11:30 PM-7:00 AM) shall work 7 hours and receive 8 hours pay at the regular rate, plus 15% per hour.

OVERTIME (Maintenance Work Only):

- All hours in excess of 8 per day, Monday through Saturday, shall be paid at time and one-half, inclusive of benefits. All
hours on Sundays and holidays shall be paid at double time, inclusive of benefits.
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NOTE: Maintenance work is work to repair, restore, or improve the efficiency of existing facilities. This does NOT apply to
ANY new construction.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays are observed the following Monday.
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County - UNION

Craft: Plasterer PREVAILING WAGE RATE

See Bricklayer, Stone Mason Rates

Expiration Date:
Craft: Plasterer COMMENTS/NOTES

***See BRICKLAYER, STONE MASON Rates***
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County - UNION

Craft: Plumber PREVAILING WAGE RATE

05/01/12

Foreman W50.82
B29.24
T80.06

General Foreman W54.12
B29.24
T83.36

Journeyman W47.06
B29.24
T76.30

Expiration Date: 04/30/2013

Craft: Plumber APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 30% 45% 55% 65% 75%
Benefits 11.22 16.49 17.90 19.31 20.72

Ratio of Apprentices to Journeymen - *

* Employers may employ 1 apprentice on any job where 1 or 2 journeymen are employed. Thereafter, 1 apprentice may
be employed for every 4 journeymen.

Craft: Plumber COMMENTS/NOTES

FOREMAN REQUIREMENTS:
- On any job having 2 or more Plumbers, 1 must be designated a Foreman.
- On any job having 9 or more Plumbers, 2 shall be designated as Foremen.

The regular workday shall consist of 8 hours between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must continue for a minimum of 5 consecutive workdays.

- When two shifts are worked, the second shift shall work 7.5 hours and receive 8 hours pay, at a rate equal to the hourly
rate plus 25%, inclusive of benefits.

- When a third shift is worked, the third shift shall work 7 hours and receive 8 hours pay, at a rate equal to the hourly rate
plus 30%, inclusive of benefits.

SHIFT DIFFERENTIALS - Maintenance Work:

- Shift work must continue for a minimum of 10 consecutive workdays.

- When two shifts are worked, the second shift shall work 7.5 hours and receive 8 hours pay, at a rate equal to the hourly
rate plus 10%, inclusive of benefits.

- When a third shift is worked, the third shift shall work 7 hours and receive 8 hours pay, at a rate equal to the hourly rate
plus 15%, inclusive of benefits.

NOTE: Maintenance work is work to repair, restore, or improve the efficiency of existing facilities. This does NOT apply to
ANY new construction.
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County - UNION

OVERTIME:

- All hours in excess of 8 per day, or before of after the regular workday that are not shift work, Monday through Friday,
and all hours on Saturday, shall be paid at time and one-half the regular rate, inclusive of benefits. All hours on Sunday
and holidays, shall be paid at double the hourly rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday to Thursday, at straight time. Friday may be used as a make-up day for a
day lost due to inclement weather. If Friday is not a make-up day, all hours on Friday shall be paid at time and one-half,
inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day, July 4th, Labor Day, Presidential Election
Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the following Monday.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Roofer PREVAILING WAGE RATE

08/06/12

Foreman W34.77
B21.52
T56.29

Journeyman W33.77
B21.52
T55.29

Expiration Date: 05/31/2015

Craft: Roofer APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
6 Months 40% 50% 60% 70% 80% 90%
Benefits 1.10 1.10 19.00 19.00 19.00 19.00

Ratio of Apprentices to Journeymen - *

* A) For roofing jobs that are of the 1 or single ply nature: 1:2 or fraction thereof

B) For roofing jobs on new built up roofs: 1:3 or fraction thereof

C) For roofing jobs that are of a tear-off nature: 1:2 or fraction thereof

D) For roofing jobs {not requiring complete removal of existing systems, installation done over existing roof}: 1:3 or
fraction thereof

Craft: Roofer COMMENTS/NOTES
Pitch: +.50 per hour

Mop Man: +.30 per hour

The regular workday consists of 8 hours between 8:00 AM and 4:30 PM.

OVERTIME:
Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, and all hours on Saturdays,
Sundays, and holidays shall be paid at time and one-half the regular rate.

RECOGNIZED HOLIDAYS: New Year's Day, Good Friday, Memorial Day, July 4th, Labor Day, Presidential Election Day,
Veterans' Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Sheet Metal Sign Installation PREVAILING WAGE RATE

10/01/12

Foreman W31.25
B24.69
T55.94

Journeyman W30.00
B24.69
T54.69

Expiration Date: 03/31/2013

Craft: Sheet Metal Sign Installation APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 hours 35% 40% 45% 50% 55% 60% 65% 70% 75% 80%
Benefits 8.56 9.64 10.74 11.83 13.27 14.39 15.51 16.63 17.75 18.87

Ratio of Apprentices to Journeymen - 1:3

Craft: Sheet Metal Sign Installation COMMENTS/NOTES

FOREMAN REQUIREMENT:
When there are 6 or more Sheet Metal Sign Installers on a job, 1 shall be designated a Foreman.

The regular workday consists of 8 hours, between 7:00 AM and 3:30 PM.

OVERTIME:
Hours before or after the regular workday, Monday though Friday, and all hours worked on Saturday shall be paid at time
and one-half the hourly rate. All hours on Sunday and holidays shall be paid at double the hourly rate.

Four(4) 10 hour days may be worked, Monday through Friday, at straight time, for projects lasting at least one week in
duration. The fifth day may be used as a make-up day at straight time for a day lost due to inclement weather. However, if
the fifth day is not a make-up day, all hours worked will be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Veterans'

Day, Thanksgiving Day and the day after, Christmas Day. Saturday holidays observed the preceding Friday, Sunday
holidays observed the following Monday.
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County - UNION

Craft: Sheet Metal Worker PREVAILING WAGE RATE
10/09/12 06/01/13 06/01/14
Foreman W46.61 W0.00 W0.00
B32.36 B0.00 B0.00
T78.97 T80.72 T82.47
General Foreman W47.61 W0.00 W0.00
B32.36 B0.00 B0.00
T79.97 T81.72 T83.47
Journeyman W44.1 W0.00 W0.00
B32.36 B0.00 B0.00
T76.47 T78.22 T79.97
Expiration Date: 05/31/2015
Craft: Sheet Metal Worker APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
Yearly 35% 45% 55% 65% of Journey man Wage Rate
Benefit 35% 45% 55% 65% of Journey man Benefit | Rate

Ratio of Apprentices to Journeymen - 1:4

Craft: Sheet Metal Worker

FOREMAN REQUIREMENTS:

- When there are 2 or more Sheet Metal Workers on a project, 1 must be designated a Foreman.

- When there are 17 or more Sheet Metal Workers on a project, 1 must be designated a General Foreman.

- When there is only 1 Sheet Metal Worker (1 Journeyman) on a project, he/she shall receive $1.00 more than the regular
Journeyman's rate.

COMMENTS/NOTES

The regular workday is 8 hours between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIAL:
- 2nd Shift (3:30 PM - 12:00 AM) : +17% of regular hourly rate
- Shift work must run for a minimum of 5 consecutive workdays.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, that are not shift work, and the first 10 hours on
Saturdays shall be paid at time and one-half of the regular rate, inclusive of benefits. Hours in excess of 10 per day on
Saturday, and all hours on Sundays and holidays shall be at double the regular rate, inclusive of benefits.

- Four 10-hour days may be worked, Monday through Friday, at straight time, with hours in excess of 10 per day, and
hours in excess of 40 per week paid at the overtime rates listed above.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day,
Presidential Election Day, Veterans' Day, Thanksgiving Day,
following Monday.

Good Friday,
Christmas Day.

Memorial Day, July 4th, Labor Day,
Sunday holidays will be observed the
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County - UNION

Craft: Sprinkler Fitter PREVAILING WAGE RATE

07/01/12

Foreman W57.90
B21.21
T79.11

Journeyman W54.00
B21.21
T75.21

Expiration Date: 06/30/2013

Craft: Sprinkler Fitter APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
1000 hours 9.50 11.25 25.20 27.78 30.36 32.94 35.52 38.10 40.68 43.26
Benefits 7.85 7.85 Full Journey man Benefits for Intervals |3 to 10

Ratio of Apprentices to Journeymen - 1:3

Craft: Sprinkler Fitter COMMENTS/NOTES

The regular workday consists of 8 consecutive hours between 7:00 AM and 4:30 PM.

SHIFT DIFFERENTIALS:

- Shift work must run for a minimum of 2 consecutive workdays.

- 2nd and 3rd shift shall receive an additional 15% of the regular rate, per hour.

- Any "off hours" shift starting at 8:00 PM or later shall receive an additional 25% of the regular rate, per hour.

OVERTIME:
Hours in excess of 8 per day, or before or after the regular workday that are not shift work, and all hours on Saturdays,
Sundays, and holidays shall be paid at double the regular rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day,
Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT

Craft: Tile Finisher-Marble PREVAILING WAGE RATE
07/01/12 01/01/13
Finisher W43.55 W44.00
B27.08 B27.53
T70.63 T71.53
Expiration Date: 06/30/2013
Craft: Tile Finisher-Marble APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
750 Hours 50% 55% 65% 70% 75% 85% 90% 95%

Ratio of Apprentices to Journeymen - 1:4

Craft: Tile Finisher-Marble COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, Monday through Friday, and the first 7 hours on Saturdays shall be paid at time and one half
the regular rate, inclusive of benefits. Hours in excess of 7 on Saturdays and all hours on Sundays and holidays shall be
paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Columbus
Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Sunday holidays observed the following Monday.
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County - UNION

Craft: Tile Setter - Ceramic PREVAILING WAGE RATE
06/04/12 12/03/12
Finisher W39.67 W0.00
B25.31 B0.00
T64.98 T66.16
Setter W50.25 WO0.00
B28.38 B0.00
T78.63 T80.06
Expiration Date: 06/01/2013
Craft: Tile Setter - Ceramic APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
750 Hours 50% 55% 60% 65% 70% 75% 85% 95% 100%

Ratio of Apprentices to Journeymen - 1:4

Craft: Tile Setter - Ceramic COMMENTS/NOTES

OVERTIME:
Hours in excess of 7 per day, and the first 10 hours on Saturdays shall be paid at time and one-half the hourly rate. All

hours on Saturdays after 10 hours shall be paid double the hourly rate. All hours on Sundays and holidays shall be paid at
double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Memorial Day, July 4th, Labor Day, Thanksgiving Day, Christmas Day.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Tile Setter - Marble PREVAILING WAGE RATE

07/01/12 01/01/13

Tile Setter W54.30 W55.30
B27.28 B27.58
T81.58 T82.88

Expiration Date: 06/30/2013

Craft: Tile Setter - Marble APPRENTICE RATE SCHEDULE
INTERVAL PERIOD AND RATES
750 Hours 50% 55% 65% 70% 75% 85% 90% 95%

Ratio of Apprentices to Journeymen - 1:4

Craft: Tile Setter - Marble COMMENTS/NOTES

OVERTIME:

Hours in excess of 7 per day, Monday through Friday, and the first 7 hours on Saturdays shall be paid at time and one -half
the regular rate, inclusive of benefits. Hours in excess of 7 on Saturdays, and all hours on Sundays and holidays shall be
paid at double the regular rate, inclusive of benefits.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday, Memorial Day, July 4th, Labor Day, Columbus

Day, Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Sunday holidays observed the following
Monday.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Tile Setter - Mosaic & Terrazzo PREVAILING WAGE RATE
07/01/12 01/01/13

Grinder or Assistant W44.23 WO0.00
B31.10 B0.00
T75.33 T76.56

Mechanic W45.83 WO0.00
B31.10 B0.00
T76.93 T78.18

Expiration Date: 06/30/2013

Craft: Tile Setter - Mosaic & Terrazzo APPRENTICE RATE SCHEDULE

INTERVAL PERIOD AND RATES

750 Hours 50% 55% 65% 70% 75% 85% 90% 95%

Ratio of Apprentices to Journeymen - 1:5

Craft: Tile Setter - Mosaic & Terrazzo COMMENTS/NOTES

The regular workday consists of 7 hours, between 8:00 AM and 3:30 PM.

OVERTIME:

- Hours in excess of 7 per day, or before or after the regular workday, Monday
through Friday, and all hours on Saturdays shall be paid at time and one-half
the hourly rate. All hours on Sundays and holidays shall be paid at double
the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Good Friday,
Monday after Easter, Memorial Day, July 4th, Labor Day, Columbus Day,
Veterans' Day, Thanksgiving Day and the day after, Christmas Day. Sunday
holidays observed the following Monday.
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PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Truck Driver PREVAILING WAGE RATE
08/14/12 11/01/12

Bucket, Utility, W33.60 W33.85
Pick-up, Fuel B26.98 B27.43
Delivery trucks T60.58 T61.28
Dump truck, Asphalt W33.60 W33.85
Distributor, Tack B26.98 B27.43
Spreader T60.58 T61.28
Euclid-type vehicles W33.75 W34.00
(large, off-road B26.98 B27.43
equipment) T60.73 T61.43
Helper on Asphalt W33.60 W33.85
Distributor truck B26.98 B27.43

T60.58 T61.28
Slurry Seal, W33.60 W33.85
Seeding/Fertilizing/ B26.98 B27.43
Mulching truck T60.58 T61.28
Straight 3-axle truck W33.65 W33.90

B26.98 B27.43

T60.63 T61.33
Tractor Trailer W33.75 W34.00
(all types) B26.98 B27.43

T60.73 T61.43
Vacuum or Vac-All W33.60 W33.85
truck (entire unit) B26.98 B27.43

T60.58 T61.28
Winch Trailer W33.85 W34.10

B26.98 B27.43

T60.83 T61.53

Expiration Date: 04/30/2013
Craft: Truck Driver COMMENTS/NOTES

BLENDED RATE:

When a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a
"blended rate" which shall be 80% of the above-listed wage rates, plus the full benefit rate. This rate shall be used when
the driver "round robins" for a minimum of 6 hours during the work day.

HAZARDOUS WASTE REMOVAL:

- On hazardous waste removal work on a State designated hazardous waste site where the driver is in direct contact with
hazardous materials and when personal protective equipment is required for respiratory, skin, and eye protection, the
driver shall receive an additional $3.00 per hour (with or without protective gear).

- A hazardous waste related certified worker at a designated hazardous waste site who is not working in a zone requiring
level A, B or C personal protection shall receive an additional $1.00 per hour.

TRUCK FOREMAN: $.75 cents per hour above regular rate. Overtime shall be increased accordingly.
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County - UNION

The regular workday shall be 8 hours, starting between 6:00 AM and 8:00 AM.

SHIFT DIFFERENTIAL:

- Shifts starting at 4:00 PM (2nd Shift): + $2.25 per hour.

- Shifts starting at 12:00 AM (midnight/3rd Shift): time and one-half the hourly rate.

- Shifts starting at a time other than from 6:00 AM to 8:00 AM, when such hours are mandated by the project owner: +
$2.25 per hour.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday, Monday through Friday, that are not shift work, and
all hours on Saturdays shall be paid at time and one-half the hourly rate. All hours on Sundays and holidays shall be paid
at double the hourly rate.

- Employees may work four 10-hour days at straight time, Monday through Thursday, with Friday used as a make-up day
for a lost day. If Friday is not a make-up day, then all hours on Friday shall be paid at time and one-half the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, Presidents' Day, Memorial Day (Decoration Day), July 4th, Labor Day,

Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the
following Monday. The day after Thanksgiving may be substituted for Veterans' Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Truck Driver-Material Delivery Driver PREVAILING WAGE RATE
05/01/12
Driver W22.90
B10.17
T33.07

Expiration Date: 05/30/2016
Craft: Truck Driver-Material Delivery Driver COMMENTS/NOTES

BLENDED RATE:
When a truck driver is performing work on the site and also serving as a material delivery driver, the driver shall be paid a
"blended rate". See the "Truck Driver" craft for the blended rates.

Truck Foreman/Shop Steward: +$0.25 per hour

SHIFT DIFFERENTIALS:
- 2nd Shift shall receive an additional $0.50 per hour
- 3rd Shift shall receive time and one-half the hourly rate.

OVERTIME:

- Hours in excess of 8 per day, or before or after the regular workday that are not shift work, Monday through Friday, and
all hours on Saturday shall be paid at time and one-half the hourly rate. All hours on Sundays shall be paid at two and
one-half times the hourly rate. All hours on holidays shall be paid at double the hourly rate.

RECOGNIZED HOLIDAYS: New Year's Day, President's Day, Memorial Day (Decoration Day), July 4th, Labor Day,

Presidential Election Day, Veterans' Day, Thanksgiving Day, Christmas Day. Sunday holidays will be observed the
following Monday. The day after Thanksgiving may be substituted for Veterans' Day.
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NEW JERSEY DEPARTMENT OF LABOR AND WORKFORCE DEVELOPMENT
PREVAILING WAGE RATE DETERMINATION

County - UNION

Craft: Welder PREVAILING WAGE RATE

Welder

Expiration Date:

Craft: Welder COMMENTS/NOTES

Welders rate is the same as the craft to which the welding is incidental .
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TECHNICAL SPECIFICATIONS
FOR

REBID: INTERSECTION IMPROVEMENTS
TOWNSHIP OF CRANFORD, UNION COUNTY, NEW JERSEY

The 2007 New Jersey Department of Transportation Standard Specifications for Road and Bridge
Construction shall govern this Contract with all supplemental specifications through 2012.

The following pages are revisions to the listed Sections of the 2007 NJDOT Standard
Specifications:

DIVISION 150 - CONTRACT REQUIREMENTS

Section 157  Construction Layout and Monuments

Section 158  Soil Erosion and Sediment Control and Water Quality Control
Section 159  Traffic Control

Section 160  Price Adjustments

DIVISION 200 - EARTHWORK
Section 201  Clearing Site
Section 202  Excavation

DIVISION 300 - SUBBASE AND BASE COURSES
Section 302  Aggregate Base Course

DIVISION 400 - PAVEMENTS
Section 401  Hot Mix Asphalt (HMA) Courses

DIVISION 600 - MISCELLANEOUS CONSTRUCTION
Section 602  Drainage Structures

Section 606  Sidewalks, Driveways and Islands

Section 607  Curbs

Section 610  Traffic Stripes, Traffic Markings and Rumble Strips
Section 612  Signs

DIVISION 700 - ELECTRICAL
Section 701  General Items
Section 702  Traffic Signals

DIVISION 800 - LANDSCAPING

Section 802  Trimming and Removing Trees
Section 804  Topsoiling

Section 806  Fertilizing and Seeding

Section 809  Mulching
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The following Sections of the Standard Specifications are deleted:

SECTION 101 - GENERAL INFORMATION

SECTION 102 — BIDDING REQUIREMENTS AND CONDITIONS
SECTION 103 - AWARD AND EXECUTION OF CONTRACT

SECTION 104 — SCOPE OF WORK

SECTION 105 - CONTROL OF WORK

SECTION 106 - CONTROL OF MATERIAL

SECTION 107 — LEGAL RELATIONS AND RESPONSIBILITY TO PUBLIC
SECTION 108 — PROSECUTION AND PROGRESS

SECTION 109 - MEASUREMENT AND PAYMENT
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DIVISION 150 - CONTRACT REQUIREMENTS
SECTION 157 - CONSTRUCTION LAYOUT AND MONUMENTS

157.04 MEASUREMENT AND PAYMENT
THE SECTION IS CHANGED TO:

Measurement and Payment will be as follows:

Item Pay Unit
Construction Layout (Item 1) Lump Sum
Monument (Item 2) Unit

Payment for construction layout will be adjusted based on the final contract amount and will be
calculated as follows:

CL= CLEX(CE—E)
Co-E

Where:

CL = Adjusted payment for CONSTRUCTION LAYOUT.

CLg = Bid price for CONSTRUCTION LAYOUT.

Co = Original Contract Price.

Cr = Final Contract Price.

E = Total cost of payment for CONSTRUCTION LAYOUT, PERFORMANCE BOND AND PAYMENT BOND,
Incentive/Disincentives, Bonus/Penalties, and claim settlements.

Should the adjusted price be less than the bid price for construction layout, the contractor shall
issue a credit to the County. The adjusted price may not exceed the bid price.

SECTION 158 — SOIL EROSION AND SEDIMENT CONTROL
AND WATER QUALITY CONTROL

158.04 MEASUREMENT AND PAYMENT
THE SECTION IS CHANGED TO:

Measurement and Payment will be as follows:

Item Pay Unit
Inlet Filter, Type 1 (Item 3) Square Foot
Inlet Filter, Type 2, 2°X4’ (Item 4) Unit
Silt Fence (Item 5) Linear Foot
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COUNTY PROJECT NO. 2010-007



SECTION 159 - TRAFFIC CONTROL

159.01 DESCRIPTION
THE FOLLOWING IS ADDED:

Before beginning work on any phase of the project the Contractor shall furnish and install all
specified warning signs, temporary pavement markings, barricades, flashing lights, and other
devices necessary, in the opinion of the Union County Engineer, to protect the public during that
phase of his operations.

The contractor shall provide and maintain to the satisfaction of the Union County Engineer,
adequate and safe means of passage of vehicular and pedestrian traffic at all times throughout the
project length. This requirement shall include vehicular (including fire, police and other emergency
vehicles and school buses) and pedestrian access to all residences, businesses, schools and public
buildings adjoining or affected by the work.

During periods of inactivity all construction equipment, material and other obstructions shall be
removed from all travel ways and shoulders, and properly secured from traffic.

All traffic warning signs shall be furnished, erected, and maintained in a suitable manner as
determined by the County Engineer and shall be maintained so as to provide maximum visibility
and legibility.

Signs, lights, barricades and all other warning and protective devices shall be established, repaired,
replaced, relocated and removed by the Contractor at the locations and times and in the manner
directed by the Union County Engineer.

159.03 PROCEDURES
THE FOLLOWING IS ADDED:

The Contractor shall be responsible for project maintenance within the project limits until
acceptance. This maintenance shall consist of continuous and effective work prosecuted day by
day, with adequate equipment and forces to the end that the roadway is kept in satisfactory
condition at all times.

It shall be the Contractor's responsibility to maintain driveway access for all adjacent property
owners. In the event that the driveway access must be temporarily denied the Contractor shall
provide written notice to the Engineer and property owner at least five (5) working days in
advance of the driveway closing.
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On any section opened to traffic, whether provided for in the contract documents or opened as
directed, any damage to the roadway due to the Contractor’s operations shall be repaired at no
cost to the County of Union.

All equipment, materials, excavated material or debris shall be removed by the end of the
workday unless specific arrangements have been made with the County and/or Municipality. Any
items left on site must be safely secured and barricaded. Material or debris left at the end of the
day by the Contractor on, near or adjacent to the sidewalk or traveled way that is open to
pedestrians and vehicles and creates a hazard is subject to removal by County or Municipal
personnel. All costs associated with the removal of any hazards left by the Contractor will
be charged to this project and deducted from any monies owed to the Contractor.

The Contractor shall notify the Engineer of the anticipated start-up and shut down times the day
before work is to actually commence. Neither the Contractor nor his forces or equipment shall
occupy any part of the roadway or begin work prior to the work zone being properly established
(including detours). Work on the project will not be allowed to commence until all provisions of
this item are met to the satisfaction of the Engineer. Work that has been performed without
meeting these provisions will not be subject to payment.

The Contractor shall be responsible for maintaining safe and adequate pedestrian access in, near
or around the work site. Neither the Contractor’s equipment nor debris and materials shall
occupy any part of the sidewalk, path or traveled way that is not being constructed. Any
pedestrian detours or diversions shall be approved by the Engineer and meet the requirements of
the American with Disabilities Act (ADA), as amended. Additionally, precautions such as snow
fencing or other physical separation between the walkway and work site, and signing shall be
erected and maintained by the Contractor.

Prior to beginning a seasonal shutdown or any other prolonged work stoppage or when work is
suspended by the Engineer, all excavated areas within the traveled way or adjacent thereto shall
be brought to a grade compatible with the existing traveled way or to finished grade, as approved.
The Contractor is responsible for maintenance of these temporarily backfilled areas throughout
the duration of the shutdown. Should an area require repair the Contractor shall be on site within
24 hours to perform such repair. All maintenance operations shall be performed at no additional
cost to the County of Union.

ALL WORKERS SHALL WEAR REFLECTORIZED GARMENTS, UTILIZING 360°
VISIBILITY, AS SPECIFIED FOR TRAFFIC DIRECTORS.

The Contractor shall not be responsible for removal of ice or snow from sections of roadways
opened to traffic or for damage to the project caused by the operation of snow plows or other
snow removal or deicing operations carried on by others under the supervision or direction of the
County.

The Contractor shall be responsible for project maintenance within the project limits until
acceptance. This maintenance shall consist of continuous and effective work prosecuted day by
day, with adequate equipment and forces to the end that the roadway is kept in satisfactory
condition at all times
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Should the Contractor begin work prior to the work zone being properly established as described
herein, the County shall assume no responsibility for tort liability issues arising from the
Contractor's premature start. All liability and consequence arising from a premature start is
solely the Contractor's.

In the event that the manhole, inlet or other appurtenance is in the middle of a travel way and the
placement of a traffic device would impede the flow of traffic, the manhole, inlet or other
appurtenance will be ramped with fresh bituminous material (either cold or hot mix). The use of
millings to perform this operation will not be allowed. Bituminous material for manhole, inlet
and other ramping will not be measured. No separate payment will be made for this bituminous
material.

If the Contractor at any time fails to comply with these provisions, the Engineer will immediately
notify the Contractor of such noncompliance. If the Contractor fails to remedy unsatisfactory
maintenance within one (1) calendar day, after receipt of such notice, the Engineer may proceed
to maintain the project and the entire cost of this maintenance will be deducted from any monies
due or that may become due the Contractor.

159.03.01 Traffic Control Coordinator
THE FOLLOWING IS ADDED TO THE FIRST PARAGRAPH

The County shall be supplied with the Traffic Control Coordinator’s contact telephone number.
A pager number for this purpose will not suffice. If and when the number is called, the
contractor or duly appointed agent must be available to answer and respond to the emergency
call. The contractor’s response time to emergencies that arise during this project shall be within
one (1) hour.

THE FOLLOWING IS ADDED AT THE END OF THIS SUB-SECTION:

Traffic Control Plan (TCP). The Contractor shall provide to the Union County Engineer a traffic
control plan which complies with MUTCD and which indicates the personnel, signs, traffic
directors, traffic cones, drums, lights, equipment and all other incidentals necessary for the safe
maintenance and protection of traffic. Said traffic control plan shall be submitted to the Union
County Engineer a minimum of two (2) weeks prior to the start of Construction. This traffic
control plan shall clearly detail the means and methods to be employed to accommodate the shifting
of traffic during the performance of specific tasks as depicted on the progress schedule. The plan
shall also indicate the maintenance and protection of traffic measures to be taken at areas to be used
for equipment and materials storage. No work shall commence without approval of the plan by the
Union County Engineer. Detailed plans as above discussed must show the staging of lane closures,
available lane widths and time estimates.

Before beginning construction, the Contractor shall be responsible for providing, placing and
installing all signing, channelizing devices, etc., shown on the traffic control plan or as directed
by the Engineer. Additionally, all parts of the work zone (i.e., Advance Warning Area,
Transition Zones, Buffer Spaces (both lateral and transverse), Work Area and Termination Area,
shall be established in accordance with the traffic control plan and maintained accordingly. The
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County Engineer shall review all installations prior to work to ensure conformance. The
Contractor shall not be allowed to alter or modify any part of the traffic control plan without
written consent from the County Engineer.

159.03.02 Traffic Control Devices
THE FOLLOWING IS ADDED:

All traffic control devices furnished by the Contractor shall be new, or in acceptable condition as
defined by the American Traffic Safety Services Association (ATSSA), Quality Standards For
Work Zone Traffic Control Devices — 3" Edition. Traffic control devices damaged under this
Contract as a result of carelessness or mishandling by the Contractor (i.e., running over cones or
barrels with his equipment or splashing tar on traffic control devices, etc.) shall be replaced
within one (1) calendar day. The County reserves the right to reject any traffic control device,
which in their sole opinion does not satisfy the criteria of these Specifications, is damaged or
otherwise incapable of providing the function for which it was intended. In this event, the
Contractor shall replace the deficient traffic control devices and/or materials within one (1)
calendar day. Upon completion of the Project, all traffic control devices and materials furnished
by the Contractor shall be removed by the Contractor.

At any time during the course of the project, 75 percent of all traffic control devices shall be in
acceptable condition, as outlined in the aforementioned pamphlet.

Devices not meeting these criteria shall not be used on the project and are not eligible for
reimbursement. Any devices damaged during the course of the project, shall be replaced at the
direction of the Engineer, without additional compensation. Therefore, the Contractor is
expected to maintain an adequate supply of the various types of traffic control devices used on
this project.

The Contractor shall be responsible for erecting advance notice of construction signs on all
roadways approaching the work site. Sign sizes and legends will be provided by the Engineer
prior to the pre-construction meeting.

“CONSTRUCTION TO BEGIN ON OR ABOUT...” advance notice of construction signs shall
be erected no less than five (5) business days prior to the start of work. One sign shall be placed
on each approach roadway within 200 feet of the intersection or as directed by the Engineer.

All construction signs shall be fabricated from 3M orange fluorescent VIP diamond grade
materials, electro-cuttable films, overlay film, etc.

Where partial closures are necessary, reduction in the number of lanes available for traffic or
construction of existing widths of traveled way will not be permitted until after 9:00 a.m. and
shall be removed prior to 4:00 p.m. unless otherwise directed by the Engineer. Work will not be
conducted on Saturdays, Sundays, or legal holidays, unless otherwise directed by the Engineer.
A list of holidays observed by Union County will be provided to the Contractor at the pre-
construction meeting.
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159.03.10 Nighttime Operations.
THIS SUB-SECTION IS ADDED:

Under no circumstances will nighttime operations be allowed.

159.03.11 Detours.
THIS SUB-SECTION IS ADDED:

The Contractor shall be responsible for establishing (using appropriate signing that is installed in
accordance with the requirements set forth in the current edition of the Manual on Uniform
Traffic Control Devices (MUTCD) and maintaining the proposed detour routes, and work zones,
as well as the work area(s) itself, insofar as it relates to maintenance and protection of traffic
operations. Any detour route or road closure shall be approved by the County Engineer prior to
implementation.

Notification must be made to residents and businesses within the limits of the closure five (5)
business days prior to the closure. The Contractor shall notify residents and businesses of any
closure by either written notice delivered to each property or post construction signs at the limits
of the closure stating the date and length of time of the closure. Adequate directional and detour
signs, acceptable to the County, shall be furnished and erected at the location where the county
may direct. All work in connection with such detours shall be at no cost to the County.

It should be noted that at the conclusion of the workday, any detour routes will be discontinued
and the area under construction reopened to traffic until the start of the following workday.
Therefore, the Contractor shall ensure that all of his equipment and materials are removed from
the roadway, the road clear of debris and any raised manholes, inlets and other appurtenances
have traffic control devices (i.e., drums) placed over them.

159.03.08 Traffic Direction
THIS SUB-SECTION IS CHANGED TO:

Traffic Directors will be utilized as directed by the Engineer. Traffic Director manpower not
approved by the Engineer will not be reimbursed under this item and shall become the
Contractor’s sole responsibility.

A. Flagger. Provide a flagger that has received formal training in flagging operations and the
proper use of the STOP/SLOW paddle. The flagger must meet MUTCD qualifications and,
when requested, demonstrate competency to the RE. Immediately replace flaggers who fail
to demonstrate competency with a competent flagger. Ensure that flaggers wear a 360°
high-visibility retro-reflective orange safety garment meeting ANSI/ISEA Class 3, Level 2
standards. Ensure that the flagger is equipped with a STOP/SLOW paddle meeting
MUTCD requirements and follows MUTCD flagging procedures.

Should the circumstances arise during any construction operations where the use of flaggers
are not permitted by the Motor Vehicle & Traffic Laws of New Jersey, Title 39, specifically
39:4-57 and or 39:4-80 & 81, or any other section in Title 39, or in the opinion or the
Engineer, where the limitations of such flaggers in the roadway do not optimize the safety of
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pedestrians & the motoring public, Police Traffic Directors shall be utilized as specified in
section 159.03.09.B. Under these circumstances, it shall be the Contractor’s responsibility
to coordinate & schedule all officers necessary for the appropriate construction phases,
however, the County of Union will regulate the amount of & location of each director.

B. Police. Police will be off-duty local police. Police are provided by the local government as
a vendor to the County. The use of police services does not relinquish or diminish the
Contractor’s responsibilities for work zone safety.

Submit a request for police services to the RE 72 hours before beginning construction
operations that require police services. Activities requiring police services include:

1. Traffic direction through signalized intersections, where the integrity of the
existing traffic signal system is impacted or where an override of the signal is
required.

2. Rolling slow-down or temporary closure of all lanes on state highways and
interstates.

Emergency situations may prevent police from arriving at the scheduled date or time. The
RE will not permit construction operations that, by law, require police services if police are
unavailable. The Department will not accept claims for interruptions or delays resulting
from any failure of police to arrive as requested.

The Contractor may request police services to enhance the TCP. Submit a request for police
services to the RE 72 hours before beginning construction operations that require police
services. The RE will determine the need for, and direct the use of, police for the following
activities.

1. Night operations;
2. TCP setup or removal on high speed and high volume roads; and
3. Major traffic pattern changes.

The RE must notify State and local police of cancellations 24 hours in advance. At least
24 hours before the scheduled start of work, notify the RE of any work cancellation for
which police services were requested.

159.04 MEASUREMENT AND PAYMENT
THE ENTIRE SUB-SECTION IS CHANGED TO:

The item TRAFFIC DIRECTORS will be measured and payment made by the man-hour and is
not to exceed 600 hours as set in the Bidding Sheets for the item TRAFFIC DIRECTOR,
FLAGGER and is based on the anticipated number of Director hours to be used. Should these
hours be exceeded as necessitated to ensure the safe and smooth flow of traffic, the Contractor
shall produce records to indicate the overage and prepare a request for payment of the overage.
The above requirements relating to proof of payment and hours worked shall also apply. The
County will adjust the final cost of the Traffic Directors item based upon the actual cost of the
total hours worked. The use of TRAFFIC DIRECTOR, FLAGGER will be as directed by
Township of Cranford. Payment for TRAFFIC DIRECTOR, FLAGGER shall be from bid
contingency funds.
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The utilization of Police Officers to provide traffic safety services shall be at the direction of the
Township of Cranford and shall be paid for by the Township of Cranford. The Contractor shall
be responsible for paying the prevailing wage rate for the Traffic Directors where funds will be
drawn from the bid contingency. The Contractor shall not be responsible for paying the
prevailing wage rate for Police Traffic Directors.

Payment for the Traffic Directors by the Contractor shall be reimbursed under this contract, in
accordance with the requirements stated herein and those of the respective Municipality. The
Contractor shall be required to produce proof of both payment and hours worked for each traffic
director at each post for each assignment. Should the Contractor fail to produce said proof, the
County will withhold payment on this item until such time that adequate and satisfactory proof
can be provided.

The Township of Cranford shall direct the Contractor as to the number of traffic directors
required per roadway. Under the circumstances where Police Traffic Directors may be utilized,
the Contractor shall notify the respective Police Department at least four (4) business days (96
hours) in advance of requiring the traffic directors. Should there be a difference between the
Engineer’s requirement, and that of the Police Department, the Contractor shall immediately
notify the Engineer and request clarification.

If the Contractor schedules more traffic directors than that which is directed by the Township of
Cranford, then, said additional directors will not be reimbursed, and such payments will be the
direct responsibility of the Contractor. In addition, if the Contractor cancels any work, without
prior notice to the affected Municipal Police Department and the Engineer, then any costs
incurred from the respective Police Departments shall become the Contractor’s responsibility.
Police traffic director manpower not approved by the Engineer will not be reimbursed and shall
become the Contractor’s sole responsibility. The Contractor shall be responsible for establishing
any and all escrow accounts that may be required by the various municipal Police Departments.
The Contractor shall confirm specific details of hiring Traffic Directors with each respective
Police Department. There will be no additional compensation for minimum call out requirements.

Once the traffic directors are on the job, the County will direct the Contractor as to the dismissal
time for such Traffic Directors.

Measurement and Payment will be as follows:

Item Pay Unit
Breakaway Barricade (Item 6) Unit

Drum (Item 7) Unit
Traffic Cone (Item 8) Unit
Construction Signs (Item 9) Square Foot
Traffic Director, Flagger (Item 10) Hour

Separate payment will not be made for relocating traffic control devices. Separate payment will
not be made for posts or stands for construction signs. Separate payment will not be made for
traffic control coordinator. Separate payment will not be made for relocating temporary crash
cushions as required or as directed. Separate payment will not be made for moving the traffic
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control truck units during the various stages of construction. Separate payment will not be made
for escape ramps provided at the edges of pavement lifts or at excavations. All costs thereof
shall be included in the price bid for the traffic control items listed above. If the Contractor fails
to deliver to the job site or provide the appropriate and adequate traffic control devices, payment is
subject to being withheld.

SECTION 160 — PRICE ADJUSTMENTS

160.03.01 Fuel Price Adjustment
throughout this subsection, TABLE 161.03.01-1 is CHANGED TO TABLE 160.03.01-1

THE THIRD PARAGRAPH IS CHANGED TO:

If the as-built quantity of an Item listed in Table 160.03.01-1 differs from the sum of the
quantities in the monthly Estimates, and the as-built quantity cannot be readily distributed among
the months that the Item listed in Table 160.03.01-1 was constructed, then the Department will
determine fuel price adjustment by distributing the difference in the same proportion as the
Item’s monthly Estimate quantity is to the total of the Item’s monthly estimates.

the 25th LINE IN THE TABLE 160.03.01-1 is changed to:
HOT MIX ASPHALT ___ BASE COURSE 2.50 Gallons per Ton

160.03.02 Asphalt Price Adjustment
Note 1 of the Third PARAGRAPH IS CHANGED TO:

1. The Department will determine the weight of asphalt binder for price adjustment by
multiplying the percentage of new asphalt binder in the approved job mix formula by the
weight of the item containing asphalt binder. If a Hot Mix Asphalt item has a payment unit
other than ton, the Department will apply an appropriate conversion factor to determine the
number of tons used.

the fourth PARAGRAPH IS CHANGED TO:
A=Bx[(MA-BA)BA]xCxMxG

Where:
A = Asphalt Price Adjustment
B = Bid Price for Tack Coat/Prime Coat
MA = Monthly Asphalt Price Index
BA = Basic Asphalt Price Index
C = Petroleum Content of the Tack Coat and Prime Coat in Percent by Volume:
Use 100% for cutbacks and Tack Coat 64-22
60% for Polymer Modified Tack Coat
60% for RS or similar type emulsions
M = Percentage of Bid Price Applicable to Materials Only: Use 82%
G = Gallons of Tack Coat and Prime Coat Furnished and Applied
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DIVISION 200 - EARTHWORK

SECTION 201 - CLEARING SITE
201.03 CONSTRUCTION
201.03.01 Clearing Site

B. Clearing and Grubbing.
THE FOLLOWING IS ADDED TO SUB-SECTION B

Remove all trees, shrubs, etc. and trim all tree and shrub branches that obstruct the view of the
traffic signals and traffic signs as shown on the plans and as directed by the Engineer and in
accordance with Section 802 of the Standard Specifications, except that said removals will not be
measured nor paid for as a separate item. Removal of trees, shrubs, etc. and trimming shall be
included in the lump sum price bid for the CLEARING SITE item.

THE ENTIRE SUB-SECTION C IS CHANGED TO:

C. Sign Relocation and Other Appurtenances. Remove local street and road signs and reset
at locations and in the manner acceptable to local authorities. Ensure that Tourist Oriented
Directional Signs and logo signs remain visible to motorists during and after stages of
construction. Remove from the immediate work site and safely store existing signs that are to be
reset.

The removal or relocation of existing signs shall also include accessory panels, hardware, posts
and supports identified on the plans and patching and restoration (to the satisfaction of the
Engineer) of existing sidewalk, grassy areas, etc., where the existing signs were previously.
Signs and accessory panels removed under this contract shall be delivered to the County's
Division of Engineering between the hours of 7:30 am and 3:00 pm. Posts removed under this
contract shall be disposed of by the Contractor.

Remove or modify the existing planters as identified on the plans. Remove all unnecessary
materials as required for construction and modify the planter in a manner acceptable to the
owner.

Reset newsstands, planters and other appurtenances disturbed during construction. Remove all
unnecessary materials as required for construction or as directed by the Engineer including other
work that may arise during the course of construction that is not specifically stated herein.

G. Removing Electrical Material and Equipment.
THE SECOND PARAGRAPH OF SUB-SECTION G IS CHANGED TO:

The existing above ground electrical material and equipment designated for removal shall be
salvaged in accordance to Subsection 701.03.01. Care shall be taken when removing existing
signal equipment from the project area, as these salvaged materials will be returned to the
respective Municipality for reuse or recycling. The Contractor shall make arrangements with the
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Municipality for delivery of salvaged traffic signal equipment to the Public Works yard, or other
designated area. Should the Municipality refuse delivery of the salvaged materials, the Contractor
shall be responsible for disposal of all materials at no additional cost.

201.03.09 Disposal of Removed Materials and Debris
THE FOLLOWING IS ADDED:

Disposal of asphalt and concrete will be made to a NJDEP approved recycling facility. The
Contractor shall notify the Recycling Facility to provide the County with appropriate credit for
recycling.

201.04 MEASUREMENT AND PAYMENT
THE FOLLOWING IS ADDED:

Clearing site, including delivery of salvaged items (as described in subsections 201.03 and
above) will not be measured. Payment will be made on a lump sum basis and in accordance with
this subsection, for the item CLEARING SITE in the Bidding Sheets for the item

Measurement and Payment will be as follows:

Item Pay Unit
Clearing Site (Item 11) Lump Sum

SECTION 202 - EXCAVATION

202.01 DESCRIPTION
THE FOLLOWING IS ADDED:

This section shall also include the sawcutting and excavation of all curb, driveway, sidewalk and
pavement areas that are determined unsuitable by the Engineer and/or require removal for
constructing new curbs, sidewalk, driveways and pavement. During excavation, the Contractor
may encounter combination concrete gutter/curb, underlying concrete road courses, steel
reinforcement, etc. All work and materials necessary to excavate these areas, with the exception
of the curb and sidewalk excavation itself (to be included under the respective items), shall be
included for measurement and payment under this item. Materials necessary for restoration of
the excavated area will be paid for under their respective items within this contract.

202.03 CONSTRUCTION
202.03.03 Excavating Unclassified Material

A. Excavating.
THE FOLLOWING IS ADDED TO SUBSECTION A:

This subsection shall include the excavation of curbs, driveways and sidewalk. The perimeter of
areas to be excavated shall be sawcut. Sawcutting shall consist of making longitudinal and
transverse cuts in sidewalk, driveways or curb, of whatever nature, as shown on the plans or as
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directed by the Engineer. Sawcuts shall be made with an approved power saw full depth in order
to prevent damage to the existing sidewalk, driveways or curbs and to provide a neat edge for the
adjacent proposed, sidewalk, driveways or curbs as shown on the plans or as directed by the
Engineer.

202.03.07 Reuse or Disposal of Excess Material
THE FOLLOWING IS ADDED:

Disposal of asphalt and concrete will be made to a NJDEP approved recycling facility. The
Contractor shall notify the Recycle Facility to provide the County with appropriate credit for
recycling.

202.04 MEASUREMENT AND PAYMENT
THE FOLLOWING IS ADDED:

Measure and Payment for the excavation and removal of pavement, driveways, and cut sections
shall be made under the item EXCAVATION, UNCLASSIFIED. No separate payment will be
made for the excavation and removal of curb and sidewalk, this work shall be paid for under their
respective items within this contract.

Sawcut shall not be measured for payment but shall be included as part of the unit price bid for
EXCAVATION, UNCLASSIFIED, as shown in the Bidding Sheets.
Measurement and Payment will be as follows:

Item Pay Unit
Excavation, Test Pit (Item 13) Cubic Yard
Excavation, Unclassified (Item 14) Cubic Yard
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DIVISION 300 - SUBBASE AND BASE COURSES
SECTION 302 - AGGREGATE BASE COURSE

302.01 DESCRIPTION
THE ENTIRE SECTION IS CHANGED TO:

This section describes the requirements for construction aggregate base course which will be
used as base materials in the roadway as shown on the plans, in the construction details, or as
directed by the Engineer.

Dense graded aggregate (DGA) base course will be used as shown on the construction details
within widening areas and to reconstruct the road sub-base after excavation of the existing curb.
The Engineer may also direct the Contractor to utilize DGA at other locations within this project
such as to replace unsuitable backfill material in the conduit trench.

302.02 MATERIALS

302.02.01 Materials
THE FOLLOWING IS ADDED:

Dense graded aggregate base course for this project may be produced from recycled concrete
aggregate or reclaimed asphalt pavement (RAP) conforming to subsection 901.05.04.

302.03 CONSTRUCTION

302.03.01 Aggregate Base Course
THE FOLLOWING SUBSECTION IS ADDED:

F. Maintenance Under Traffic. When it is provided on the plans that traffic is permitted to
ride on the completed base course, the base course shall be maintained smooth and uniform until
covered by the following stage of construction.

302.04 MEASUREMENT AND PAYMENT
THE FOLLOWING IS ADDED:

Measurement and Payment will be as follows:

Item Pay Unit
Dense-Graded Aggregate Base Course, 4” Thick (Item 15) Square Yard
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DIVISION 400 - PAVEMENTS
SECTION 401 - HOT MIX ASPHALT (HMA) COURSES
401.03 CONSTRUCTION

401.03.01 Preparing Existing Pavement
THE FOLLOWING REPLACES THE FIRST PARAGRAPH OF SUBSECTION D:

D. Repairing HMA Pavement. This section shall refer to those areas of roadway that require
repair due to unstable subsurface conditions and shall be as directed by the RE.

Sawcut existing HMA pavement to a maximum depth of 10 inches, or to the full depth of
bound layers, whichever is less. Sawecut lines parallel and perpendicular to the roadway
baseline and 3 inches away, at the closest point, from the damaged area to be repaired. For
larger areas, the Contractor may use a milling machine for removal of HMA pavement.

THE THIRD PARAGRAPH IS CHANGED TO:

Apply polymerized joint adhesive or tack coat to the vertical surfaces of the openings.
Backfill with HMA as specified for the roadway surface. HMA Pavement Repair shall
include all courses where necessary including HMA surface course 9.5M64, HMA base
course 19M64 and dense-graded aggregate (DGA) base course. Ensure that the temperature
of the HMA when placed is at least 250 °F, and compact as specified in 401.03.03.F.
Compact areas not accessible to rollers with a vibratory drum. Compact until the top of the
patch is flush with the adjacent pavement surface.

401.04 MEASUREMENT AND PAYMENT

THE ENTIRE SUBSECTION IS CHANGED TO:

Tack coat and prime coat shall not be measured for payment. Costs for tack coat and prime coat
shall be included in the unit price for various hot mix asphalt items.

The unit price for HOT MIX ASPHALT PAVEMENT REPAIR shall include the cost for all
courses, where necessary, including HMA surface course 9.5M64, HMA base course 19M64 and
dense-graded aggregate (DGA) base course.

Separate payment will not be made for: MTV, test strips, quality control for compaction
(including comparison cores and nuclear density testing), prime coat, tack coat and polymerized
joint adhesive. All costs thereof shall be included in the unit price for various hot mix asphalt
items.

Measurement and Payment will be as follows:

Item Pay Unit
HMA Milling, 3” or Less (Item 16) Square Yards
Hot Mix Asphalt Pavement Repair (Item 17) Tons
Hot Mix Asphalt 19M64 Base Course (Item 18) Tons
Hot Mix Asphalt 9.5M64 Surface Course (Item 19) Tons
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DIVISION 600 - MISCELLANEOUS CONSTRUCTION
SECTION 602 — DRAINAGE STRUCTURES
602.03.03 Setting Castings, Resetting Castings, and Reconstructing Inlets and Manholes
THE FOLLOWING IS ADDED:

This work shall include removing the existing castings disposal of the masonry, reconstruction of
the walls, and setting new castings to the specified grade. The cost of the new casting shall also
be included in the item INLET CASTING, TYPE”B”, WITH TYPE N-ECO CURN PIECE &
BICYCLE SAFE GRATE item. This work shall also be completed in accordance with 603.03.06
and 603.03.07

Work for cast iron curb pieces shall include removal of the existing curb piece, removal of curb
and sidewalk if obstructing the curb piece and installation of the new type N-Eco curb piece.

All new inlet castings shall include Bicycle safe grates and shall conform to the details for the
“ECO” type casting to conform to the current storm sewer requirements.

Bicycle safe grates shall meet the current storm sewer requirements of a 7 square inch maximum
grate opening.

Should new inlet frames and heads be required, the vertical opening between the curb piece and
the grate shall be a maximum of 2 inches.

All Castings within the project limits shall be adjusted to conform to the proposed final grades.
The Contractor will not be permitted to commence with the resurfacing operations until all resets
have been completed.

If the Type B inlet casting to be reset are broken, worn or otherwise unsuitable, then the pay item
INLET CASTING, TYPE”B”, WITH TYPE N-ECO CURN PIECE & BICYCLE SAFE GRATE
will be used to compensate the Contract for supplying the new casting and installing it to grade.
The Contractor is to supply a complete new unit for inlets (i.e., casting, bicycle safe grate, 6, 8, or
10-inch curb piece, and back plate, etc.). All curb pieces shall be furnished with nameplate
“Dump No Waste Drains to River” and 2D Trout Design on both sides.

The Contractor shall verify the existing casting type prior to ordering replacement castings to
determine the appropriate size and bold pattern required.

For inlet castings, the following Campbell Foundry Company Catalog Nos. or approved
equivalents shall be used: Extension Frame for Curb Type Inlets, 2701; Type B Inlet, Type 2618,
casting, Type N-ECO curb, back plate and bicycle grate.
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Provided that the materials and dimensions are approved equivalent to the specified inlet models,
(also refer to the Standard Construction Detail), such material can also be obtained from the
following:

e Campbell Foundry Company — Telephone (973) 483-1843
800 Bergen St., Harrison, New Jersey, 07029

e Bridgestate Foundry Corporation — Telephone (609) 346-4300
Suite 201N, 20 East Clementon Road, Gibbsboro, New Jersey 08026

602.04 MEASUREMENT AND PAYMENT

Measurement and Payment will be as follows:

Item Pay Unit
Inlet Casting, Type B, With Type N-Eco Curb Piece

and Bicycle Safe Grate (Item 21) Unit
Bicycle Safe Grate (Item 22) Unit

SECTION 606 — SIDEWALKS, DRIVEWAYS AND ISLANDS

606.01 DESCRIPTION
THE FOLLOWING IS CHANGED TO:

This section describes the requirements for the construction of sidewalks, sidewalk curb ramps,
and driveways.

The construction of sidewalks shall consists of the removal and disposal of any existing concrete
or bituminous concrete walks and ramps; excavation to the proper depth all around; setting forms
as required; placing a 4” stone subbase as required; pouring and finishing of concrete sidewalk
and ramp, or placing and finishing hot mix asphalt as required at each location. After the
stripping of forms, each site will be cleaned and restored to match all adjacent conditions,
including topsoil and seeding as required.

All handicap accessible ramps shall be included in the unit price for concrete sidewalks, and shall
consist of providing a sidewalk ramp in compliance with the requirements of the Americans with
Disabilities Act. Detectable warning devices will be applied to each ramp identified within the
project limits. New concrete ramps will receive cast in concrete detectable warning devices while
existing ramps will receive the retrofit detectable warning device application.

PRIOR TO BEGINNING ANY WORK ON PUBLIC SIDEWALK CURB RAMPS, THE
CONTRACTOR SHALL FIELD VISIT AND VERIFY ALL LOCATIONS FOR EACH RAMP
TO CONFIRM THE RAMP LOCATION AND AREAS OF SIDEWALK TO BE REPLACED
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WITH THE ENGINEER TO VERIFY THE LIMITS OF DISTURBANCE AND
REPLACEMENT.

606.03 CONSTRUCTION

606.03.02 Concrete Sidewalks, Driveways and Islands
SUBSECTION A IS CHANGED TO:

A. Underlayer Preparation. Excavate as specified in 202.03.03. A layer of AASHTO Type
67 stone subbase shall be placed immediately below new concrete sidewalks and driveways
at a thickness specified on the plans. This subbase shall be constructed in accordance with
Section 301.

SUBSECTION E IS CHANGED TO:

E. Expansion Joints. Construct 1/2-inch wide expansion joints, placed at intervals of
approximately 12 feet, with preformed joint filler. If the sidewalk, driveway, or island is
constructed on a concrete surface, install expansion joints directly over the expansion joints
in the underlying concrete surface. Construct expansion joints around all appurtenances,
such as manholes and utility poles, and between new concrete and any fixed structure, such
as a curb, walls, buildings, or bridges. Ensure that the expansion joint material extends for
the full depth.

Clean the top and ends of expansion joint material of all excess concrete, and trim the
expansion joint material slightly below the surface of the concrete.

THE FOLLOWING IS ADDED SUBSECTION F:
F.  Placing Concrete
New sidewalk shall meet existing sidewalk, at an existing joint.
THE FOLLOWING IS ADDED TO SUBSECTION G
G. Finishing Concrete
Sidewalks shall be constructed in 4 ft. x 4 ft. squares using approved separators.
606.03.03 Detectable Warning Surfaces
THE FOLLOWING IS ADDED:
Detectable warning devices shall be installed in accordance with the Americans with

Disabilities Act_Accessibility Guidelines (ADAAG), as approved by the FHWA Office of
Management & Budget (OMB), on June 25, 2004, and as amended herein. Truncated Domes are
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the only detectable warning devices allowed by the ADAAG. Grooves & exposed aggregate will
not be acceptable. Specifications in Section 1108 of ADAAG address the area that these warning
devices are to cover at the specified locations.

606.04 MEASUREMENT AND PAYMENT
THE ENTIRE SUBSECTION IS CHANGED TO:

Separate payment will not be made for the excavation and removal of unclassified excavation
necessary for the placement of new sidewalk. Separate payment will not be made for clean stone
subbase to be placed below new concrete sidewalks and driveways. The materials, preparation
and compaction of the subbase shall be made part of the unit price for item CONCRETE
SIDEWALK, 4” THICK.

Payment will not be made for areas disturbed by construction operations beyond the prescribed
grading limits. All areas damaged by construction equipment or construction operations shall be
repaired or replaced in kind at no cost to the County. This includes but is not limited to damaged
sidewalk, driveway aprons, grass areas, curbs, landscaping, utility conduit and lines or personal

property.

Measurement and Payment will be as follows:

Item Pay Unit

Concrete Sidewalk, 4” Thick (Item 26) Square Yard
Concrete Driveway, Reinforced, 6” Thick (Item 27) Square Yard
Gravel Driveway (Item 28) Square Yard
Detectable Warning Surface (Item 29) Square Yard

SECTION 607 — CURBS

607.01 DESCRIPTION
THE FOLLOWING IS ADDED:

This section describes the requirements for the removal and disposal of any existing concrete,
granite block, and/or bituminous concrete curb; excavation to the proper depth; setting forms as
required; placing 4” stone base as required; drilling, grouting and installation of dowels as
required; pouring and finishing concrete curb, as required at each location.

After the stripping of forms, each site will be cleaned and restored to match all adjacent
conditions, including associated topsoil and seeding as required. All curbs shall be depressed at
driveways and at handicap sidewalk ramps, in accordance with the respective construction
details.

607.04 MEASUREMENT AND PAYMENT
THE ENTIRE SUBSECTION IS CHANGED TO:
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The quantity of curb for which payment will be made will be the length actually constructed,
measured in linear feet along the face at the gutter line.

All materials and equipment necessary to complete curb installation will be included in the bid
prices for these items.

Separate payment will not be made for the excavation and removal of unclassified excavation
necessary for the placement of new curb.

Separate payment will not be made for the cost of expansion joint material. The cost for
expansion joint material should be included in the cost of the curbs.

Measurement and Payment will be as follows:

Item Pay Unit
10” x 20” Concrete Vertical Curb (Item 30) Linear Foot

SECTION 610 - TRAFFIC STRIPES, TRAFFIC MARKINGS AND RUMBLE STRIPS

610.03 CONSTRUCTION
THE FOLLOWING IS ADDED:

This work shall consist of applying latex traffic paint to new and existing curbing. The area to be
painted shall be power washed and cleaned of any debris prior to application. Paint spilled or
applied to the adjacent sidewalk or pavement shall be removed to the satisfaction of the Engineer
at no cost.

Materials.
Materials shall be yellow latex traffic marking paint capable of adhering to new and existing
curbs.

610.03.02 Thermoplastic Traffic Markings
THE FOLLOWING IS ADDED TO SUBSECTION C:

C. Applying Long-Life Traffic Markings
All traffic stripes, words, legends and markings shall conform to the current edition of the
Manual on Uniform Traffic Control Devices for size, color, shape and placement.

All centerline markings shall be a four-inch wide double yellow line. Additionally, the
Contractor performing this work shall provide a six-inch wide gap between the double
yellow lines for the placement of plowable raised pavement markers, either installed under
this or future contracts. In the event that a six-inch wide gap is not provided, the Contractor
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performing the work shall remove that length of road that is not in compliance and reapply
the material to provide the required gap distance without additional compensation.

THE FOLLOWING IS ADDED TO SUBSECTION D:

D. Defective Markings
At no additional compensation by the County, the Contractor shall remove all traffic paint
where the striping or markings will not be directly under long-life material, replace long-
life traffic stripes or traffic markings damaged due to any sawing or sealing of joints in the
HMA overlay, and replace all existing pavement reflectors that have been marred by
striping or marking material as a result of improperly located traffic stripes or traffic
markings.

SUBSECTION E IS CHANGED TO:

E. Opening to Traffic. Complete each application of traffic markings and allow to thoroughly
dry. All stray materials which result from the application of traffic lines and markings shall
be cleaned up and disposed of prior to opening the road to traffic and to the satisfaction of
the Engineer. The use of grinders or similar method will not be allowed on newly paved
surfaces. Additionally, where applicable, excess glass beads that are on the roadway
surface shall be cleaned up prior to opening the road to traffic. The beads must be swept or
vacuumed up - the use of blowers to clean the roadway surface of glass beads is not an
acceptable method of removal.

610.03.08 Removal of Traffic Stripes and Markings
THE FOLLOWING IS ADDED:

Under this contract, there may be locations in which existing striping conflicts with the proposed
permanent striping. In this case, the Contractor or Sub-Contractor shall remove the existing
striping as directed by the Engineer. This removal shall be performed at no additional cost to the
County.

610.04 MEASUREMENT AND PAYMENT
THE ENTIRE SECTION IS CHANGED TO:

It shall be the responsibility of the Contractor performing this work to provide a breakdown of
materials and footage applied at the end of each workday to the County. In the event of a
discrepancy between the County and the Contractor’s as-built quantity, both the County and the
Contractor will re-measure all roads to resolve their differences. This will take place before final
contract payment occurs.

The quantity shown in the Bidding Sheets represents the total 4-inch line equivalent for the
Traffic Striping.
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Traffic markings of the various types and materials for words, arrows or other pavement symbols
will be measured by the unit.

Payment for traffic stripes will be made for the number of linear feet installed, accepted and
placed in accordance with the requirements of these and the manufacturer’s specifications at the
price bid per linear foot under the item TRAFFIC STRIPES, LONG LIFE, THERMOPLASTIC.

Payment for traffic markings will be made by the unit of markings installed, accepted and placed
in accordance with the requirements of these and the manufacturer’s specifications at the price
bid per unit under the item TRAFFIC MARKINGS, LONG LIFE, THERMOPLASTIC.

Payment for removal of traffic stripes and markings will be not be made. Cost thereof shall be
included in the various items in the bid sheets.

Payment for Raised Pavement Markers of the various types will be made by the unit installed and
placed in accordance with the requirements of these and the manufacturer’s specifications at the
price bid per unit.

Measurement and Payment will be as follows:

Item Pay Unit
Paint Concrete Curbing (Item 32) Linear Foot
Traffic Stripes, Long-Life, Thermoplastic (Item 33) Linear Foot
Traffic Markings, Long-Life, Thermoplastic, (Item 34) Unit

RPM, Mono-Directional, White Lens (Item 35) Unit

RPM, Mono-Directional, Amber Lens (Iltem 36) Unit

RPM, Bi-Directional, Amber Lens (Item 37) Unit

SECTION 612 — SIGNS

612.01 DESCRIPTION
THE FOLLOWING IS ADDED:

This Section describes the requirements for fabricating, finishing, assembling and erecting signs.
Post and mounting hardware shall be included in the unit price bid for the items specified in the
Section.

Pole mounted signs shall consist of fabricating and installing new traffic sign faces and mounting
hardware to attach to a traffic signal pole

All signs shall be mounted on breakaway steel “U” post sign supports.

612.03 CONSTRUCTION
THE FOLLOWING SECTIONS ARE ADDED:
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612.03.04 Removal and Relocation of Existing Signs

The removal and relocation of existing signs, accessory panels and posts and restoration of the
surrounding area is included in the price bid for CLEARING SITE. Signs scheduled for removal
shall not be removed until the new sign and/or accessory panels are installed.

612.03.05 Overhead Street Signs (Mast Arm Sign)

This project specifies the use of Overhead Street Signs, Type SF and Type DF. Type DF signs
are double-faced signs bearing a cross street name on both sides. Type SF signs are single-faced
signs bearing a cross street name on the side facing traffic.

This item includes furnishing and installing the sign (i.e., sheeting and aluminum blank),
hardware to mount the sign on the traffic signal arm, miscellaneous hardware, fittings, labor,
equipment, etc., to complete this item.

Overhead street name signs shall be installed only after the end and mid-mount traffic signals are
installed, to ensure proper clearance, spacing and visibility of both the traffic signals and
overhead signs. Lateral spacing between the near edge of signs and traffic signals mounted on the
mast arm shall be a minimum of 6-inches to avoid entangling the sign and signal.

Prior to installation, the Engineer shall inspect the sign faces and hardware to ensure
conformance with the plans and specifications.

612.04 MEASUREMENT AND PAYMENT

Measurement and Payment will be as follows:

Item Pay Unit
Regulatory & Warning Sign (Item 41) Square Foot
Pole Mounted Sign (Item 42) Square Foot
Mast Arm Sign, Type SF (Item 43) Square Foot
Mast Arm Sign, Type DF (Item 44) Square Foot
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DIVISION 700 - ELECTRICAL

SECTION 701 - GENERAL ITEMS

701.01 DESCRIPTION
THE ENTIRE SECTION IS CHANGED TO:

This section describes the requirements for constructing and installing various electrical items.
Electrical items associated with this project include rigid metallic conduit, junction boxes,
foundations, junction box frames and covers, meter cabinets, cable and wire.

701.03.02 Rigid Metallic Conduit (Earth)
SUBSECTION C IS CHANGED TO:

C. Backfilling. Ensure that conduit is centered in the trench and is held firmly in place while
the trench is backfilled. Backfill with suitable excavated material that is free from rock
larger than 2 inches in diameter in lifts not exceeding 6 inches thick, loose measurement. If
the excavations do not provide sufficient material of the quality required for backfilling, the
Engineer shall be notified and an alternate material may be substituted. This substitution
shall only take place upon the approval of the Engineer. Material specifications may be
required from the Contractor for submission and review prior to approval by the Engineer.
Payment for alternate material shall be agreed upon prior to furnishing and placement of
material. Compact the backfill using the directed method as specified in 203.03.02.C.
Restore the disturbed areas to original conditions, the conditions specified in the Contract,
or as directed by the RE.

701.03.03 Rigid Metallic Conduit (Roadway)
THE FOLLOWING IS ADDED:

Trenches for conduit constructed under roadways shall be filled with NJDOT Class B concrete
up to the top of the trench less two inches for hot mix asphalt restoration, and shall completely
encase the newly laid conduit runs. Any conduit constructed under roadways that are cut through
a striped crosswalk and that will not be restored with permanent hot mix asphalt within 24 hours
of filling the trench with concrete will be restored with temporary asphalt. This temporary
restoration will be constructed in accordance with Section 401 and shall be considered as part of
this item and shall be included in the unit price.

It shall be the responsibility of the Contractor to obtain all approvals and inspections necessary to
fulfill the respective utility company’s requirements for installing the service conduit for
electrical power service to the new traffic signal installation.
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701.03.08 Junction Boxes
THE FOLLOWING IS ADDED:

Junction box covers shall be stamped with the logo "Traffic Signal" and be green if installed in
grassy areas, gray if installed in concrete areas, or as directed by the Engineer. Stamping and
colors shall be supplied by the manufacturer only. Stamping and spraying of covers on-site or in
the Contractor's yard is not acceptable. At the request of the Engineer, the Contractor shall
supply all necessary invoices as proof the covers were prepared by the manufacturer.

Holes needed to accept the various size and types of conduit that terminate at the boxes shall be
made in accordance with the requirements found in the project detail sheets. Holes made in any
other manner than those specified on the detail sheets are not acceptable. The use of hammers,
chisels, cut-off saws, etc., to make holes in the junction boxes will not be allowed.

Boxes that are damaged or broken by the Contractor while making holes for conduits shall either
be repaired to the satisfaction of the Engineer or replaced without additional compensation.

All conduits terminating at splice boxes shall be sealed to prevent water from entering the boxes
or vice versa. Duct Seal or other suitable material for this purpose shall be used. Material must
be UL listed and meet the requirements of the National Electric Code.

701.03.12 Foundations
THE FOLLOWING IS ADDED:

Prior to any concrete placement, the Contractor shall obtain approval of the excavation and
formwork for the foundations. Foundations poured without prior approval will not be considered
for payment. Additionally, foundations poured improperly (i.e., location, depth, etc.) as
determined by the Engineer, shall be completely removed, re-excavated, re-formed and
re-poured. This shall be done without additional compensation.

If foundations are not poured the same day they are excavated, they shall be inspected by the
Engineer to determine if the condition of the excavation is suitable for pouring. Any standing
water in the bottom of the foundation shall be removed to a depth of one inch. Quarry processed
stone shall then be placed in the excavation, as directed by the Engineer. No additional
compensation will be made for this work but it shall be included as part of the unit price bid for
this item.

The Contractor shall ensure that the proper grades are established for the foundations. The
Contractor shall verify all finished grades with the Engineer prior to pouring any foundations.
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701.03.14 Meter Cabinets
THE FOLLOWING IS ADDED:

Cabinets that are scratched, nicked or otherwise damaged shall be repaired or replaced to the
satisfaction of the Engineer, without additional compensation. Irregular patterns and/or circular
scratches are not acceptable.

701.03.15 Cable and Wire
THE FOLLOWING IS ADDED TO SUBSECTION C:

C. Connections and Coordination with Utility Service
It shall be the responsibility of the Contractor to obtain the respective utility company’s
requirements for establishing the required connections for electrical power service to the
new traffic signal installations.

701.04 MEASUREMENT AND PAYMENT
THE ENTIRE SUBSECTION HAS BEEN CHANGED TO:

The quantity of conduit, wire and traffic signal cable for which payment will be made will be the
actual length installed for each type, measured in linear feet, in accordance with the plans and
specifications.

Backfilling, soiling and seeding (as required), and restorative work will be considered as part of
the installation for these items and shall be included in the unit price bid for these items. No
additional compensation will be made for this work.

Measurement and Payment will be as follows:

Item Pay Unit
2” Rigid Metallic Conduit, Earth (Item 47) Linear Foot
4” Schedule 80 PVC, Earth (Item 48) Linear Foot
4 Schedule 80 PVC, Roadway (Item 49) Linear Foot
17” x 30” Junction Box (Item 52) Unit

24” x 36” Junction Box (Item 53) Unit
Foundation, Type SFT (Iltem 54) Unit
Foundation, Type SFT-H (Item (55) Unit
Foundation, Type P-MC (Item 56) Unit
Foundation, Type SPF (Item 57) Unit

Meter Cabinet, Type T (Item 58) Unit
Service Wire, No. 6 AWG (ltem 59) Linear Foot
Ground Wire, No. 8 AWG (Item 60) Linear Foot
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SECTION 702 — TRAFFIC SIGNALS
702.03 CONSTRUCTION

702.03.01 Controller
THE FOLLOWING IS ADDED:

Controller shall be equipped with an uninterruptible power source (UPS) unit in each controller
cabinet installed and at other locations at identified on the plans and bid sheets. The UPS shall
be capable of running the intersection at full operation for 6-8 hours at 600 watts and shall be
compatible with all other equipment. The UPS unit shall be self mounted and the battery pack
shall be self mounted on the sidewall of the controller cabinet skirt.

The Contractor shall submit to the Engineer for review and approval, catalog cuts and a fully
wired cabinet depicting placement of a fully equipped controller cabinet with UPS equipment
and battery pack before final approval is given to proceed.

The controller shall include a GPS based time clock, which can supply a momentary relay
closure to the controller. The time switch shall have the capability of automatically setting the
day-of-week and time-of-day using GPS technology. The time switch shall reset to GPS day and
time at least once per day.

702.03.04 Traffic Signal Cable
TABLE 702.03.04-1 IS CHANGED TO:

Color code traffic signal circuits and wires as follows:

Table 702.03.04-1 Conductor Cable Assignements

Function (Face) Color Number
Pedestrian Push Button Black 1
Two-Conductor Cable Neutral White >
Don’t Walk Black 1
Walk i

Five-Conductor Cable a White 2
. : Neutral Red 3
(Pedestrian Signal) Spare Green 4
Spare Orange 5
Red Black 1
Green White 2
Ten-Conductor Cable ;Z::t? \2: GRr(iSn i
(Traffic Signal) Spare Orande 5
(All Heads Wired F'ge ) Blug .
Separately) Green White-Black 7
Yellow Red-Black 8
Neutral Green-Black 9
Spare Orange-Black 10
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THE FOLLOWING SUBSECTIONS ARE ADDED
702.03.13 Single Member Arm and Shaft Assembly

This project specifies Single Member Arm and Shaft Assemblies specific to Union County.
Single member arm and shaft assemblies consist of an aluminum arm (size as indicated on the
plans), shaft, transformer base (size and type as indicated on the detail sheets), traffic signals,
light fixtures, required mounting hardware, safety chains and other miscellaneous hardware.
They are mounted on foundation, type SFT or foundation, type SFT-H.

Assemblies designated TBn-2 indicate there are two free swinging end signals; a TBn-1
designation indicates there is one free-swinging end signal and a TBn-3 indicates there are three
free swinging end signals, where "n" represents the size of the transformer base for the pole.

Single member arm and shaft assemblies shall be stamped to ensure proper mating. The
Contractor shall ensure that the correct arm assembly is mated to the shaft.

All poles, bases and hardware shall be powder-coated black. The pole manufacturer shall apply
the powder coating during fabrication, either in-house or as a contracted service. The cost for
powder coating the poles, bases and other hardware shall be part of the unit price bid for the
respective items under this contract.

Aluminum poles, arms and transformer bases shall be cleaned prior to the powder coat process.
Arms and poles shall be cleaned by the immersion process using both an alkaline and acid bath
before any fabrication welding. To facilitate adhesion of the powder, the arms and poles shall
have a minimum 80-grit rotary-sanded satin brush finish.

The applied finish shall be a thermosetting powder coat. The powder resin shall be type TGIC
polyester or approved equal. If necessary, the aluminum parts shall be preheated to sufficient
temperature prior to the coating process to insure all water vapor is removed and to aid the fusing
of the powder to the aluminum.

The powder shall be applied by electrostatic spraying. After spraying, the parts shall be oven
cured for a cycle of 5 to 15 minutes at a temperature between 375-400 degrees Fahrenheit.

The final coating film thickness shall be between 3 and 5 mils.

Before shipping, the manufacturer shall perform a thorough visual inspection to assure there are
no finish flaws. Any touch-up or recoating necessary shall be performed prior to shipping.

A spray can of matching touch-up paint shall be supplied for every unit furnished and installed.
Touch-up paint shall be delivered to the Engineer at the same time the poles, transformer bases
and other hardware is delivered. The paint shall not be used to touch up scratches, scuffs or other
marks made during handling by the Contractor or others. If any poles, bases or hardware are

TECHNICAL SPECIFICATIONS TS-29
COUNTY PROJECT NO. 2010-007



damaged, the Contractor shall be responsible for correcting the damage to the satisfaction of the
Engineer.

All traffic signal heads are to be fabricated from polycarbonate material and are to be black in
color. Lenses are to be provided for all signal faces. In instances where a left or right turn arrow
is shown as part of a four-section head, the signal section shall be comprised of dual row LED,
with separate colors for green and yellow. In instances where left or right turn arrow is shown as
part of a three section head (i.e. protected operation), the signal section shall be comprised of
triple row LED.

Full tunnel visors are to be provided for all signal faces except as noted on the plans and shall be
black in color. All traffic signal indications including pedestrian indications shall be
illuminated by LED. Incandescent bulbs will not be allowed. Pedestrian signal housings shall
be black in color.

Where specified in the contract drawings, traffic signal faces shall be equipped with cut-off
louvers, positioned horizontally.

702.03.14 Traffic Signal Assembly, Type MM-1 (Midmount on Mast Arm)

This project specifies the use of a Traffic Signal Assembly, Type MM-1 consist of furnishing and
installing a Polycarbonate traffic signal head (size and type as indicated on the plans), mounting
bracket, fittings, hardware, wiring the head from the terminal block of the signal head to the
transformer base, making the proper electrical connections and miscellaneous work as required
for a completely operational signal. It is attached as a mid-mount signal on the single member
arm and shaft assemblies. All mounting brackets and hardware shall be finished to match the
color of the single member arm and shaft assemblies upon which they will be mounted.

These items will be constructed in accordance with the plans, details and Section 702 of the
standard specifications.

702.03.15 Pedestrian Signal Assembly, Type W-1

This project specifies the use of Pedestrian Signal Assemblies. Pedestrian Signal Assembly,
Type W-1 (Countdown) consists of furnishing and installing a pedestrian signal head (size and
type as indicated on the plans) with pole clamp mounting, mounting hardware and signal cable
from the terminal block of the signal to the base of the standard. The signal head shall be
fabricated from polycarbonate material. The pedestrian signal assembly shall be LED, and shall
have count-down capabilities.

All pedestrian signal assemblies supplied for this project shall have count-down capabilities
include furnishing and installation of an Audible Pedestrian Signal (APS) and include a solid
state electronic board(s), power supply, enclosure, loudspeaker and mounting hardware
necessary.
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The APS shall provide unique sounds coincidental with the pedestrian indications consisting of a
cuckoo for north/south crossings (Centennial Avenue) and a chirp for east/west crossing (all side
streets). The audible signal shall be self adjusting based on ambient noise. The volume level at a
distance of 1 m (3 feet) from the APS enclosure shall be 66dB typical, with a maximum of 90dB.
The APS unit shall function properly throughout an ambient air temperature range of -37 °C to
+74 °C (-35 °F to 165 °F).

These items will be constructed in accordance with the plans, details and Section 702 of the
standard specifications.

702.03.16 Push Button Assembly

This project specifies the use of Push Button Assemblies. Push Button Assemblies shall consist
of furnishing and installing the push button, housing, cable from the push button to the base of
the standard, and instruction sign along with mounting hardware. All push buttons shall operate
on logic ground.

Push buttons shall be pressure sensitive with no moving parts and be highly resistant to
vandalism and the natural elements. The body material shall be aluminum, powder coated
yellow. The button shall be aluminum, hard nickel plated. The body of the button shall be
equipped with an LED that activates during non-walk phases and stays lit until the beginning of
the upcoming walk phase. This latching LED model requires a transformer (to be supplied by
manufacturer with each unit) to be mounted in the pedestrian signal head and additional wiring
from the transformer back to the push button. The labor and materials required to complete this
additional wiring shall be included in the price bid for each Push Button unit.

These items will be constructed in accordance with the plans, details and Section 702 of the
standard specifications.

All mounting fittings shall be specifically designed to function with the traffic control device
installed and shall provide the proper clearance to aid and adjust the device. Fittings and
mounting hardware not shown in the plan shall conform to the recommendations of the
manufacturer.

702.03.17 Pedestal Assembly

This project specifies the use of Pedestal Assemblies. Pedestal Assemblies consist of furnishing
and installing a pedestal pole with base and slip-fitter cap, miscellaneous fittings and hardware,
traffic or pedestrian signal head or both and traffic signal cable from the terminal block of each
face to the base of the standard.
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PEDESTAL ASSEMBLIES (HEIGHT 8 FEET, UNLESS OTHERWISE SHOWN)

Type No. of Std. No. of Ped. No. of Prog. No. of Spider
Faces Faces Faces Assemblies
P-1D(12%) 1 0 0 0
PW-1 0 1 0 0
P-1-W-1D(12%) 1 1 0 0

“D” — Designates Pedestal Height
702.03.18 Traffic Signal Assembly, Type C-1

This project specifies the use of a Traffic Signal Assembly, Type C-1 consist of furnishing and
installing a Polycarbonate traffic signal head (size and type as indicated on the plans), mounting
bracket, fittings, hardware, wiring the head from the terminal block of the signal head to the
transformer base, making the proper electrical connections and miscellaneous work as required
for a completely operational signal. It is attached as a clamp mount signal on the pole of the
single member are and shaft assemblies. All mounting brackets and hardware shall be finished to
match the color of the single member arm and shaft assemblies upon which they will be
mounted.

These items will be constructed in accordance with the plans, details and Section 702 of the
standard specifications.

702.03.19 Video Detection System with Modem

One video detector assembly shall be installed opposite each intersection approach under this
contract. This item shall consist of furnishing and installing the video detector assembly on a
traffic signal mast arm, mounting hardware, the drilling of the traffic signal mast arm, installing
the grommet, video pigtail cable with round locking-type military style connector from the video
detector assembly to the base of the traffic signal assembly and be incorporated into a video
detection system as described hereafter. All assemblies shall be enclosed in weather tight
aluminum housing.

All mounting brackets and hardware shall be finished to match the color of the single member
arm and shaft assemblies upon which they will be mounted.

702.03.20 Priority Control System

The system shall be compatible with the SONEM 2000 system as manufactured by Traffic
Systems, LLC, 18631 N. 19th Ave, Phoenix, AZ, 85027, 1-866-600-0003. One sonic detector
assembly shall be installed opposite each intersection approach at all new traffic signal systems
included under this contract. This item shall consist of furnishing and installing the detector
assembly on a traffic signal mast arm, mounting hardware, the drilling of the traffic signal mast
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arm, installing the grommet, cable with connector from the assembly to the base of the traffic
signal assembly and be incorporated into the priority control system attached to the meter
cabinet. A separate single door enclosure shall be secured to the top of the meter cabinet to
house the necessary hardware to operate the system. All mounting hardware shall be stainless
steel. Connection from meter cabinet to single door enclosure shall be weather tight and properly
sealed. All assemblies shall be enclosed in weather tight aluminum housing.

All mounting brackets and hardware shall be finished to match the color of the single member
arm and shaft assemblies upon which they will be mounted.

701.04 MEASUREMENT AND PAYMENT
THE ENTIRE SUBSECTION HAS BEEN CHANGED TO:

Measurement and Payment will be as follows:
Item Pay Unit

Controller, 12 Phase w/Battery Backup System (ltem 61)  Unit
Battery Backup System at Raritan Road

and Centennial Avenue (Item 62) Unit

Single Member Arm and Shaft Assembly,

(Items 63, 64, 65, 66, 67, 68) Unit
Traffic Signal Assembly, Type C-1 (Item 69 ) Unit
Traffic Signal Assembly, Type MM-1 (ltem 70) Unit
Pedestrian Signal Assembly, Type W-1(ltem 71) Unit
Pedestal Assembly, Type P-1D(12’) (ltem 72) Unit
Pedestal Assembly, Type PW-1 (Item 73) Unit
Pedestal Assembly, Type P-1-W-1D(12”) (Item 74) Unit
Pedestrian Push Button Assembly, R10-3e (Item 75) Unit
Traffic Signal Cable, 2 Conductor (Item 77) Linear Foot
Traffic Signal Cable, 5 Conductor (Item 78) Linear Foot
Traffic Signal Cable, 10 Conductor (Item 79) Linear Foot
Video Detection System (Item 80) Unit
Priority Control System (ltem 81) Unit

The Unit price bid for Battery Backup System at Raritan Road and Centennial Avenue shall
include the installation of the 18” cabinet “skirt”, below the existing controller cabinet,
waterproof gasket, mounting hardware, and the full installation of the battery backup system as
specified. The costs shall also include the means necessary to maintain the existing signal system
during the installation, including raising the existing controller to accept the new 18 skirt.

The quantity of traffic signal assemblies and traffic signal standards for which payment will be
made will be for the actual number constructed, measured in units in accordance with the plans,
details and specifications.

TECHNICAL SPECIFICATIONS TS-33
COUNTY PROJECT NO. 2010-007



The unit price for Video Detection shall include providing wiring connections to the controller
cabinet, using cable supplied by the manufacture. No separate payment for this wire will be
made. Payment for this item will be made on a unit basis per intersection furnished and installed
at the unit price bid for the items VIDEO DETECTION SYSTEM in the bidding sheets.

The unit price for Priority Control System shall include providing wiring connections to the
controller cabinet, using cable supplied by the manufacture. No separate payment for this wire
will be made. Payment for this item will be made on a unit basis per intersection furnished and
installed at the unit price bid for the items PRIORITY CONTROL SYSTEM in the bidding
sheets.
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DIVISION 800 — LANDSCAPING

SECTION 802 - TRIMMING AND REMOVING TREES

802.04 MEASUREMENT AND PAYMENT
THE ENTIRE SUBSECTION IS CHANGED TO:

The trimming and removing of trees shall be in accordance with Section 802. Separate
measurement and payment will not be made under this subsection for the trimming and removal
of trees. Payment for work performed in accordance with Section 802 shall be included in the
lump sum price bid for the item, CLEARING SITE.

SECTION 804 — TOPSOILING

804.04 MEASUREMENT AND PAYMENT
THE ENTIRE SECTION IS CHANGED TO:

Measurement and payment for topsoil shall be made under the item, TOPSOILING, 4” THICK.
Topsoiling required for grass restoration as a result of grass areas disturbed by construction
operations such as foundations, conduit runs, junction boxes, curb, sidewalk or for demolished
items shall not be included under this pay item. Payment for restoration in these areas shall be
included as part of their respective construction items.

Measurement and Payment will be as follows:

Item Pay Unit
Topsoiling, 4” Thick (Item 83) Square Yard

SECTION 806 — FERTILIZING AND SEEDING

806.04 MEASUREMENT AND PAYMENT
THE ENTIRE SECTION IS CHANGED TO:

Measurement and payment for fertilizing and seeding shall be made under the item,
FERTILIZING AND SEEDING. Fertilizing and seeding required for grass restoration as a result
of grass areas disturbed by construction operations such as foundations, conduit runs, junction
boxes, curb, sidewalk or for demolished items shall not be included under this pay item.
Payment for restoration in these areas shall be included as part of their respective construction
items.

Payment will not be made for areas of fertilizing and seeding disturbed by Construction
Operations, beyond the prescribed grading limits.

Measurement and Payment will be as follows:
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Item Pay Unit
Fertilizing and Seeding, Type A-3 (Item 84) Square Yard

SECTION 809 - MULCHING

809.04 MEASUREMENT AND PAYMENT
THE ENTIRE SECTION IS CHANGED TO:

Measurement and payment for mulching shall be made under the item, MULCHING. Mulching
required for grass restoration as a result of grass areas disturbed by construction operations such
as foundations, conduit runs, junction boxes, curb, sidewalk or for demolished items shall not be
included under this pay item. Payment for restoration in these areas shall be included as part of
their respective construction items.

Payment will not be made for areas of mulching disturbed by Construction Operations, beyond
the prescribed grading limits.

Measurement and Payment will be as follows:

Item Pay Unit
Straw Mulching (Item 85) Square Yard
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Centennial Avenue and Hillside Avenue November 6, 2012

Township of Cranford
Union County

SIGNAL TIMING CHART

VEHICLE ACTUATED
Vehicle Pedestrian
Indications Indications
1-3 45,10 6 79 11,12 13,14 Period 1
Phase 1
Centennial Avenue R.O.W. G G G R W DW 36 - 21
Pedestrian Clearance G G G R FDW  DW 15
Vehicle Extension G G G R DW DW 0
Change Y G G R DW DW 4 *
Clearance R G G R DW DW 2
Phase 2
Centennial NB Lag R <G-IG G R DW DW 5 -7
Change R <Y-IY Y R DW DW 4
Clearance R R R DW DW 2
Phase 3
Hillside Avenue R.O.W R R R G DW DW 7 - 20
Change R R R Y DW DW 3
Clearance R R R R DW DW 2
PEDESTRIAN ACTUATED
Vehicle Pedestrian
Indications Indications
1-3 45,10 6 79 11,12 13,14 Period 1
Phase 1
Centennial Avenue R.O.W. G G G R W DW 20
Pedestrian Clearance G G G R FDW DW 15
Vehicle Extension G G G R DW DW 0
Change Y G G R DW DW 4 *
Clearance R G G R DW DW 2
Phase 2
Centennial NB Lag R <G-IG G R DW DW 5
Change R <Y-lY Y R DW DW 4
Clearance R R R R DW DW 2
Phase 3
Hillside Avenue R.O.W R R R G DW W 7
Pedestrian Clearance R R R G DW FDW 16
Change R R R Y DW DW 3
Clearance R R R R DW DW 2
EMERGENCY FLASH Y Y Y R DARK DARK 50-60/min.

Pedestrian timing only used when push button is actuated

* An offset of 48 seconds shall be measured from the beginning of yellow to Centennial Avenue at Lincoln Avenue to the beginning
of yellow to Centennial Avenue at this intersection from 6AM-9AM, an offset of 44 seconds shall be measured from 9AM-9PM.

Notes for Full Actuation

Non-locking detection memory shall be used

Vehicle extension set at 2.0 seconds

Manual control is to be disconnected

Soft recall shall be set to Phase 1, W

Centennial Avenue northbound through detector area shall call phase 1 & 2

The termination of EMERGENCY FLASH shall occur at the beginning of Phase 1 green

The intersection shall have a controller cabinet with a controller or other components capable of pre-emption feature
Remote-control pre-emption is permitted from all approaches to the intersection

The controller shall guarantee all vehicular and pedestrian minimums, change and clearance-interval timing

10) A pre-emption call from either direction of Centennial Avenue shall provide green interval ROW to phase 1
11) A pre-emption call from Hillside Avenue shall provide green interval ROW to phase 3

Time of day Operation
Period 1 shall occur from 6AM-9PM 80s Background Cycle
Period 2 timing shall occur at all times Variable Cycle
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Centennial Avenue and Myrtle Street November 6, 2012
Township of Cranford
Union County

SIGNAL TIMING CHART

VEHICLE ACTUATED

Vehicle Pedestrian
Indications Indications
1 2-4 5-7 8 9,10 11,12 13,14 Period 1 Period 2
Phase 1
Centennial Avenue R.O.W. G G G R R DW W 37 - 21 7
Pedestrian Clearance G G G R R DW FDW 13 13
Vehicle Extension G G G R R DW DW 0 0 - 14
Change G G Y R R DW DW 4 * 4
Clearance G G R R R DW DW 2 2
Phase 2
Centennial SB Lag G <G-IG R R R/-G> DW DW 5 - 14 5 - 14
Change Y <Y-IY R R R/-G> DW DW 3 3
Clearance R R R R/-G> DW DW 3 3
Phase 3
Myrtle Street R.O.W R R R G G DW DW 7 - 14 7 - 14
Change R R R Y Y DW DW 3 3
Clearance R R R R R DW DW 3 3
PEDESTRIAN ACTUATED
Vehicle Pedestrian
Indications Indications
1 2-4 5-7 8 9,10 11,12 13,14 Period 1 Period 2
Phase 1
Centennial Avenue R.O.W. G G G R R DW w 21 - 14 7
Pedestrian Clearance G G G R R DW  FDW 13 13
Vehicle Extension G G G R R DW DW 0 0 - 14
Change G G Y R R DW DW 4 * 4
Clearance G G R R R DW DW 2 2
Phase 2
Centennial SB Lag G <G-IG R R R/-G> DW DW 5 - 12 5 - 14
Change Y <YJ/¥ R R R/-G> DW DW 3 3
Clearance R R R R R/-G> DW DW 3 3
Phase 3
Myrtle Street R.O.W R R R G G w DW 7 7
Pedestrian Clearance R R R G G FDW DW 16 16
Change R R R Y Y DW DW 3 3
Clearance R R R R R DW DW 3 3
EMERGENCY FLASH Y Y Y R R DARK DARK 50-60/min.

Pedestrian timing only used when push button is actuated

* An offset of 48 seconds shall be measured from the beginning of yellow to Centennial Avenue at Lincoln Avenue to the beginning
of yellow to Centennial Avenue at this intersection from 6AM-9AM, an offset of 44 seconds shall be measured from 9AM-9PM.

Notes for Full Actuation

Non-locking detection memory shall be used

Vehicle extension set at 2.0 seconds

Manual control is to be disconnected

Soft recall shall be set to Phase 1, W

Centennial Avenue southbound through detector area shall call phase 1 & 2

Myrtle Street right-turn lane detector area shall call phase 2 & 3

The termination of EMERGENCY FLASH shall occur at the beginning of Phase 1 green

The intersection shall have a controller cabinet with a controller or other components capable of pre-emption feature
Remote-control pre-emption is permitted from all approaches to the intersection

10) The controller shall guarantee all vehicular and pedestrian minimums, change and clearance-interval timing
11) A pre-emption call from either direction of Centennial Avenue shall provide green interval ROW to phase 1
12) A pre-emption call from Myrtle Street shall provide green interval ROW to phase 3

Time of day Operation
Period 1 shall occur from 6AM-9PM 80s Background Cycle
Period 2 timing shall occur at all times Variable Cycle

20f3



Centennial Avenue and Wall Street November 6, 2012
Township of Cranford
Union County

SIGNAL TIMING CHART

VEHICLE ACTUATED
Vehicle Pedestrian

Indications Indications

1-6 7-12 13-16 17-20 Period 1 Period 2
Phase 1
Centennial Avenue R.O.W. G R w DW 48 - 32 7
Pedestrian Clearance G R FDW DW 13 13
Vehicle Extension G R DW DW 0 0 - 25
Change Y R DW DW 4 = 4
Clearance R R DW DW 2 2
Phase 2
Wall Street/Pat Fossella Street R.O.W. R G DW DW 7 - 23 7 - 23
Change R Y DW DW 3 3
Clearance R R DW DW 3 3

PEDESTRIAN ACTUATED
Vehicle Pedestrian

Indications Indications

1-6 7-12 13-16 17-20 Period 1 Period 2
Phase 1
Centennial Avenue R.O.W. G R W DW 32 7
Pedestrian Clearance G R FDW  DW 13 13
Vehicle Extension G R DW DW 0 0 - 25
Change Y R DW DW 4 = 4
Clearance R R DW DW 2 2
Phase 2
Wall Street/Pat Fossella Street R.O.W. R G DW w 7 7
Pedestrian Clearance R G DW  FDW 16 16
Change R Y DW DW 3 3
Clearance R R DW DW 3 3
EMERGENCY FLASH Y R DARK DARK 50-60/min.

Pedestrian timing only used when push button is actuated

* An offset of 65 seconds shall be measured from the beginning of yellow to Centennial Avenue at Lincoln Avenue to the beginning
of yellow to Centennial Avenue at this intersection from 6AM-9AM, an offset of 67 seconds shall be measured from 9AM-9PM.

Notes for Full Actuation

Non-locking detection memory shall be used

Vehicle extension set at 2.0 seconds

Manual control is to be disconnected

Soft recall shall be set to Phase 1, W

The termination of EMERGENCY FLASH shall occur at the beginning of Phase 1 green

The intersection shall have a controller cabinet with a controller or other components capable of pre-emption feature
Remote-control pre-emption is permitted from all approaches to the intersection

The controller shall guarantee all vehicular and pedestrian minimums, change and clearance-interval timing

A pre-emption call from either direction of Centennial Avenue shall provide green interval ROW to phase 1

10) A pre-emption call from either direction of Wall Street/Pat Fossella Street shall provide green interval ROW to phase 2

Time of day Operation
Period 1 shall occur from 6AM-9PM 80s Background Cycle
Period 2 timing shall occur at all times Variable Cycle
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