

BA #	BA TITLE			TOTAL BIDS RECEIVED	DATE OPENED
5	Summer Street Bridge Replacement			10	07/16/13
1	Rock Solid Construction 83 Clifford St. Newark, NJ 07105 973-589-4040 \$592,043.00	2 Persistent Construction 58 Industrial Ave. Fairview, NJ 07022 201-941-9888 \$733,047.40	3 Marbro 137 Pine St. PO Box 134 Montclair, NJ 07042 \$771,117.00		